





Summary of the project partner obligations

ANNEX I. to Partnership agreement

between

Secondary vocational school of gastronomy and services
(Sídlisko duklianskych hrdinov 3 081 34 Prešov,PaedDr. Andrea Klačeková)
hereinafter referred to as "Project Promoter"

and

Polarsirkelen Videregående Skole

Murbakken1, Mo i Rana
Per Harry Steiro
hereinafter referred to as "Project Partner"

1. List of activities

Project Partner is responsible for the performance of the following activities and tasks:

- 1. Provide an online training sessions for teachers, instructors and educators from the project promoter institution aimed on knowledge and skills transfer in selected vocational courses theoretical orientation and practical implementation of digital technologies during the whole duration of the project from 10/2022 till 01/2024. Time and date of these training sessions shall be determined based on the schedule possibilities of both parties.
- 2. Receive a group of selected workers from the project promoter institution on the grounds of project partner institution and/ or in other suitable location in Norway.
- 3. Attend a final conference of the project, hosted by project promoter in chosen location in Slovakia.

2. Project budget

- 1. The total authorized expenses of the Project will not exceed EUR 198,472.20.
- 2. The total authorized expenses of the Recipient shall not exceed EUR 194,572.20.
- 3. The total authorized expenses of the Donor project partner will not exceed EUR 3,900.00.
- 4. The detailed project budget is presented in table no.1







Table no.1 – project budget

No.	- anger item	Uni	t C		- 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	Activity	Implemente
	Stackable chair - 1 seater	Piece	30	234,00	A STATE OF THE STA	€ Public	Project promote
2	Stackable chair	Piece	30	108,00 €	3240,00	Procurement Public	
3	Cabinet for study materials	Piece	4	450,00 €		Procurement	Project promote
4	Ceramic board with movable	Piece	2			Procurement	Project promote
5	stand (180x120cm) Videoconference system for	Piece		465,50 €		Procurement	Project promoter
6	online teaching SW for financial literacy		2	11 760,00	€ 23 520,00	Public Procurement	Project promoter
7		Piece	1	1 128,00	€ 1 128,00 €	Public	Project promoter
	SW set in HORECA segment	Piece	1	8 151,00 €	8 151,00 €	Procurement Public	Project promoter
8	Server	Piece	1	1 408,00 €	1 408,00 €	Procurement Public	Project promoter
9	Server backup source	Piece	1	124,00 €	124,00 €	Procurement Public	
10	Notebook for teachers	Piece	2	866,50 €	1733,00 €	Procurement	Project promoter
11	Tablet computer	Piece	30	540,00 €		Public Procurement	Project promoter
12	Charging station for notebook	Piece			16 200,00 €	Public Procurement	Project promoter
13	and tablet computers Multifunction printer		2	1 623,40 €	3 246,80 €	Public Procurement	Project promoter
14		Piece	2	435,80 €	871,60 €	Public	Project promoter
	Virtual reality HW Kit	Piece	1	3 840,00 €	3 840,00 €	Procurement Public	Project promoter
15	Application software for virtual reality	Piece	1	4 902,00 €	4 902,00 €	Procurement Public	Project promoter
16	Nutrition program ALIMENTA	Piece	1	935,00 €	935,00 €	Procurement Public	Project promoter
7	Dig. Platform for interactive	Piece	1	6 000,00 €	6 000,00 €	Procurement Preparation of	
8	dig. Learning texts Robotic waiter –	Piece	1	22 800,00 €	22 800,00 €	teaching texts	Project promoter
9	programmable machine Programmable kits	Set/Ensem	1			Public Procurement	Project promoter
	A set of tools on the topic of	blc/Pack		3 171,50 €	3 171,50 €	Public Procurement	Project promoter
	water ecology	Set/Ensem ble/Pack	4	325,00 €	1 300,00 €	Public	Project promoter
	Exp. Kit for investigating the greenhouse effect	Set/Ensem ble/Pack	1	227,00 €	227,00 €	Procurement Public	Project promoter
	A set of tools on the topic of soil ecology	Set/Ensem ble/Pack	1	1 176,90 €	1 176,90 €	Procurement Public	Project promoter
	A set of dig. Sensors for soil measuring	Set/Ensem ble/Pack	1	3 026,70 €	3 026,70 €	Procurement Public	Project promoter
	Kit for the environmental research of vegetable growth	Set/Ensem	1	3 169,20 €	3 169,20 €	Procurement Public	
F	Project Manager	ble/Pack Man-hour	700	25,00 €	17 500,00 €	Procurement	Project promoter
F	Financial Manager	Man-hour	700	25,00 €		Project management	Project promoter
A	Administrative worker	Man-hour			17 500,00 €	Project management	Project promoter
	raining course for teachers		700	20,00 €	14 000,00 €	Project management	Project promoter
		Project	1	4 800,00 €	4 800,00 €	Course	Project promoter
re	pening conference – costs elated to technical backround	Project	1	500,00 €	500,00 €	Introductory	Project promoter







30	Opening conference – refreshment	Project	1	2 000,00 €	2 000,00 €	Introductory	Project promoter
31	Opening conference – print and design of info brochures	Project	1	500,00 €	500,00 €	Introductory	Project promoter
32	Final conference – costs related to technical backround	Project	1	500,00 €	500,00 €	conference Final conference	Project promoter
33	Final conference - refreshments	Project	1	2 000,00 €	2 000,00 €	Final conference	Project promoter
34	Final conference - print and design of info brochures	Project	1	500,00 €	500,00 €	Final conference	Project promoter
35	Publicity	Project	1	1000,00 €	1000,00 €	Exchange of	Project promoter
36	Advertising and dissemination	Project	1	1 500,00 €	1 500,00 €	Exchange of	Project promoter
37	Travel costs	Project	1	3 900,00 €	3 900,00 €	Experience Final conference	Project partner
38	Travel costs	Project	1	5 000,00 €	5 000,00 €	Exchange of	Project promoter
39	Indirect costs	Project	-1	7 350,00 €	7 350,00 €	experience Not applicable	Project promoter
Total				198 472,20 €			

3. Allocation of direct expenses

1. The allocation of direct expenses is presented in table no. 2

Table no.2 – allocation of expenses

Actitivy/ Subject	Project	Project	Total
Introductory conference	3000,00€	0,00€	3000,00€
Public Procurement	113 922,20€	0,00€ 0,00€ 0,00€ 0,00€ 0,00€ 0,00€ 0,00€ 3 900,00€	113 922,20€ 0,00€ 4 800,00€ 6000,00€ 0,00€ 0,00€ 7 500,00€ 6 900,00€
Recruitment of teachers	0,00€		
Course implementation	4 800,00€		
Preparation of teaching texts	6000,00€		
Curriculum innovation	0,00€		
Teaching implementation	0,00€		
Exchange of experience	7 500,00€		
Final conference	3 000,00€		
Project conclusion	0,00€	0,00€	0,00€
Project management	49 000,00€	0,00€	49 000,00€
Total Total	187 222,20€	3 900,00€	191 122,20€







4. Indirect costs of the project parner

1. Indirect costs shall be claimed by the application of the following method: a flat rate of up to 15% of direct eligible staff costs without there being a requirement for the Programme Operator to perform a calculation to determine the applicable rate. Indirect costs of the project parner will not exceed 0,00 €.

5. Project milestones

1. Project milestones are presented in table no.3

Table no. 3 - Project milestones

Start	End
10/2022	01/2023
02/2023	03/2023
04/2023	07/2023
	12/2023
	01/2024
	10/2022

6. Advance payment

- 1. The maximum amount of advanced payment will not exceed EUR 2 730,00 This sum represents 70 percent of the total amount claimable by the partner.
- 2. The advance payment to the Project Partner shall be made no later than 30 working days of the crediting of the advance payment from the Programme to the Project Promoter's bank account.
- 3. Payment of the final balance shall be made no later than 30 working days after the final conference of the project.
- 4. All amounts shall be denominated in Euro.

7. Co-financing

- 1. Co-financing of the Project from own resources in monetary form will not exceed 0 euros.
- 2. Co-financing of the Project from own resources in the form of Contribution in kind will not exceed 0 euros.







8. State aid

1. The authorized activities of the project will not have the nature of economic activity, i.e. j. do not consist of an offer goods and/or services on the given market and will not affect competition. In view of the above there will be no provision of state aid, which was confirmed by the Applicant and partner/partners by submitting the Declaration (Annex No. 6 and 7 to the call), in which he declares that the activity carried out within the project will not be taken into account due to its nature, it is considered an economic activity.