



**PLÁN [OBNOVY]**



## ZMLUVA O POSKYTNUTÍ PROSTRIEDKOV MECHANIZMU NA PODPORU OBNOVY A ODOLNOSTI

uzavretá podľa ustanovenia § 269 ods. 2 zákona č. 513/1991 Zb. Obchodný zákonník v znení neskorších predpisov a podľa ustanovenia § 14 zákona č. 368/2021 Z. z. o mechanizme na podporu obnovy a odolnosti a o zmene a doplnení niektorých zákonov v znení neskorších predpisov

medzi

Názov: **Ministerstvo investícií, regionálneho rozvoja a informatizácie Slovenskej republiky**  
 Sídlo: **Pribinova 4195/25, 811 09 Bratislava – mestská časť Staré Mesto**  
 IČO: **50349287**  
 Štatutárny orgán: **MUDr. Richard Raši, PhD., MPH, minister investícií, regionálneho rozvoja a informatizácie Slovenskej republiky**  
 Konajúca osoba: **Ing. Lukáš Zendulka, PhD.,** dočasne preložený na výkon funkcie generálneho riaditeľa sekcie implementácie projektov informatizácie, konajúci na základe Plnomocenstva číslo záznamu 068571/2024 zo dňa 02.09.2024  
 IČO: 50349287  
 DIČ: 2120287004  
 IČ DPH: nie je platiteľom DPH

Kontaktné údaje za Vykonávateľa K-17 POO:

telefónne číslo: 02/2092 8190  
 e-mail: [plan.obnovy@mirri.gov.sk](mailto:plan.obnovy@mirri.gov.sk)

Identifikácia banky Vykonávateľa K-17 POO:

Názov banky Vykonávateľa K-17 POO: Štátna pokladnica  
 Číslo účtu Vykonávateľa K-17 POO vo formáte IBAN: SK52 8180 0000 0070 0055 7142 (Výdavkový účet)  
 SK05 8180 0000 0070 0069 3400 (Prijímový účet)

(ďalej len „**Vykonávateľ**“)

a

Názov: **Národný onkologický ústav**  
 Sídlo: Klenová 3019/1, 831 01 Bratislava – mestská časť Nové Mesto  
 Právna forma: príspevková organizácia  
 IČO: 00165336  
 DIČ: 2020830108  
 IČ DPH: SK2020830108  
 Štatutárny orgán: Ing. Tomáš Alscher, MPH, riaditeľ

Kontaktné údaje za Prijímateľa:

Telefónne číslo : +421 2 593 78111  
 E-mail : [info@nou.sk](mailto:info@nou.sk)

Názov banky Prijímateľa : Štátna pokladnica  
 Názov účtu Prijímateľa : BÚ úročený Národný onkologický ústav Bratislava  
 Číslo účtu Prijímateľa vo formáte IBAN : SK58 8180 0000 0070 0028 1748

(ďalej len „**Prijímateľ**“)

(**Vykonávateľ** a **Prijímateľ** sa pre účely tejto Zmluvy o poskytnutí prostriedkov mechanizmu na podporu obnovy a odolnosti označujú ďalej spoločne ako „**zmluvné strany**“ a každý z nich jednotlivo aj ako „**zmluvná strana**“.)

## Článok 1. ÚVODNÉ USTANOVENIA

- 1.1. Neoddeliteľnú súčasť tejto Zmluvy o poskytnutí prostriedkov mechanizmu na podporu obnovy a odolnosti tvorí **Príloha č. 1 - Všeobecné zmluvné podmienky** (ďalej len „**VZP**“), v ktorých sa v nadväznosti na ustanovenie § 273 Obchodného zákonníka bližšie upravujú práva, povinnosti a postavenie **zmluvných strán** vrátane postupov pri poskytovaní a používaní **Prostriedkov mechanizmu**, **Príloha č. 2 - Opis Projektu**, **Príloha č. 3 - Protikorupčná doložka** a **Príloha č. 4 - Zmluva uzavretá medzi Prijímateľom a Európskou komisiou**. **Táto** Zmluva o poskytnutí prostriedkov mechanizmu na podporu obnovy a odolnosti vrátane všetkých príloh v znení neskorších zmien a doplnení sa v texte označuje aj ako „**Zmluva**“.
- 1.2. Pojmy použité v tejto **Zmluve** sú definované vo **VZP**, v **Právnom rámci** a/alebo v **Závaznej dokumentácii**. **Zmluva** je potrebné vykladať so zreteľom a v nadväznosti na **Právny rámec**, **Výzvu** a **Závaznú dokumentáciu**. Ak je pojem v tejto **Zmluve** definovaný odlišne ako v **Právnom rámci**, a/alebo v **Závaznej dokumentácii**, na účely tejto **Zmluvy** sa bude vykladať podľa definície uvedenej v tejto **Zmluve**.
- 1.3. Ak z kontextu nevyplýva iný zámer, každý odkaz v **Zmluve** na akýkoľvek dokument znamená príslušný dokument v znení jeho dodatkov a iných zmien a každý odkaz na ktorýkoľvek právny predpis znamená príslušný právny predpis v účinnom znení. V prípade úplného zrušenia a nahradenia dokumentov a/alebo právnych predpisov novými dokumentmi a/alebo novými právnymi predpismi sa odkaz v **Zmluve** spravuje ustanovením nových dokumentov a/alebo právnych predpisov, ktoré sú svojim obsahom a podstatou najbližšie k zrušeným a/alebo nahradzaným dokumentom a/alebo právnym predpisom.

## Článok 2. PREDMET A ÚČEL ZMLUVY

- 2.1. **Zmluvné strany** uzatvárajú túto **Zmluvu** za účelom realizácie **Investície 4**: Podpora projektov zameraných na vývoj a aplikáciu špičkových digitálnych technológií v rámci **Plánu obnovy a odolnosti Slovenskej republiky** (ďalej len „**Plán obnovy**“) prostredníctvom **Projektu** špecifikovaného v ods. 2.3 tohto článku **Zmluvy o poskytnutí prostriedkov mechanizmu**, pričom podmienky **Realizácie Projektu** sú okrem **Zmluvy** a **Právneho rámca** upravené aj v **Závaznej dokumentácii**.
  - 2.2. **Zmluvné strany** uzatvárajú túto **Zmluvu** na základe **Vykonávateľom** **Kladne posúdenej žiadosti o prostriedky mechanizmu**, ktorá splnila podmienky poskytnutia **Prostriedkov mechanizmu**, registrovanej pod číslom 17104-04-V02-00005, predloženej v rámci **Výzvy Vykonávateľa** „**Výzva na predkladanie žiadostí o poskytnutie prostriedkov mechanizmu na podporu zapájania slovenských predkladateľov v rámci priamo riadených programov Európskej únie CEF Telecom, CEF 2 Digital a DIGITAL v režime štátnej pomoci /minimálnej pomoci č. 17104-04-V02**“ zo dňa 10.04.2024 podľa zákona o mechanizme.
  - 2.3. Predmetom tejto **Zmluvy** je úprava práv a povinností **zmluvných strán**, ako aj vymedzenie zmluvných podmienok pre poskytnutie a použitie **Prostriedkov mechanizmu** na realizáciu **Projektu**, ktorý je predmetom **Vykonávateľom** **Kladne posúdenej žiadosti o prostriedky mechanizmu**:
 

<b>Názov Projektu (v slovenskom jazyku):</b>	Pokrok v kybernetickej bezpečnosti NOÚ
<b>Kód projektu:</b>	17104-04-V02-00005
<b>Názov investície/reformy:</b>	Investícia 4: Podpora projektov zameraných na vývoj a aplikáciu špičkových digitálnych technológií.
<b>Názov komponentu:</b>	Komponent 17: DIGITÁLNE SLOVENSKO (ŠTÁT V MOBILE, KYBERNETICKÁ BEZPEČNOSŤ, RÝCHLY INTERNET PRE KAŽDÉHO, DIGITÁLNA EKONOMIKA) (ďalej ako „ <b>Projekt</b> “)
- Závazný **Opis Projektu** tvorí Prílohu č.2 tejto Zmluvy.

- 2.4. Základný Projekt bol schválený v rámci programu Digital EUROPE pod č. 101100725 - QCLN a Prijímateľ získal finančné prostriedky Európskej komisie (ďalej ako „EK“) na krytie 50 % Celkových oprávnených výdavkov. Časť Celkových oprávnených výdavkov bude financovaná z Prostriedkov mechanizmu, avšak vzhľadom na výšku pomoci poskytnutú za predchádzajúce obdobie, Zmluva o NFP číslo 2/2Z311071CCS3 zo dňa 08.12.2022 v sume 198 768,00 Eur, budú žiadané finančné prostriedky v uvedenej sume ponížené v súlade so Schémou minimálnej pomoci na podporu digitálnej transformácie Slovenska z prostriedkov Plánu obnovy a odolnosti Slovenskej republiky DM - 4/2024. Projekt sa realizuje bez spolupráce partnerov.
- 2.5. **Vykonávateľ** sa zaväzuje, že na základe tejto **Zmluvy** poskytne **Prostriedky mechanizmu** podľa čl. 3 ods. 3.1 tejto Zmluvy **Prijímateľovi** za účelom financovania **Projektu**, a to v súlade s ustanoveniami **Zmluvy**, **Závaznou dokumentáciou** a **Právnym rámcom**.
- 2.6. **Prijímateľ** sa zaväzuje prijať poskytnuté **Prostriedky mechanizmu** podľa čl. 3 ods. 3.1 tejto Zmluvy, použiť ich v súlade s podmienkami stanovenými v tejto **Zmluve**, **Právnom rámci** a **Závaznej dokumentácii** a zabezpečiť **Realizáciu Projektu** podľa tejto **Zmluvy** **Riadne** a **Včas** tak, aby bol dosiahnutý **Cieľ Projektu** a udržaný počas **Doby udržateľnosti Projektu**.
- 2.7. Podmienky poskytnutia **Prostriedkov mechanizmu** uvedené vo **Výzve** a vyplývajúce z **Právneho rámca** musia byť splnené aj počas platnosti a účinnosti **Zmluvy**, ak z **Výzvy**, **Závaznej dokumentácie** a/alebo **charakteru podmienky poskytnutia Prostriedkov mechanizmu** **nevyplýva niečo iné**. Prerušenie plnenia alebo porušenie dodržania podmienok poskytnutia **Prostriedkov mechanizmu** podľa prvej vety tohto odseku tohto článku Zmluvy sa považuje za podstatné porušenie **Zmluvy** podľa článku 11 **VZP**, ak z **Právneho rámca** a/alebo **zo Závaznej dokumentácie** **nevyplýva** vo vzťahu k jednotlivým podmienkam poskytnutia **Prostriedkov mechanizmu** iný postup.
- 2.8. V súvislosti s preukázaním plnenia **Cieľa Projektu** je **Prijímateľ** povinný zabezpečiť, aby boli osobné údaje spracúvané v súlade so všeobecne záväznými právnymi predpismi; uvedené platí bez ohľadu na to, či ide o osobné údaje získané od dotknutej osoby alebo o údaje získané z informačného systému tretej osoby. Na účely Zmluvy je dotknutou osobou - fyzická osoba v zmysle čl. 4 ods. 1 všeobecného nariadenia o ochrane osobných údajov.
- 2.9. **Vykonávateľ** sa zaväzuje využívať dokumenty súvisiace s **Kladne posúdenou žiadosťou o prostriedky mechanizmu**, ako aj **Projektom** výlučne osobami na to oprávnenými podľa **Právneho rámca** a **Závaznej dokumentácie** zapojenými najmä do procesu registrácie, posudzovania, riadenia, auditu, monitorovania a kontroly **Kladne posúdenej žiadosti o prostriedky mechanizmu** a/alebo **Projektu** a ich zmluvnými partnermi, ktorí sú viazaní záväzkom mlčanlivosti, čím nie sú dotknuté osobitné predpisy týkajúce sa poskytovania informácií povinnými osobami. **Prijímateľ** zároveň berie na vedomie a súhlasí so zverejnením informácií, vrátane osobných údajov, o **Prijímateľovi** a **Projekte** v nevyhnutnom rozsahu na účely zoznamu prijímateľov, ktorý zverejňuje a aktualizuje **Vykonávateľ** na svojom webovom sídle v súlade s ustanovením § 16 ods.8 zákona o mechanizme.

### Článok 3. VÝDAVKY A FINANCOVANIE PROJEKTU

- 3.1. V rozsahu, spôsobom a za podmienok stanovených v tejto **Zmluve**, **Právnom rámci** a **Závaznej dokumentácii** **Vykonávateľ** poskytne **Prijímateľovi** **Prostriedky mechanizmu** maximálne do výšky 101 232,00 EUR (slovom stojedentisíc dvestotridsaťdva eur) z **Celkových oprávnených výdavkov**. **Celkové oprávnené výdavky** na **Realizáciu Projektu** predstavujú sumu 499 904,00 EUR (slovom: štyristodevät'desiatdeväťtisíc deväťstoštyri eur).
- 3.2. **Prijímateľ** vyhlasuje, že:
- a) má zabezpečené zdroje financovania **Projektu** vo výške sumy 249 952,00 EUR (slovom: dvestoštyridsaťdeväťtisíc deväťstopäťdesiatdva eur) z **Celkových oprávnených výdavkov**, na základe podpísanej Zmluvy s EK, ktorá tvorí prílohu č. 4 tejto Zmluvy (ďalej ako „**grantová zmluva**“).
  - b) v prípade vzniku výdavkov v súvislosti s **Realizáciou Projektu**, ktoré nie sú **Celkovými oprávnenými výdavkami** a budú nevyhnutné na dosiahnutie **Cieľa Projektu** a na jeho udržanie počas **Doby udržateľnosti Projektu**, zabezpečí zdroje financovania na úhradu všetkých takýchto výdavkov, ktoré nebudú refundované.

- 3.3. **Zmluvné strany** sa dohodli, že financovanie **Projektu Vykonávateľom z Prostriedkov mechanizmu** sa bude realizovať systémom platieb (predfinancovania, zálohových platieb a refundácie), bližšie špecifikovaných v ods. 3.10 tohto článku Zmluvy a v **Závaznej dokumentácii** v závislosti na konkrétnych podmienkach v rámci grantovej zmluvy uzavretej medzi žiadateľom a Európskou komisiou.
- 3.4. Konečná výška sumy **Prostriedkov mechanizmu** poskytnutých na **Realizáciu Projektu** sa určí na základe **Schválených oprávnených výdavkov**, pričom maximálna výška **Prostriedkov mechanizmu** podľa ods. 3.1 tohto článku **Zmluvy o poskytnutí prostriedkov mechanizmu** poskytovaná Prijímateľovi **Vykonávateľom** nesmie byť prekročená. **Prijímateľ** súčasne berie na vedomie, že celková výška poskytnutých **Prostriedkov mechanizmu**, ktorá bude skutočne uhradená **Prijímateľovi**, závisí od celkovej čiastky, ktorú poskytne Prijímateľovi EK a závisí od výsledkov **Prijímateľom** vykonaného obstarávania služieb, tovarov a stavebných prác, od posúdenia výšky jednotlivých výdavkov s ohľadom na pravidlá posudzovania hospodárnosti, efektívnosti, účelnosti a účinnosti výdavkov, ako aj od splnenia ostatných podmienok uvedených v **Zmluve**, vrátane podmienok oprávnenosti výdavkov podľa článku 4 **VZP a v Závaznej dokumentácii, najmä avšak nie výlučne v súlade s Prílohou č. 4 Zmluvy**.
- 3.5. **Obdobie oprávnenosti výdavkov** začína plynúť dňom 01.12.2022 a končí najneskôr 30.06.2026<sup>1</sup> (ďalej len „**Obdobie oprávnenosti výdavkov**“).
- 3.6. **Prijímateľ** sa zaväzuje, že pri **Realizácii Projektu** nedôjde ku **Dvojitému financovaniu** podľa článku 1 **VZP**. **Prijímateľ** sa zaväzuje, že neprijme a nebude požadovať dotáciu, príspevok, grant alebo inú formu podpory na **Realizáciu Projektu**, na ktorý sú poskytované **Prostriedky mechanizmu**, ktorá by predstavovala **Dvojité financovanie** z iných zdrojov z rozpočtu EÚ (ďalej len „EÚ“), z iných nástrojov finančnej podpory poskytnutej Slovenskej republike (ďalej len „SR“) zo zahraničia alebo z iných verejných zdrojov. **Prijímateľ** zároveň vyhlasuje, že mu nebola poskytnutá dotácia, príspevok, grant alebo iná forma podpory na **Realizáciu Projektu**, na ktorú požaduje poskytnutie **Prostriedkov mechanizmu**, ktorá by predstavovala **Dvojité financovanie** z verejných zdrojov, zdrojov EÚ alebo iných nástrojov finančnej podpory poskytnutej SR zo zahraničia. Pre vylúčenie pochybnosti platí, že financovanie zvyšných 50 % **Projektu** z Celkových oprávnených výdavkov, ktoré nebude financované z **Prostriedkov mechanizmu** na základe tejto **Zmluvy** a bude financované na základe uzavretej grantovej zmluvy, **nie je** porušením ustanovení o **Dvojitom financovaní**. Ak sa **Prijímateľ** dozvie o skutočnostiach, ktoré by mohli predstavovať **Dvojité financovanie** podľa tejto Zmluvy alebo podľa čl. 9 nariadenia (EÚ) 2021/241 alebo sa dozvie o tom, že na dosiahnutie **Cieľa Projektu** boli alebo majú byť **Prijímateľovi** poskytnuté prostriedky z verejných zdrojov, zdrojov EÚ alebo iných nástrojov finančnej podpory poskytnutej SR zo zahraničia, ktoré by mohli predstavovať **Dvojité financovanie**, je povinný o týchto skutočnostiach informovať **Vykonávateľa**. Bezodkladne potom, ako sa o nich dozvedel. V prípade porušenia uvedených povinností ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.
- 3.7. **Prijímateľ**, na ktorého sa vzťahuje povinnosť zápisu do registra partnerov verejného sektora, vyhlasuje, že je zapísaný v registri partnerov verejného sektora podľa zákona o registri partnerov verejného sektora a tento zápis bude trvať minimálne počas doby uvedenej v ustanovení § 4 ods. 1 zákona o registri partnerov. Ak **Prijímateľ** nesplní povinnosť podľa tohto odseku, ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.
- 3.8. **Prijímateľ**, ktorý má povinnosť zápisu **Konečného užívateľa výhod** do registra partnerov verejného sektora podľa zákona o registri partnerov alebo má povinnosť zápisu **Konečného užívateľa výhod** do Obchodného registra podľa zákona č. 530/2003 Z. z. o obchodnom registri a o zmene a doplnení niektorých zákonov v znení neskorších prepisov alebo má povinnosť zápisu **Konečného užívateľa výhod** do iného príslušného registra podľa iného osobitného všeobecne záväzného právneho predpisu, vyhlasuje, že túto povinnosť má k dátumu podpisu **Zmluvy** splnenú. Ak **Prijímateľ** nesplní povinnosť podľa prvej vety tohto odseku tohto článku Zmluvy, ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.
- 3.9. **Prijímateľ** je povinný poskytnúť **Vykonávateľovi** elektronický odkaz na webové sídlo, na ktorom je informácia o **Konečnom užívateľovi výhod** verejne dostupná v rozsahu meno, priezvisko a dátum narodenia **Konečného užívateľa výhod**. Ak informácia o **Konečnom užívateľovi výhod** v rozsahu meno, priezvisko a dátum narodenia **Konečného užívateľa výhod** nie je verejne dostupná, **Prijímateľ** je povinný poskytnúť

<sup>1</sup> *Obdobie oprávnenosti výdavkov projektu nesmie prekročiť obdobie oprávnenosti stanovené v grantovej zmluve medzi EK a prijímateľom (Grant Agreement)*

**Vykonávateľovi** v súlade s článkom 5 **Zmluvy o poskytnutí prostriedkov mechanizmu** údaje o **Konečnom užívateľovi výhod Prijímateľa** v rozsahu meno, priezvisko a dátum narodenia **Konečného užívateľa výhod**, a to najneskôr pri podpise tejto **Zmluvy**. Ak poskytnutá alebo verejne dostupná informácia o **Konečnom užívateľovi výhod** nie je aktuálna, **Prijímateľ** je povinný poskytnúť **Vykonávateľovi** aktuálnu informáciu o **Konečnom užívateľovi výhod** v rozsahu meno, priezvisko a dátum narodenia **Konečného užívateľa výhod** Bezodkladne odo dňa zmeny **Konečného užívateľa výhod** v súlade s článkom 5 **Zmluvy o poskytnutí prostriedkov mechanizmu**. Ak **Prijímateľ** nesplní povinnosti podľa tohto odseku tohto článku **Zmluvy**, ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**. Povinnosť podľa tohto odseku tohto článku **Zmluvy** sa nevzťahuje na **Prijímateľa**, ktorým je právnická osoba, ktorá je subjektom verejnej správy podľa ustanovenia § 3 ods. 1 zákona o rozpočtových pravidlách.

- 3.10. **Prijímateľ** poskytne **Vykonávateľovi** spolu so Žiadosťou o platbu (najmä poskytnutie predfinancovania, zúčtovanie zálohovej platby alebo priebežná platba) názov/obchodné meno a IČO dodávateľov a subdodávateľov, a údaje o **Konečnom užívateľovi výhod** dodávateľov v rozsahu meno, priezvisko a dátum narodenia, ak je **Prijímateľ** osobou povinnou postupovať pri zadávaní zákazky podľa pravidiel verejného obstarávania v súlade s právnymi predpismi EÚ, právnymi aktami EÚ a/alebo zákonom VO; uvedené sa neuplatní, ak dodávateľ je subjektom verejnej správy podľa ustanovenia § 3 ods. 1 zákona o rozpočtových pravidlách.
- 3.11. **Prijímateľ** berie na vedomie, že **Prostriedky mechanizmu** a každá ich časť je finančným prostriedkom vyplateným zo štátneho rozpočtu SR. **Prostriedky mechanizmu** sú zdrojovo kryté z prostriedkov z rozpočtu EÚ a neoprávnené nakladanie s nimi môže predstavovať trestný čin poškodzovania finančných záujmov EÚ. Na kontrolu a audit použitia týchto finančných prostriedkov a na ukládanie a vymáhanie sankcií za porušenie finančnej disciplíny sa vzťahuje režim upravený v **Zmluve, Právnom rámci a Závaznej dokumentácii**. **Prijímateľ** je povinný strpieť výkon kontroly a auditu použitia **Prostriedkov mechanizmu** zo strany **Vykonávateľa** a iných **Oprávnených osôb** v súlade s článkom 13 **VZP**.
- 3.12. **Prijímateľ** sa zaväzuje, že poskytnutím alebo použitím **Prostriedkov mechanizmu** nedôjde k porušeniu reštriktívnych opatrení a/alebo sankcií EÚ, k porušeniu iných sankcií a/alebo obdobných opatrení k dodržiavaniu ktorých sa SR zaviazala, ani k porušeniu zákona č. 289/2016 Z. z. o vykonávaní medzinárodných sankcií a o doplnení zákona č. 566/2001 Z. z. o cenných papieroch a investičných službách a o zmene a doplnení niektorých zákonov (zákon o cenných papieroch) v znení neskorších predpisov. V prípade porušenia uvedených povinností ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.

#### Článok 4. OSOBITNÉ USTANOVENIA

- 4.1. **Zmluvné strany** sa dohodli, že:
- 4.1.1. **Prijímateľ** je povinný predkladať Žiadosti o platbu nasledovne:
- žiadosť o poskytnutie predfinancovania/zálohovej/refundačnej platby v zmysle **VZP**, ktoré sú neoddeliteľnou súčasťou tejto **Zmluvy**;
  - záverečnú žiadosť o platbu do 30 dní od ukončenia Projektu (30.06.2026).
- V prípade kombinácie systémov financovania platí, že **ŽoP** sa predkladá samostatne za každý jeden z uplatňovaných systémov financovania. Vzor **ŽoP Prijímateľa** určí **Vykonávateľ** v **Závaznej dokumentácii**.
- 4.1.2. Kontrola Realizácie Projektu sa vykonáva na základe grantovej zmluvy, ktorú má **Prijímateľ** uzavretú s EK. **Vykonávateľ** akceptuje hodnotenie EK.  
Počas Realizácie Projektu môže **Vykonávateľ** kontrolovať implementáciu Projektu a dodržiavanie záväzkov vyplývajúcich zo zmluvného vzťahu v súlade s grantovou zmluvou. Článok 13 **VZP** nie je týmto odsekom tohto článku **Zmluvy** dotknutý.
- 4.1.3. Za účelom pravidelného získavania informácií o implementácii **Projektu** má **Prijímateľ** povinnosť predkladať monitorovacie správy vo formáte predkladanom EK podľa článku 4.2 grantovej zmluvy:



PLÁN [OBNOVY]



- prvú monitorovaciu správu do 30 dní od účinnosti Zmluvy o PPM, t. j. prvého monitorovacieho obdobia k 31.05.2024;
- záverečnú monitorovaciu správu predloží Prijímateľ za obdobie k 30.11.2025 (najneskôr k 30.6.2026).

Monitorovacia správa musí obsahovať technickú a finančnú časť spolu s príslušnými náležitosťami, predložené monitorovacie správy musia byť zároveň v súlade s grantovou zmluvou.

4.2. Celková doba realizácie projektu nesmie pokračovať po termíne 30.06.2026. Doba udržateľnosti pre Projekt je 3 roky.

4.3. **Prijímateľ** berie na vedomie, že **Prostriedky mechanizmu**, ktoré sú poskytnuté podľa tejto **Zmluvy**, predstavujú minimálnu pomoc poskytovanú v súlade s pravidlami EÚ pre minimálnu pomoc a zákonom minimálnej pomoci a sú poskytované v súlade so schémou „**Schéma minimálnej pomoci na podporu digitálnej transformácie Slovenska z prostriedkov Plánu obnovy a odolnosti Slovenskej republiky DM - 4/2024**“ v platnom znení (ďalej len „schéma minimálnej pomoci“), v celkovej výške poskytovanej minimálnej pomoci 101 232,00 EUR (slovom: stojedentisíc dvestotridsaťdva eur), v súlade s nariadením Komisie (EÚ) č. 2023/2831 z 13. decembra 2013 o uplatňovaní článkov 107 a 108 Zmluvy o fungovaní Európskej únie na pomoc de minimis.

Poskytnutím Prostriedkov mechanizmu nesmie dôjsť k poskytnutiu pomoci de minimis v rozpore pravidlami EÚ pre pomoc de minimis a zákonom o minimálnej pomoci. Prijímateľ sa zaväzuje, že počas Realizácie Projektu a Doby udržateľnosti Projektu nedôjde k zmene skutočností, na základe ktorých by bolo možné posúdiť poskytnutie Prostriedkov mechanizmu, ako poskytnutie pomoci de minimis v rozpore s pravidlami EÚ i EÚ a SR pre pomoc de minimis. Ak Prijímateľ túto podmienku poruší, ide o podstatné porušenie Zmluvy podľa článku 11 VZP.

Ak Prijímateľ zmení charakter **Aktivít** alebo bude v rámci **Projektu** alebo v súvislosti s ním vykonávať akékoľvek úkony v dôsledku ktorých by došlo k poskytnutiu pomoci de minimis v rozpore s uplatniteľnými pravidlami EÚ a SR pre pomoc de minimis, ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP** a **Prijímateľ** je povinný vrátiť a zároveň **Vykonávateľ** je povinný vymôcť vrátenie pomoci de minimis poskytnutej v rozpore s uplatniteľnými pravidlami vyplývajúcimi z právnych predpisov SR alebo právnych aktov EÚ, spolu s úrokmi vo výške, v lehotách a spôsobom vyplývajúcim z príslušných všeobecne záväzných právnych predpisov SR a právnych aktov EÚ.

4.4. **Prijímateľ** ako vykonávateľ schémy minimálnej pomoci je povinný overiť údaje vo všetkých vyhláseniach, ktoré príjemca pomoci predložil a overiť najneskôr pred poskytnutím pomoci, či žiadateľ spĺňa všetky podmienky poskytnutia minimálnej pomoci. V prípade, že sa overením alebo kontrolou po poskytnutí pomoci preukáže, že Prijímateľ v čase poskytnutia pomoci nebol oprávneným prijímateľom, uplatní vykonávateľ postup podľa článku P. schémy minimálnej pomoci a bude požadovať vrátenie takejto pomoci od prijímateľa.

4.5. **Prijímateľ** je povinný strieť počas Realizácie Projektu kontrolu zo strany Vykonávateľa zameranú na oprávnenosť výdavkov, plnenie kľúčových ukazovateľov (Key Performance Indicators - KPIs) definovaných v rámci **Prílohy č. 4 - Zmluva uzavretá medzi Prijímateľom a Európskou komisiou** a splnenie podmienok poskytovania pomoci de minimis cieľovým skupinám. Subjekty oprávnené pre výkon finančnej kontroly a auditu sú definované v čl. P ods. 2 **schémy** minimálnej pomoci ako zástupcovia **Vykonávateľa** na základe písomného poverenia.

4.6. **Prijímateľ** je povinný zabezpečiť, aby bol **Projekt** v súlade s **Princípom „výrazne nenarušiť“** podľa čl. 5 ods. 2 nariadenia (EÚ) 2021/241 a spĺňal všeobecne záväzné právne predpisy v oblasti energetiky, klímy a životného prostredia, všeobecne záväzné právne predpisy v oblasti posudzovania vplyvov na životné prostredie, vrátane požiadaviek vyplývajúcich z ustanovení Rámcovej smernice o vode č. 2000/60 EP a Rady z 23.10.2000, predovšetkým čl. 4 a 11, týkajúcich sa realizácie potrebných opatrení na zmiernenie nepriaznivých vplyvov na vodu, chránené biotopy a druhy priamo závislé od vody. Tieto zahŕňajú, tam kde je to technicky uskutočniteľné a ekologicky relevantné v závislosti od prítomných ekosystémov, opatrenia týkajúce sa zabezpečenia prepúšťania ekologických prietokov, migrácie rýb (napr. príprava projektovej dokumentácie pre výstavbu rybovodov), manažmentu sedimentov a opatrenia na ochranu habitatov s ohľadom na dosiahnutie dobrého stavu alebo potenciálu dotknutého vodného útvaru. Projekt nemôže výrazne narušiť žiaden z environmentálnych cieľov (zmiernenie zmeny klímy; adaptácia k zmene klímy; udržateľné využívanie a ochrana

vodných a morských zdrojov; prechod na obehové hospodárstvo; prevencia a kontrola znečisťovania; ochrana a obnova biodiverzity a ekosystémov) uvedených v čl. 17 nariadenia o taxonómii „Nariadenie Európskeho parlamentu a Rady (EÚ) 2020/852 z 18. júna 2020 o vytvorení rámca na uľahčenie udržateľných investícií a o zmene nariadenia (EÚ) 2019/2088, v zmysle **Výzvy**. V prípade porušenia uvedenej povinnosti ide o podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.

## Článok 5. KOMUNIKÁCIA A DORUČOVANIE

- 5.1. **Zmluvné strany** sa dohodli, že ich komunikácia súvisiaca so **Zmluvou** si pre svoju záväznosť vyžaduje písomnú formu, v rámci ktorej sú zmluvné strany povinné uvádzať kód **Projektu** a názov **Projektu** podľa ods. 2.3. článku 2 **Zmluvy o poskytnutí prostriedkov mechanizmu**. **Zmluvné strany** využívajú pre svoju komunikáciu prednostne elektronickú formu komunikácie. **Zmluvné strany** sa zaväzujú, že v nevyhnutných prípadoch môže mať takáto komunikácia písomnú formu v listinnej podobe a zmluvné strany budú v tomto prípade pre vzájomnú písomnú komunikáciu v listinnej podobe používať poštové adresy uvedené v záhlaví **Zmluvy o poskytnutí prostriedkov mechanizmu**, ak nedošlo k oznámeniu zmeny adresy spôsobom v súlade s článkom 10 **VZP**.
- 5.2. **Zmluvné strany** sa dohodli, že písomná forma komunikácie v listinnej podobe sa bude uskutočňovať prostredníctvom doporučeného doručovania zásielok s doručenkou.
- 5.3. **Zmluvné strany** si zároveň dohodli ako mimoriadny spôsob doručovania písomných zásielok v listinnej podobe doručovanie osobne alebo prostredníctvom kuriéra; takéto doručenie **Vykonávateľovi** je možné výlučne v úradných hodinách podateľne **Vykonávateľa** zverejnených verejne prístupným spôsobom.
- 5.4. Elektronickou formou komunikácie podľa ods. 5.1. tohto článku **Zmluvy o poskytnutí prostriedkov mechanizmu** sa rozumie najmä:
  - 5.4.1. bežná komunikácia prostredníctvom informačného systému pre Plán obnovy, ak **Vykonávateľ** oznámil **Prijímateľovi** možnosť komunikovať prostredníctvom takého informačného systému. Spôsob, podmienky a rozsah takejto komunikácie upraví **Vykonávateľ** v **Záväznej dokumentácii**,
  - 5.4.2. v ostatných prípadoch komunikácia prostredníctvom elektronickej správy (e-mailu); **zmluvné strany** sa zaväzujú používať emailové adresy oznámené podľa ods. 5.7.1. tohto článku **Zmluvy o poskytnutí prostriedkov mechanizmu**, ak nedošlo k oznámeniu zmeny e-mailovej adresy v súlade s článkom 10 **VZP**,
  - 5.4.3. komunikácia prostredníctvom Ústredného portálu verejnej správy; zmluvné strany sa zaväzujú mať zriadené a aktívne elektronické schránky (zo strany **Vykonávateľa** nejde o výkon verejnej moci, iba o využívanie existujúcich technických prostriedkov vhodných na komunikáciu).
- 5.5. V prípade doručenia oznámenia, výzvy, žiadosti alebo iného dokumentu (ďalej ako „písomnosť“) sa za deň doručenia **zmluvnej strane** do elektronickej schránky prostredníctvom Ústredného portálu verejnej správy podľa tohto článku **Zmluvy** považuje najbližší pracovný deň bezprostredne nasledujúci po kalendárnom dni, kedy bola písomnosť uložená do elektronickej schránky **zmluvnej strany**, a to aj vtedy, ak sa adresát o tom nezvedel.
- 5.6. Písomnosť zasielaná **zmluvnej strane** v listinnej podobe podľa **Zmluvy** sa považuje pre účely **Zmluvy** za doručeníú, ak dôjde do sféry dispozície **zmluvnej strany** na adrese uvedenej v záhlaví **Zmluvy o poskytnutí prostriedkov mechanizmu**, a to aj v prípade, ak adresát písomnosť neprevzal, pričom za deň doručenia písomnosti sa považuje deň, kedy došlo k:
  - 5.6.1. uplynutiu úložnej (odbernej) lehoty písomnosti zasielanej zmluvnej strane poštou, ak nedôjde k jej vráteniu odosielateľovi podľa ods. 5.6.3. tohto článku **Zmluvy o poskytnutí prostriedkov mechanizmu**,
  - 5.6.2. odopretiu prevzatia písomnosti adresátom, v prípade odopretia prevzatia písomnosti doručovanej poštou alebo osobným doručením,
  - 5.6.3. vráteniu písomnosti odosielateľovi, v prípade vrátenia zásielky späť jej odosielateľovi (bez ohľadu na prípadnú poznámku „adresát neznámy“), podľa toho, ktorá skutočnosť nastane skôr.
- 5.7. Písomnosť alebo zásielka doručovaná prostredníctvom e-mailu bude považovaná za doručeníú momentom, kedy bude elektronická správa prístupná na e-mailovom serveri slúžiacom na prijímanie elektronickej pošty

**zmluvnej strany**, ktorá je adresátom, teda momentom, kedy **zmluvnej strane**, ktorá je odosielateľom, príde automaticky generované potvrdenie o úspešnom doručení e-mailu; ak nie je objektívne z technických dôvodov možné nastaviť automatické generovanie potvrdenia o úspešnom doručení e-mailu, **zmluvné strany** výslovne súhlasia s tým, že ich vzájomná komunikácia podľa tohto odseku tohto článku Zmluvy nebude prebiehať prostredníctvom e-mailu za predpokladu, že dotknutá zmluvná strana vopred oznámi túto technickú nemožnosť druhej zmluvnej strane podľa odseku 5.7.3. tohto článku Zmluvy. Za účelom realizácie doručovania prostredníctvom e-mailu sa **zmluvné strany** zaväzujú:

- 5.7.1. vzájomne si písomne oznámiť svoje emailové adresy, ktoré budú v rámci tejto formy komunikácie záväzne používať a aktualizovať, pričom nesplnenie tejto povinnosti bude zaťažovať tú **zmluvnú stranu**, ktorá aktualizáciu neoznámila a e-mail doručený na neaktuálnu e-mailovú adresu sa bude považovať na účely tejto **Zmluvy** za riadne doručený,
- 5.7.2. vzájomne si písomne oznámiť všetky údaje, ktoré budú potrebné pre tento spôsob doručovania,
- 5.7.3. zabezpečiť nastavenie technického vybavenia (e-mailové konto), ktoré bude spĺňať všetky parametre pre splnenie požiadavky týkajúcej sa automatického generovania potvrdenia o úspešnom doručení e-mailovej správy, vrátane pripojených dokumentov; ak to nie je objektívne možné z technických dôvodov, **zmluvná strana**, ktorá má tento technický problém, jeho existenciu oznámi druhej **zmluvnej strane**, pričom sa uplatní postup podľa ods. 5.7. prvej vety za bodkočiarkou tohto článku Zmluvy o poskytnutí prostriedkov mechanizmu,
- 5.8. Prijímateľ je zodpovedný za riadne označenie poštovej schránky na účely písomnej komunikácie **zmluvných strán**.
- 5.9. **Zmluvné strany** sa zaväzujú, že vzájomná komunikácia bude prebiehať v slovenskom jazyku, českom jazyku alebo v jazyku určenom ako akceptovateľnom vo **Výzve**. Každá dokumentácia predkladaná **Prijímateľom** v súvislosti so **Zmluvou** alebo s **Projektom** bude predkladaná v slovenskom jazyku, českom jazyku alebo v jazyku určenom ako akceptovateľnom vo **Výzve**. V prípade, ak bola dokumentácia vyhotovená v inom jazyku ako v jazyku podľa druhej vety tohto odseku tohto článku Zmluvy, pre jej použitie na účely **Projektu** alebo **Zmluvy** je potrebný úradný preklad do slovenského jazyka, ak **Vykonávateľ** vo **Výzve** alebo v **Závaznej dokumentácii** neurčí inak.

## Článok 6. ZÁVEREČNÉ USTANOVENIA

- 6.1. Táto **Zmluva** nadobúda platnosť dňom jej podpísania oboma **zmluvnými stranami**. Táto **Zmluva** je podľa ustanovenia § 5a ods. 1 zákona č. 211/2000 Z. z. o slobodnom prístupe k informáciám a o zmene a doplnení niektorých zákonov (zákon o slobode informácií) v znení neskorších predpisov (ďalej len „zákon o slobode informácií“) povinne zverejňovanou zmluvou a nadobúda účinnosť kalendárnym dňom nasledujúcim po kalendárnom dni jej prvého zverejnenia v Centrálnom registri zmlúv. Za súčasného rešpektovania ochrany osobnosti a ochrany osobných údajov **zmluvné strany** vyhlasujú, že **Zmluva** neobsahuje žiadne chránené informácie, ktoré sa nemôžu sprístupniť podľa príslušných ustanovení zákona o slobode informácií.
- 6.2. Túto **Zmluvu** je možné meniť alebo dopĺňať len na základe vzájomnej dohody oboch **zmluvných strán**, pričom akékoľvek zmeny alebo doplnenia musia byť vykonané vo forme písomného a očíslovaného dodatku k **Zmluve**, pokiaľ v tejto **Zmluve** (najmä v článku 10 **VZP**) nie je stanovené inak.
- 6.3. Táto **Zmluva** sa uzatvára na dobu určitú a zaniká v 30. kalendárny deň po predložení poslednej **následnej monitorovacej správy**, ktorú je **Prijímateľ** povinný predložiť **Vykonávateľovi** v súlade s článkom 5 ods. 5 **VZP**, ak **Vykonávateľ** v tejto lehote **Prijímateľovi** neoznámil, že má námietky vo vzťahu k plneniu povinností **Prijímateľa** vyplývajúcich zo **Zmluvy**. V prípade, že takéto námietky **Vykonávateľ** **Prijímateľovi** oznámil, zaniká **Zmluva** dňom, kedy **Vykonávateľ** doručí **Prijímateľovi** oznámenie o vysporiadaní námietok, ktorým odsúhlasí vysporiadanie sa s námietkami. V prípade, ak sa na **Prijímateľa** nevzťahuje povinnosť predkladať **Následné monitorovacie správy**, zaniká **Zmluva** **Finančným ukončením Projektu**. Odlišne od predchádzajúcich viet tohto odseku tohto článku Zmluvy zaniká **Zmluva** v prípade:
  - 6.3.1. článku 2 ods. 4 písm. g) **VZP**, článku 13 a 14 **VZP**, ktorých platnosť a účinnosť končí 31. decembra 2031 alebo po tomto dátume vysporiadaním finančných vzťahov medzi **Vykonávateľom** a **Prijímateľom** na základe **Zmluvy**, ak nedošlo k ich vysporiadaniu k 31. decembru 2031;



- 6.3.2. tých ustanovení **Zmluvy**, ktoré majú sankčný charakter pre prípad porušenia povinností vyplývajúcich pre **Prijímateľa**, s výnimkou zmluvnej pokuty, pričom ich platnosť a účinnosť končí s koncom platnosti a účinnosti predmetných článkov Zmluvy;
- 6.3.3. **Projektu**, v rámci ktorého došlo k poskytnutiu pomoci de minimis; platnosť a účinnosť článku 2 ods. 4 písm. g) **VZP** a článku 14 **VZP** trvá po dobu stanovenú v bode (i) tohto odseku tohto článku Zmluvy:
- (i) platnosť a účinnosť článku 2 ods. 4 písm. g) **VZP** a článku 14 **VZP** v súvislosti s vymáhaním pomoci de minimis poskytnutej v rozpore s uplatniteľnými pravidlami vyplývajúcimi z právnych predpisov SR a právnych aktov EÚ končí uplynutím 10 rokov po uplynutí 30. kalendárneho dňa po predložení poslednej **Následnej monitorovacej správy**, ktorú je **Prijímateľ** povinný predložiť **Vykonávateľovi** v súlade s článkom 5 ods. 5 **VZP**, ak **Vykonávateľ** v tejto lehote neoznámil **Prijímateľovi**, že má námietky vo vzťahu k plneniu povinností vyplývajúcich zo Zmluvy. V prípade, že takéto námietky **Vykonávateľ Prijímateľovi** oznámil, zaniká **Zmluva** uplynutím 10 rokov odo dňa, kedy **Vykonávateľ** doručí **Prijímateľovi** oznámenie o vysporiadaní námietok, ktorým odsúhlasí vysporiadanie sa s námietkami.
- 6.4. **Prijímateľ** vyhlasuje, že mu nie sú známe žiadne okolnosti, ktoré by negatívne ovplyvnili jeho oprávnenosť alebo oprávnenosť **Projektu** podľa podmienok stanovených vo **Výzve**. Nepravdivosť tohto vyhlásenia **Prijímateľa** sa považuje za podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.
- 6.5. **Prijímateľ** vyhlasuje, že všetky vyhlásenia **Prijímateľa** uvedené v tejto Zmluve, vyhlásenia **Prijímateľa** pripojené ku **Kladne posúdenej žiadosti o prostriedky mechanizmu**, ako aj vyhlásenia **Prijímateľa** zaslané **Vykonávateľovi** pred podpisom **Zmluvy**, sú pravdivé a zostávajú účinné pri uzatvorení **Zmluvy** v nezmenenej forme. Nepravdivosť tohto vyhlásenia **Prijímateľa** sa považuje za podstatné porušenie **Zmluvy** podľa článku 11 **VZP**.
- 6.6. Prípadné spory vyplývajúce z tejto **Zmluvy** sa riešia prednostne dohodou alebo pokusom o zmierlivé riešenie veci. V prípade, ak sa uvedené nepodarí dosiahnuť, je ktorákoľvek zo **zmluvných strán** oprávnená obrátiť sa na vecne a miestne príslušný súd v SR.
- 6.7. Ak sa akékoľvek ustanovenie **Zmluvy** stane neplatným alebo neúčinným v dôsledku jeho rozporu so všeobecne záväznými právnymi predpismi SR alebo právnymi aktmi EÚ, nespôsobí to neplatnosť alebo neúčinnosť celej **Zmluvy**, ale iba dotknutého ustanovenia **Zmluvy**. Zmluvné strany sa v takom prípade zaväzujú bezodkladne vzájomným rokovaním nahradiť neplatné alebo neúčinné zmluvné ustanovenie novým platným ustanovením tak, aby zostal zachovaný účel **Zmluvy** a obsah jednotlivých ustanovení **Zmluvy**.
- 6.8. Ak záväzkový vzťah vyplývajúci zo **Zmluvy** medzi **Vykonávateľom** a **Prijímateľom** s ohľadom na ich právne postavenie nespadá pod vzťahy uvedené v ustanovení § 261 Obchodného zákonníka, **zmluvné strany** vykonali voľbu práva podľa ustanovenia § 262 ods. 1 Obchodného zákonníka a výslovne súhlasia, že ich záväzkový vzťah vyplývajúci zo **Zmluvy** sa bude riadiť Obchodným zákonníkom.
- 6.9. Podľa ustanovenia § 401 Obchodného zákonníka **Prijímateľ** vyhlasuje, že predlžuje premlčaciu dobu na prípadné nároky **Vykonávateľa** týkajúce sa vrátenia poskytnutých **Prostriedkov mechanizmu** alebo ich časti na 10 rokov od doby, kedy premlčacia doba začala plynúť po prvý raz.
- 6.10. **Zmluvné strany** vyhlasujú, že ich vôľa vyjadrená v tejto **Zmluve** je slobodná a vážna, text **Zmluvy** si riadne prečítali a jeho obsahu porozumeli, **Zmluvu** neuzatvárajú v tiesni ani za nápadne nevýhodných podmienok a ich zmluvná voľnosť nie je inak obmedzená. Svoju vôľu byť viazané touto **Zmluvou zmluvné strany** vyjadrujú svojimi podpismi tejto **Zmluvy**.
- 6.11. Táto **Zmluva** je v listinnej podobe vyhotovená v troch (3) rovnopisoch, z toho jeden (1) pre **Prijímateľa** a dva (2) pre **Vykonávateľa**. Uvedený počet listinných rovnopisov a ich rozdelenie sa rovnako vzťahuje aj na uzavretie každého dodatku k **Zmluve**. Dohoda **zmluvných strán** o počte rovnopisov sa neuplatní v prípade, ak k uzavretiu **Zmluvy** (resp. dodatku k nej) dochádza elektronicky v súlade so zákonom č. 272/2016 Z. z. o dôveryhodných službách pre elektronické transakcie na vnútornom trhu a o zmene a doplnení niektorých zákonov (**zákon o dôveryhodných službách**) v znení neskorších predpisov (ďalej len „zákon o dôveryhodných službách“). V prípade, ak k uzavretiu **Zmluvy** (resp. dodatku k nej) dochádza elektronicky, dátumy podpisov zmluvných strán sú uvedené pri kvalifikovaných elektronických podpisoch/pečatiach **zmluvných strán**, ak nie je použitá kvalifikovaná elektronická časová pečiatka podľa zákona o dôveryhodných službách.
- 6.12. Neoddeliteľnou súčasťou **Zmluvy** sú **Prílohy**:



**PLÁN [OBNOVY]**



- Príloha č. 1 **VZP**
- Príloha č. 2 **Opis Projektu**
- Príloha č. 3 **Protikorupčná doložka**
- Príloha č. 4 **Zmluva uzavretá medzi Prijímateľom a Európskou komisiou**

Za Vykonávateľa v zastúpení, v Bratislave dňa:  
(dátum v elektronickom podpise)

Podpis: .....

Ing. Lukáš Zendulka, PhD., dočasne preložený na výkon funkcie generálneho riaditeľa sekcie implementácie projektov informatizácie

(podpísané elektronicky podľa zákona o dôveryhodných službách)

Za Prijímateľa, v Bratislave dňa:  
(dátum v elektronickom podpise)

Podpis: .....

Ing. Tomáš Alscher, MPH, riaditeľ

(podpísané elektronicky podľa zákona o dôveryhodných službách)

## Príloha č. 1 Zmluvy

# VŠEOBECNÉ ZMLUVNÉ PODMIENKY K ZMLUVE O POSKYTNUTÍ PROSTRIEDKOV MECHANIZMU NA PODPORU OBNOVY A ODOLNOSTI

## Obsah

Článok 1. VŠEOBECNÉ USTANOVENIA .....	1
Článok 2. VŠEOBECNÉ POVINNOSTI ZMLUVNÝCH STRÁN.....	8
Článok 3. VEREJNÉ OBSTARÁVANIE SLUŽIEB, TOVAROV A PRÁC PRIJÍMATEĽOM .....	9
Článok 4. OPRÁVNENÉ VÝDAVKY .....	10
Článok 5. MONITOROVANIE PROJEKTU A POSKYTOVANIE INFORMÁCIÍ .....	11
Článok 6. INFORMOVANOSŤ, KOMUNIKÁCIA A VIDITEĽNOSŤ .....	13
Článok 7. VLASTNÍCTVO A POUŽITIE VÝSTUPOV .....	14
Článok 8. PREVOD A PRECHOD PRÁV A POVINNOSTÍ .....	16
Článok 9. REALIZÁCIA PROJEKTU.....	17
Článok 10. ZMENA ZMLUVY.....	19
Článok 11. UKONČENIE ZMLUVY.....	21
Článok 12. ZABEZPEČENIE POHLADÁVKY, POISTENIE MAJETKU A ZMLUVNÁ POKUTA .....	24
Článok 13. KONTROLA A AUDIT .....	25
Článok 14. VYSPORIADANIE FINANČNÝCH VZŤAHOV .....	26
Článok 15. MENY A KURZOVÉ ROZDIELY.....	28
Článok 16. ÚČTY PRIJÍMATEĽA .....	28
Článok 17. PLATBY.....	29
Článok 17a. Systém predfinancovania.....	30
Článok 17b. Systém zálohových platieb.....	31
Článok 17c. Systém refundácie .....	32

## Článok 1. VŠEOBECNÉ USTANOVENIA

- Tieto všeobecné zmluvné podmienky (ďalej len „VZP“) sú neoddeliteľnou súčasťou Zmluvy o poskytnutí prostriedkov mechanizmu a bližšie upravujú práva a povinnosti zmluvných strán pri poskytnutí Prostriedkov mechanizmu zo strany Vykonávateľa Prijímateľovi a pri Realizácii Projektu Prijímateľom. Zmluva o poskytnutí prostriedkov mechanizmu na podporu obnovy a odolnosti vrátane všetkých príloh v znení neskorších zmien a doplnení sa v texte označuje ako „Zmluva“. Ak by niektoré ustanovenia VZP boli v rozpore s ustanoveniami Zmluvy o poskytnutí prostriedkov mechanizmu, platia ustanovenia Zmluvy o poskytnutí prostriedkov mechanizmu. Ak by niektoré ustanovenia Závaznej dokumentácie boli v rozpore s ustanoveniami Zmluvy, platia ustanovenia Zmluvy.
- Pojmy použité v VZP sú záväzné pre celú Zmluvu. Pojmy používané v Zmluve sú najmä:
  - Aktivita** – súhrn činností realizovaných Prijímateľom v rámci Projektu na to vyčlenenými finančnými prostriedkami počas Obdobia realizácie Projektu stanoveného vo Výzve; Aktivity Projektu sú uvedené v Prílohe č. 2 Zmluvy - Opis Projektu;
  - ARACHNE** – špecifický IT nástroj na hĺbkovú analýzu údajov s cieľom určiť projekty náchylné na riziká podvodu, konflikt záujmov a Nezrovnalosti;
  - Bezodkladne** – najneskôr do siedmich pracovných dní od vzniku skutočnosti rozhodujúcej pre počítanie lehoty; to neplatí, ak Zmluva stanovuje odlišnú lehotu platnú pre konkrétny prípad;
  - Celkové oprávnené výdavky** – maximálna suma výdavkov stanovená v ods. 3.1. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu, ktorá je plánovaná a určená na financovanie Projektu (t. j. Prostriedky mechanizmu a spolufinancovanie Prijímateľa), pričom Celkové oprávnené výdavky tvoria vecný aj finančný rámec pre vznik Oprávnených výdavkov. Pre účely tejto Zmluvy je používaná terminológia



## Príloha č. 1 Zmluvy

„výdavky“ aj pre „náklady“ podľa zákona č. 431/2002 Z. z. účtovníctve v znení neskorších predpisov (ďalej len „zákon o účtovníctve“);

**Cieľ Projektu** – kvantitatívne a kvalitatívne dosiahnutie výstupov a výsledkov Projektu v súlade s Kladne posúdenou žiadosťou o prostriedky mechanizmu, ktoré majú byť zabezpečené Realizáciou Projektu v súlade so Zmluvou a ich následné udržanie počas Doby udržateľnosti Projektu v súlade s článkom 4 Zmluvy o poskytnutí prostriedkov mechanizmu. Cieľ projektu je bližšie špecifikovaný v Prílohe č. 2 Zmluvy - Opis projektu;

**Doba udržateľnosti Projektu** – doba, počas ktorej sa Prijímateľ zaväzuje udržať (zachovať) Cieľ Projektu, ktorej dĺžka je určená v článku 4 Zmluvy o poskytnutí prostriedkov mechanizmu. Doba udržateľnosti Projektu začína plynúť v kalendárny deň, ktorý nasleduje po kalendárnom dni, v ktorom došlo k Finančnému ukončeniu Projektu;

**Dvojité financovanie** - Dvojitým financovaním sa rozumie najmä situácia, ak sa na Realizáciu Projektu alebo jeho časti alebo na dosiahnutie výsledku Projektu alebo jeho časti dospeje nielen použitím Prostriedkov mechanizmu, ale aj využitím iných zdrojov z rozpočtu EÚ, z iných nástrojov finančnej podpory poskytnutej Slovenskej republike zo zahraničia alebo z iných verejných zdrojov, pričom takéto použitie nebolo vopred odsúhlasené Vykonávateľom. Za Dvojité financovanie sa považuje aj situácia, ak výsledok Projektu alebo jeho časti je preukazovaný Európskej komisii v rámci rôznych nástrojov podpory bez ohľadu na spôsob preukazovania výsledku. Dvojité financovanie predstavuje aj porušenie ustanovenia článku 9 Nariadenia (EÚ) č. 2021/241.

**Finančné ukončenie Projektu** – deň, kedy po Ukončení vecnej realizácie Projektu boli Prijímateľovi uhradené/zúčtované Prostriedky mechanizmu;

**Kladne posúdená žiadosť o prostriedky mechanizmu** – žiadosť podľa ustanovenia § 16 zákona č. 368/2021 Z. z. o mechanizme na podporu obnovy a odolnosti a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o mechanizme“), ktorá splnila podmienky poskytnutia Prostriedkov mechanizmu určené vo Výzve a ktorá je uložená u Vykonávateľa;

**Konečný užívateľ výhod** – fyzická osoba podľa ustanovenia § 6a zákona č. 297/2008 Z. z. o ochrane pred legalizáciou príjmov z trestnej činnosti a o ochrane pred financovaním terorizmu a o zmene a doplnení niektorých zákonov v znení neskorších predpisov.

**Konflikt záujmov** – postup v rozpore s ustanovením § 24 zákona o mechanizme a/alebo v rozpore s čl. 61 nariadenia Európskeho parlamentu a Rady (EÚ, Euratom) 2024/2509 z 23. septembra 2024 o rozpočtových pravidlách, ktoré sa vzťahujú na všeobecný rozpočet Únie v platnom znení.

**Lehota** – ak nie je v Zmluve uvedené inak, za dni sa považujú pracovné dni. Lehota určená podľa dní začína plynúť prvým pracovným dňom nasledujúcim po kalendárnom dni, kedy nastala skutočnosť určujúca začiatok lehoty. Lehota končí okamihom uplynutia posledného dňa lehoty. Lehota počítaná podľa týždňov, mesiacov alebo rokov na účely Zmluvy začne plynúť dňom, kedy nastala skutočnosť, ktorá je rozhodujúca pre jej začiatok a končí uplynutím toho kalendárneho dňa, ktorý sa svojim pomenovaním alebo číslom zhoduje s dňom, keď nastala skutočnosť určujúca začiatok lehoty. Ak takýto kalendárny deň v mesiaci nie je, prípadne koniec lehoty na posledný deň v mesiaci. Ak nepripadne posledný deň lehoty na pracovný deň, ale na sobotu, nedeľu alebo na deň pracovného pokoja podľa zákona Národnej rady Slovenskej republiky č. 241/1993 Z. z. o štátnych sviatkoch, dňoch pracovného pokoja a pamätných dňoch v znení neskorších predpisov, je posledným dňom lehoty najbližší nasledujúci pracovný deň. Pravidlo počítania lehôt stanovené v predchádzajúcej vete sa neuplatní v prípade, ak ukončenie plnenia má nastať najneskôr v konkrétno stanovený dátum označený dňom, mesiacom a rokom; v tomto prípade sa za deň ukončenia plnenia považuje práve tento dátum bez ohľadu na iné okolnosti;

**Nezrovnalosť** – akékoľvek porušenie ustanovenia práva Európskej únie (ďalej len „EÚ“) vyplývajúce z konania alebo opomenutia hospodárskeho subjektu, dôsledkom čoho je alebo by bolo poškodenie všeobecného rozpočtu EÚ alebo rozpočtov ňou spravovaných, buď zmenšením, alebo stratou výnosov plynúcich z vlastných zdrojov vyberaných priamo v mene EÚ alebo neoprávnenou výdavkovou položkou podľa čl. 1 ods. 2 nariadenia Rady (ES, Euratom) č. 2988/95 z 18. decembra 1995 o ochrane finančných záujmov Európskych spoločenstiev v platnom znení. Na účely správnej aplikácie podmienok tejto definície Nezrovnalosti, sa pri posudzovaní skutočností a zistených nedostatkov pod pojmom nezrovnalosť rozumie

## Príloha č. 1 Zmluvy

aj podozrenie z nezrovnalosti. Nezrovnalosťou sa rozumie najmä podvod, korupcia, Konflikt záujmov a Dvojité financovanie z Prostriedkov mechanizmu a iných nástrojov podpory EÚ.

**Národná implementačná a koordinačná autorita** alebo **NIKA** – orgán určený zákonom o mechanizme, ktorého pôsobnosť je upravená v § 4 zákona o mechanizme;

**Obdobie realizácie Projektu** – obdobie od Začatia realizácie Projektu až po Ukončenie vecnej realizácie Projektu;

**Okolnosť vylučujúca zodpovednosť alebo OVZ** – prekážka, ktorá nastala nezávisle od vôle, konania alebo opomenutia zmluvnej strany a bráni jej v splnení jej povinnosti, ak nemožno rozumne predpokladať, že by zmluvná strana túto prekážku alebo jej následky odvrátila alebo prekonala, a tiež že by v čase vzniku záväzku túto prekážku predvídala. Účinky okolnosti vylučujúcej zodpovednosť sú obmedzené iba na dobu, pokiaľ táto prekážka trvá. Zodpovednosť zmluvnej strany nevylučuje prekážka, ktorá vznikla z jej hospodárskych pomerov. Na posúdenie toho, či určitá skutočnosť je OVZ, sa použijú ustanovenia upravené v tejto Zmluve, a podoporne aj ustanovenie § 374 zákona č. 513/1991 Zb. Obchodný zákonník v znení neskorších predpisov (ďalej len „Obchodný zákonník“), ustálené výklady a judikatúra k tomuto ustanoveniu. Za OVZ na strane Vykonávateľa sa považuje aj uzatvorenie Štátnej pokladnice. Za OVZ sa nepovažuje plynutie lehôt v rozsahu, ako vyplývajú z právnych predpisov Slovenskej republiky (ďalej len „SR“) a právnych aktov EÚ, Závaznej dokumentácie a tejto Zmluvy;

**Opis Projektu** – tvorí Prílohu č. 2 Zmluvy a obsahuje najmä relevantné údaje poskytnuté v Kladne posúdenej žiadosti o prostriedky mechanizmu. Súčasťou Opisu Projektu je najmä Rozpočet Projektu, definovanie Cieľa Projektu, vrátane jeho kvantifikácie (ak relevantné), Aktivity Projektu a ich časový harmonogram;

**Oprávnené obdobie realizácie Projektu** – obdobie, v rámci ktorého je Prijímateľ povinný zrealizovať Projekt a ukončiť vecnú realizáciu Projektu. Oprávnené obdobie realizácie Projektu Vykonávateľ určí vo Výzve;

**Oprávnené výdavky** – výdavky, ktoré skutočne vznikli a boli uhradené Prijímateľom v súvislosti s Realizáciou Projektu podľa Zmluvy, ak spĺňajú pravidlá (resp. kritériá) oprávnenosti výdavkov uvedené v Zmluve. Za Oprávnené výdavky sa považujú aj výdavky vykazované zjednodušeným spôsobom vykazovania, pri ktorých sa ich skutočný vznik nepreukazuje;

**Oprávnená osoba** – osoba a/alebo orgán, ktorá je oprávnená vykonať kontrolu/audit Projektu v závislosti od typu kontroly/audit, určená v Právnom rámci. Za Oprávnenú osobu je považovaná najmä:

- a) Vykonávateľ,
- b) Sprostredkovateľ,
- c) NIKA,
- d) Úrad vládneho auditu,
- e) Ministerstvo financií SR,
- f) Najvyšší kontrolný úrad SR,
- g) Orgány štátnej správy podľa § 2 zákona č. 35/2019 Z. z. o finančnej správe a o zmene a doplnení niektorých zákonov v znení neskorších predpisov,
- h) Protimonopolný úrad SR,
- i) Európska komisia,
- j) Orgán zabezpečujúci ochranu finančných záujmov EÚ,
- k) Európsky úrad pre boj proti podvodom (OLAF),
- l) Európsky dvor audítorov (EDA),
- m) Európska prokuratúra (EPPO),
- n) Úrad pre verejné obstarávanie,

a/alebo každá osoba poverená v súlade s Právnym rámcom niektorým z vyššie uvedených subjektov.

**Partner** – osoba podľa ustanovenia § 2 písm. m) zákona o mechanizme, ktorá sa v záujme dosahovania spoločných cieľov s Prijímateľom spolupodieľa na realizácii investície alebo realizácii reformy na základe písomnej zmluvy s Prijímateľom, a ktorá zároveň nemá vo vzťahu k Prijímateľovi postavenie dodávateľa alebo subdodávateľa. Partnerom je aj osoba, ktorá sa v záujme dosahovania spoločných cieľov spolupodieľa na príprave realizácie investície alebo príprave realizácie reformy so žiadateľom, ak sa následne spolupodieľa

## Príloha č. 1 Zmluvy

na realizácii tejto investície alebo realizácii tejto reformy a ktorá zároveň nemá vo vzťahu k žiadateľovi postavenie dodávateľa alebo subdodávateľa,

**Právny rámec** – právne predpisy alebo právne akty EÚ, všeobecne záväzné právne predpisy SR, zmluvy, dohody, administratívne dojednania a iné, ktoré upravujú vzťahy medzi Vykonávateľom a Prijímateľom (a to priamo alebo nepriamo tým, že upravujú skutočnosti, ktoré môžu mať vplyv na právne vzťahy medzi Vykonávateľom a Prijímateľom). Právny rámec tvoria najmä:

- a) právne predpisy alebo právne akty EÚ – primárne pramene práva EÚ (najmä zakladajúce zmluvy; doplnky a dodatky, protokoly a deklarácie, pripojené k zmluvám; dohody o pristúpení k EÚ); sekundárne pramene práva EÚ (nariadenia, smernice, rozhodnutia, odporúčania, stanoviská a ostatné dokumenty, z ktorých vyplývajú práva a povinnosti, ak boli zverejnené v Úradnom vestníku EÚ), a to najmä:
  - i. nariadenie Európskeho parlamentu a Rady (EÚ, Euratom) 2024/2509 z 23. septembra 2024 o rozpočtových pravidlách, ktoré sa vzťahujú na všeobecný rozpočet Únie v platnom znení (ďalej len „nariadenie o rozpočtových pravidlách“),
  - ii. nariadenie Európskeho parlamentu a Rady (EÚ) 2021/241 z 12. februára 2021, ktorým sa zriaďuje Mechanizmus na podporu obnovy a odolnosti v platnom znení (ďalej len „nariadenie (EÚ) 2021/241“),
  - iii. nariadenie Rady (ES, Euratom) 2988/95 z 18. decembra 1995 o ochrane finančných záujmov Európskych spoločenstiev v platnom znení (ďalej len „nariadenie o ochrane finančných záujmov ES“),
  - iv. nariadenie Európskeho parlamentu a Rady (EÚ) 2020/852 z 18. júna 2020 o vytvorení rámca na uľahčenie udržateľných investícií a o zmene nariadenia (EÚ) 2019/2088,
  - v. vykonávacie rozhodnutie Rady o schválení posúdenia plánu obnovy a odolnosti Slovenska (ST 10156/21; ST 10156/21 COR1; ST 10156/21 ADD 1) (ďalej len „Vykonávacie rozhodnutie Rady“),
  - vi. delegované nariadenie Komisie (EÚ) 2021/2105 z 28. septembra 2021, ktorým sa dopĺňa nariadenie Európskeho parlamentu a Rady (EÚ) 2021/241, ktorým sa zriaďuje Mechanizmus na podporu obnovy a odolnosti, vymedzením metodiky vykazovania sociálnych výdavkov,
  - vii. delegované nariadenie Komisie (EÚ) 2021/2106 z 28. septembra 2021, ktorým sa dopĺňa nariadenie Európskeho parlamentu a Rady (EÚ) 2021/241, ktorým sa zriaďuje Mechanizmus na podporu obnovy a odolnosti, stanovením spoločných ukazovateľov a podrobných prvkov hodnotiacej tabuľky obnovy a odolnosti.
  - viii. nariadenie Európskeho Parlamentu a Rady EÚ č. 2016/679 o ochrane fyzických osôb pri spracúvaní osobných údajov a o voľnom pohybe takýchto údajov, ktorým sa zrušuje smernica 95/46/ES (ďalej len „všeobecné nariadenie o ochrane údajov“),
  - ix. smernica Európskeho parlamentu a Rady (EÚ) 2017/1371 o boji proti podvodom, ktoré poškodzujú finančné záujmy Únie, prostredníctvom trestného práva,
  - x. nariadenie Komisie (EÚ) č. 651/2014 zo 17. júna 2014 o vyhlásení určitých kategórií pomoci za zlučiteľné s vnútorným trhom podľa článkov 107 a 108,
  - xi. nariadenie Komisie (EÚ) 2023/2831 z 13. decembra 2023 o uplatňovaní článkov 107 a 108 Zmluvy o fungovaní Európskej únie na pomoc de minimis (ďalej len „nariadenie Komisie (EÚ) č. 2023/2831“)
- b) právne predpisy SR, a to najmä:
  - i. zákon o mechanizme,
  - ii. zákon č. 523/2004 Z. z. o rozpočtových pravidlách verejnej správy a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o rozpočtových pravidlách“),
  - iii. zákon č. 343/2015 Z. z. o verejnom obstarávaní a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o VO“),
  - iv. zákon č. 357/2015 Z. z. o finančnej kontrole a audite a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o finančnej kontrole“),
  - v. Obchodný zákonník,
  - vi. zákon č. 40/1964 Zb. Občiansky zákonník v znení neskorších predpisov (ďalej len „Občiansky zákonník“),

## Príloha č. 1 Zmluvy

- vii. zákon č. 358/2015 Z. z. o úprave niektorých vzťahov v oblasti štátnej pomoci a minimálnej pomoci a o zmene a doplnení niektorých zákonov (zákon o štátnej pomoci) v znení neskorších predpisov (ďalej len „zákon o štátnej pomoci“),
  - viii. zákon č. 575/2001 Z. z. o organizácii činnosti vlády a organizácii ústrednej štátnej správy v znení neskorších predpisov (ďalej len „kompetenčný zákon“),
  - ix. zákon o účtovníctve,
  - x. zákon č. 222/2004 Z. z. o dani z pridanej hodnoty v znení neskorších predpisov (ďalej len „zákon o DPH“),
  - xi. zákon č. 315/2016 Z. z. o registri partnerov verejného sektora a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o registri partnerov“),
  - xii. zákon č. 395/2002 Z. z. o archívoch a registratúrach a o doplnení niektorých zákonov v znení neskorších predpisov.
  - xiii. zákon č. 187/2021 Z. z. o ochrane hospodárskej súťaže a o zmene a doplnení niektorých zákonov v znení neskorších predpisov (ďalej len „zákon o ochrane hospodárskej súťaže“),
  - xiv. zákon č. 300/2005 Z. z. Trestný zákon v znení neskorších predpisov.
- c) ostatné dokumenty, zmluvy, dohody, administratívne dojednania a iné, ktoré upravujú vzťahy medzi Vykonávateľom a Prijímateľom či už priamo alebo nepriamo, a to najmä:
- i. Plán obnovy a odolnosti SR schválený uznesením vlády SR č. 221 z 28. apríla 2021 v platnom znení,
  - ii. Dohoda o financovaní k Mechanizmu na podporu obnovy a odolnosti uzavretá medzi Európskou komisiou a Slovenskom zo 7. októbra 2021 (ďalej len „Dohoda o financovaní“) v platnom znení,
  - iii. Operačná dohoda k Mechanizmu na podporu obnovy a odolnosti uzavretá medzi Európskou Komisiou a Slovenskom zo 16. decembra 2021 s prílohami v platnom znení (ďalej len „Operačná dohoda“).

**Preddavková platba** – úhrada finančných prostriedkov zo strany Prijímateľa v prospech dodávateľa vopred, t. j. pred dodaním dohodnutých tovarov, poskytnutím služieb alebo vykonaním stavebných prác; v bežnej obchodnej praxi sa používa aj pojem „záloha“ alebo „preddavok“ a pre doklad, na základe ktorého sa úhrada realizuje, sa používa aj pojem „zálohová faktúra“ alebo „preddavková faktúra“. Podmienky týkajúce sa využívania preddavkových platieb, vrátane možnosti ich využitia v rámci Realizácie projektu, sú upravené v Závaznej dokumentácii;

**Predmet Projektu** – hmotne zachytiteľná podstata Projektu, ktorej nadobudnutie, realizácia, rekonštrukcia, poskytnutie alebo iné aktivity opísané v Projekte boli spolufinancované z Prostriedkov mechanizmu; môže ísť napríklad o stavbu, zariadenie, dokumentáciu, inú vec, majetkovú hodnotu alebo právo, pričom jeden Projekt môže zahŕňať aj viacero Predmetov Projektu;

**Prijemca osobných údajov** - je fyzická osoba alebo právnická osoba, orgán verejnej moci, agentúra alebo iný subjekt, ktorému sa osobné údaje poskytujú bez ohľadu na to, či je tretou stranou, v súlade s vymedzením prijemcu podľa všeobecného nariadenia o ochrane údajov. Orgány verejnej moci, ktoré môžu prijať osobné údaje v rámci konkrétneho zisťovania v súlade s právom EÚ alebo právom členského štátu, sa nepovažujú za Prijemcov osobných údajov; spracúvanie uvedených údajov uvedenými orgánmi verejnej moci sa uskutočňuje v súlade s uplatniteľnými pravidlami ochrany údajov v závislosti od účelov spracúvania,

**Princíp „výrazne nenarušiť“** – znamená nepodporovať alebo nevykonávať hospodárske činnosti, ktoré výrazne poškodzujú akékoľvek environmentálne ciele, v relevantných prípadoch v zmysle článku 17 nariadenia (EÚ) 2020/852;

**Projekt** - súhrn aktivít, na ktoré sa vzťahuje poskytnutie Prostriedkov mechanizmu v Kladne posúdenej žiadosti o prostriedky mechanizmu a ktoré realizuje Prijímateľ v súlade s touto Zmluvou;

**Prostriedky mechanizmu** – suma finančných prostriedkov z verejných zdrojov určená na vykonávanie Plánu obnovy poskytovaná Prijímateľovi na Realizáciu Projektu, vychádzajúca z Kladne posúdenej žiadosti o prostriedky mechanizmu, podľa podmienok Zmluvy, Právneho rámca a Závaznej dokumentácie. Maximálna výška Prostriedkov mechanizmu (prvá veta ods. 3.1. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu) predstavuje určité % z Celkových oprávnených výdavkov, pričom skutočne vyplatené

## Príloha č. 1 Zmluvy

Prostriedky mechanizmu predstavujú určité % z Celkových oprávnených výdavkov, ktoré sú schválené Vykonávateľom podľa tejto Zmluvy, Právneho rámca a Závaznej dokumentácie. Výška skutočne vyplatených Prostriedkov mechanizmu môže byť rovná alebo nižšia ako Maximálna výška Prostriedkov mechanizmu;

**Realizácia Projektu** – súhrn činností realizovaných Prijímateľom v rámci Projektu uskutočňovaných realizáciou Aktivít Projektu definovaných v Prílohe č. 2 Zmluvy - Opis projektu, na to vyčlenenými finančnými prostriedkami v súlade so Zmluvou;

**Riadne** – uskutočnenie úkonu alebo opomenutie konania v súlade so Zmluvou, Právnym rámcem, Závaznou dokumentáciou, Výzvou a s príslušnou schémou pomoci, ak ide o poskytnutie štátnej pomoci/pomoci de minimis;

**Schémy štátnej pomoci/schémy pomoci „de minimis“**, spoločne aj ako „schémy pomoci“ – právne záväzné dokumenty, ktoré upravujú poskytovanie štátnej pomoci/pomoci de minimis prijímateľom štátnej pomoci/pomoci de minimis a stanovujú pravidlá a podmienky, na základe ktorých môže Vykonávateľ poskytnúť štátnu pomoc/pomoc „de minimis“ jednotlivým Prijímateľom;

**Schválené oprávnené výdavky** – skutočne vynaložené, odôvodnené a riadne preukázané Oprávnené výdavky Prijímateľa, ktoré sú schválené Vykonávateľom v rámci predložených Žiadostí o platbu; s ohľadom na definíciu Celkových oprávnených výdavkov výška Schválených oprávnených výdavkov môže byť rovná alebo nižšia ako výška Celkových oprávnených výdavkov. Schválené oprávnené výdavky môžu byť dodatočne znížené v súlade s § 21 zákona o mechanizme. Za Schválené oprávnené výdavky sa považujú aj výdavky vykazované zjednodušeným spôsobom vykazovania, ktoré sú schválené Vykonávateľom v rámci predložených Žiadostí o platbu a ktorých vynaloženie sa nepreukazuje;

**Systém implementácie Plánu obnovy a odolnosti Slovenskej republiky alebo Systém implementácie** – dokument definovaný v § 2 písm. l) zákona o mechanizme; pre účely Zmluvy je vždy záväzná účinná zverejnená verzia uvedeného dokumentu na webovom sídle NIKA;

**Udržateľnosť** – udržanie (zachovanie) Cieľa Projektu počas Doby udržateľnosti Projektu podľa Zmluvy. V prípade, ak sa na Projekt Udržateľnosť nevzťahuje, povinnosti Prijímateľa týkajúce sa Udržateľnosti vyplývajúce z tejto Zmluvy sa neuplatnia;

**Účtovný doklad** – doklad definovaný v § 10 ods. 1 zákona o účtovníctve, pričom za dostatočné splnenie náležitostí podľa § 10 ods. 1 písmena f) tohto zákona sa považuje vyhlásenie Prijímateľa v ŽoP v časti Čestné vyhlásenie. V prípade využívania Preddavkových platieb sa za Účtovný doklad považuje aj doklad (tzv. zálohová alebo preddavková faktúra), na základe ktorého je uhrádzaná Preddavková platba zo strany Prijímateľa dodávateľovi. Na Prijímateľa, ktorý nie je účtovnou jednotkou, sa definícia Účtovného dokladu podľa prvej vety vzťahuje primerane s ohľadom na povahu konkrétneho výdavku takéhoto Prijímateľa, v súlade s podmienkami vyplývajúcimi zo Závaznej dokumentácie;

**Ukončenie vecnej realizácie Projektu** – deň, ku ktorému Prijímateľ kumulatívne splní nižšie uvedené podmienky:

- a) fyzicky sa zrealizovali všetky Aktivity Projektu,
- b) hmotne zachytiteľný Predmet Projektu bol riadne ukončený/dodaný Prijímateľovi, Prijímateľ ho prevzal a ak to vyplýva z charakteru plnenia, aj ho uviedol do užívania. Pri Predmete Projektu, ktorý je hmotne zachytiteľný, sa splnenie tejto podmienky preukazuje najmä:
  - (i) predložením právoplatného kolaudačného rozhodnutia bez väd a nedorobkov, ktoré majú alebo môžu mať vplyv na funkčnosť, ak je Predmetom Projektu stavba, alebo
  - (ii) preberacím/odovzdávacím protokolom/dodacím listom/iným vhodným dokumentom, ktorý je podpísaný, ak je Predmetom Projektu zariadenie, dokumentácia, iná hnuiteľná vec, právo alebo iná majetková hodnota, pričom z dokumentu alebo doložky k nemu (ak je vydaný treťou osobou) musí vyplývať prijatie tohto Predmetu Projektu Prijímateľom a uvedenie do užívania (ak je to s ohľadom na Predmet Projektu relevantné), alebo
  - (iii) predložením rozhodnutia o predčasnom užívaní stavby alebo rozhodnutia o dočasnom užívaní stavby, pričom vady a nedorobky v nich uvedené nemajú alebo nemôžu mať vplyv na funkčnosť stavby, ktorá je Predmetom Projektu; Prijímateľ je povinný v tomto prípade do





## Príloha č. 1 Zmluvy

- skončenia Doby udržateľnosti Projektu uviesť stavbu do riadneho užívania, čo preukáže príslušným právoplatným rozhodnutím, alebo
- (iv) iným obdobným dokumentom, z ktorého nepochybným, určitým a zrozumiteľným spôsobom vyplýva, že Predmet Projektu bol odovzdaný Prijímateľovi, alebo bol so súhlasom Prijímateľa sfunkčnený alebo aplikovaný tak, ako sa to predpokladalo v Kladne posúdenej žiadosti o prostriedky mechanizmu.

Ak Predmet Projektu nie je hmotne zachytiteľný (zaznamenateľný), Ukončením vecnej realizácie Projektu je deň, ku ktorému došlo k ukončeniu poslednej Aktivity Projektu; Prijímateľ písomne informuje Vykonávateľa o Ukončení vecnej realizácie Projektu, pričom súčasťou tejto informácie je dokument odôvodňujúci ukončenie poslednej Aktivity Projektu v daný deň.

Ak má posledná ukončovaná Aktivita Projektu viacero Predmetov Projektu, pre účel Ukončenia vecnej realizácie Projektu sa považuje naplnenie posledného Predmetu Projektu tejto Aktivity Projektu, pričom musia byť súčasne naplnené (ukončené) aj skôr zrealizované Predmety Projektu. Týmto nie je dotknutá možnosť skoršieho ukončenia jednotlivých Aktivít Projektu za účelom dodržania lehôt uvedených v Prílohe č. 2 Zmluvy - Opis Projektu;

**Ukončenie realizácie Projektu** – k Ukončeniu realizácie Projektu dôjde vtedy, keď dôjde k Ukončeniu vecnej realizácie Projektu ako aj Finančnému ukončeniu Projektu

**Včas** – konanie v súlade s časom plnenia určenom v Zmluve, v Právnom rámci, Závaznej dokumentácii, Výzve a v príslušnej schéme pomoci, ak ide o poskytnutie štátnej pomoci/pomoci de minimis;

**Výdavky vykazované zjednodušeným spôsobom vykazovania** – výdavky vykazované v súlade s ustanovením § 14 ods. 5 zákona o mechanizme a čl. 125 ods. 1, písm. a), c) d) alebo e) nariadenia o rozpočtových pravidlách.

**Výzva na predkladanie žiadostí o poskytnutie prostriedkov mechanizmu alebo „Výzva“** – podklad vypracovaný podľa ustanovenia § 15 zákona o mechanizme, na základe ktorého Prijímateľ v postavení žiadateľa vypracoval a predložil žiadosť o prostriedky mechanizmu Vykonávateľovi; Určujúcou Výzvou pre zmluvné strany je Výzva, ktorej kód je uvedený v článku 2 odseku 2.2 Zmluvy o poskytnutí prostriedkov mechanizmu;

**Začatie realizácie Projektu** – začatie realizácie prvej aktivity Projektu v súlade s Prílohou č. 2 Zmluvy - Opis Projektu, pričom v závislosti od charakteru Projektu začatie realizácie Projektu nastane kalendárnym dňom, ktorým je deň:

- (i) začatia stavebných prác na Projekte, alebo
- (ii) vystavenia prvej písomnej objednávky pre dodávateľa alebo deň nadobudnutia účinnosti prvej zmluvy s dodávateľom, ak príslušná zmluva s dodávateľom nepredpokladá vystavenie písomnej objednávky, alebo
- (iii) začatia poskytovania služieb týkajúcich sa Projektu, alebo
- (iv) začatia riešenia výskumnej a/alebo vývojovej úlohy v rámci Projektu, alebo
- (v) začatia realizácie inej činnosti v rámci prvej Aktivity v súlade s Výzvou, ktorú nemožno podradiť pod body (i) až (v) a ktorá je ako Aktivita uvedená v Prílohe č. 2 Zmluvy - Opis Projektu,

podľa toho, ktorá zo skutočností uvedených pod písmenami (i) až (v) nastane ako prvá. Odlišne od vyššie uvedeného sa Začatím realizácie Projektu v prípade poskytovania štátnej pomoci/pomoci de minimis rozumie začatie prác na Projekte v zmysle pravidiel EÚ pre štátnu pomoc (napr. podľa článku 2, bod 23 nariadenia Komisie (EÚ) č. 651/2014 o vyhlásení určitých kategórií pomoci za zlučiteľné s vnútorným trhom podľa článkov 107 a 108 zmluvy v platnom znení alebo nariadenia Komisie (EÚ) č. 2023/2831 v platnom znení).

Vykonanie akéhokoľvek úkonu vzťahujúceho sa k realizácii verejného obstarávania nie je Realizáciou Projektu, a preto vo vzťahu k Začatiu realizácie Projektu nevyvoláva žiadne právne dôsledky.

**Žiadosť o platbu alebo ŽoP** – dokument, ktorý pozostáva z formuláru žiadosti a povinných príloh, na základe ktorého je Prijímateľovi možné po jej schválení poskytnúť Prostriedky mechanizmu;

**Závazná dokumentácia** – dokumenty vydané Vykonávateľom v súlade s a na základe Právneho rámca (najmä zákon o mechanizme, Systém implementácie, nariadenie (EÚ) 2021/241) a v súlade so Zmluvou, ktoré sú riadne zverejnené na oficiálnom webovom sídle Vykonávateľa, resp. priamo adresované



## Príloha č. 1 Zmluvy

Prijímateľovi bez ohľadu na ich názov, právnu formu a procedúru (postup) ich vydania alebo schválenia a obsahujú bližšiu špecifikáciu postupov Vykonávateľa a Prijímateľa pri plnení tejto Zmluvy. Závazná dokumentácia je pre zmluvné strany záväzná bez ohľadu na jej názov, ak Vykonávateľ jej záväznosť stanovil priamo v dokumente.

## Článok 2. VŠEOBECNÉ POVINNOSTI ZMLUVNÝCH STRÁN

1. Prijímateľ sa zaväzuje dodržiavať ustanovenia Zmluvy tak, aby bol Projekt realizovaný Riadne, Včas a v súlade s jej ustanoveniami a postupovať pri Realizácii Projektu s odbornou starostlivosťou.
2. Projekt je realizovaný Riadne a Včas, ak Prijímateľ zrealizoval Projekt v rámci Obdobia realizácie Projektu, ktorý je v súlade s podmienkami stanovenými vo Výzve, v súlade s Kladne posúdenou žiadosťou o prostriedky mechanizmu, touto Zmluvou, Právnym rámcom a Závaznou dokumentáciou a zabezpečil dosiahnutie Cieľa Projektu, došlo k Ukončeniu vecnej realizácie Projektu a k Finančnému ukončeniu Projektu a zmluvné strany si vzájomne vyrovnali všetky záväzky vrátane iných právnych nárokov vyplývajúcich z tejto Zmluvy a/alebo všeobecne záväzných právnych predpisov SR.
3. Prijímateľ zodpovedá Vykonávateľovi za Realizáciu Projektu a udržanie Cieľa Projektu v celom rozsahu za podmienok uvedených v Zmluve. Ak Prijímateľ realizuje Projekt pomocou dodávateľov alebo iných osôb, zodpovedá za Realizáciu Projektu, akoby ju vykonával sám. Vykonávateľ nie je v žiadnej fáze Realizácie Projektu zodpovedný za akékoľvek porušenie povinnosti Prijímateľa voči jeho dodávateľovi alebo akejkoľvek inej osobe podieľajúcej sa na Realizácii Projektu. Jedinou zmluvnou stranou Vykonávateľa vo vzťahu k Projektu je Prijímateľ.
4. Prijímateľ sa zaväzuje:
  - a) dosiahnuť Cieľ Projektu tak, ako je definovaný v tejto Zmluve v rámci Prílohy č. 2 - Opis projektu, v súlade s Kladne posúdenou žiadosťou o poskytnutie Prostriedkov mechanizmu a jeho špecifikáciou v Prílohe č. 2 Zmluvy - Opis Projektu, v rozsahu a spôsobom podľa Zmluvy,
  - b) udržať dosiahnutý Cieľ Projektu podľa Zmluvy, a to počas celej Doby udržateľnosti Projektu, ak Zmluva neustanovuje inak,
  - c) uzatvárať zmluvné vzťahy v súvislosti s Realizáciou Projektu s tretími stranami výhradne v písomnej forme, ak Vykonávateľ neurčí inak,
  - d) zabezpečiť použitie Prostriedkov mechanizmu v súlade so Zmluvou a s princípmi hospodárnosti, efektívnosti, účinnosti a účelnosti výhradne na úhradu Oprávnených výdavkov spojených s Realizáciou Projektu a na dosiahnutie Cieľa Projektu,
  - e) ak je Prijímateľ účtovnou jednotkou podľa zákona o účtovníctve, viesť účtovníctvo v súlade so zákonom o účtovníctve tak, aby na účtoch, resp. v účtovných knihách, boli výdavky Projektu jednoznačne identifikovateľné, t. j. v prípade podvojného účtovníctva Prijímateľ využíva analytickú evidenciu a v prípade jednoduchého účtovníctva slovné a číselné označovanie Projektu; ak Prijímateľ nie je účtovnou jednotkou podľa zákona o účtovníctve, je povinný viesť evidenciu majetku, záväzkov, príjmov a výdavkov (pojmy definované v ustanovení § 2 ods. 4 zákona o účtovníctve) týkajúcich sa Projektu v účtovných knihách podľa § 15 ods. 1 zákona o účtovníctve (účtovné knihy používané v sústave jednoduchého účtovníctva) so slovným a číselným označením Projektu pri zápisoch v nich, pričom na vedenie tejto evidencie, preukazovanie zápisov a spôsob oceňovania majetku a záväzkov sa primerane použijú ustanovenia zákona o účtovníctve. Záznamy podľa tohto písmena musia vytvoriť základ pre nárokovanie platieb a uľahčiť proces kontroly a auditu zo strany Oprávnených osôb; ak má Prijímateľ sídlo alebo miesto podnikania mimo územia SR, je povinný viesť účtovníctvo týkajúce sa poskytovania Prostriedkov mechanizmu podľa právneho poriadku štátu, na území ktorého má sídlo alebo miesto podnikania, pričom ustanovenia o povinnosti označovania Projektu v účtovníctve sa použijú primerane,
  - f) ak sú Prijímateľovi poskytované Prostriedky mechanizmu na výkon nehospodárskej činnosti, avšak Prijímateľ vykonáva aj hospodársku činnosť, Prijímateľ je povinný viesť oddelenú účtovnú evidenciu o hospodárskej činnosti a nehospodárskej činnosti, ak je Prijímateľ účtovnou jednotkou. Ak Prijímateľ nie je



## Príloha č. 1 Zmluvy

- účtovnou jednotkou, je povinný viesť evidenciu majetku, záväzkov a príjmov podľa písmena e) tohto článku VZP v členení na hospodársku a nehospodársku činnosť,
- g) uchovávať všetku dokumentáciu k Projektu v súlade so Zmluvou (najmä s článkom 13 VZP) a Právnym rámcom (najmä zákon o účtovníctve v súvislosti s uchovávaním účtovnej dokumentácie) a Závaznou dokumentáciou, minimálne do 31. augusta 2031, ak z ods. 6.3. článku 6 Zmluvy poskytnutí prostriedkov mechanizmu nevyplýva dlhšia doba, a do tejto doby strpieť výkon kontroly/auditu zo strany Oprávnených osôb podľa Právneho rámca. Stanovená doba podľa predchádzajúcej vety môže byť automaticky predĺžená (t. j. bez potreby vyhotovovania osobitného dodatku k Zmluve) len na základe oznámenia Vykonávateľa Prijímateľovi v zmysle Právneho rámca. Porušenie povinností vyplývajúcich z tohto písmena je podstatným porušením Zmluvy podľa článku 11 VZP,
- h) uplatňovať dodržanie princípu „výrazne nenarušiť“ a princípu „podpora rovnosti mužov a žien a rovnosti príležitostí pre všetkých“ v súlade s nariadením (EÚ) 2021/241.
5. V prípade, ak poskytnutie Prostriedkov mechanizmu je poskytnutím štátnej pomoci/pomoci de minimis podľa osobitných predpisov, Prijímateľ sa zaväzuje, že v súlade s ustanovením § 17 ods. 4 zákona o štátnej pomoci dodrží všetky podmienky, za ktorých sa mu pomoc poskytla a ak prestane spĺňať podmienky poskytnutia štátnej pomoci/pomoci de minimis podľa zákona o štátnej pomoci a/alebo Schémy štátnej pomoci / Schémy pomoci de minimis, ktorých plnenie má trvať počas stanovenej doby, vráti poskytnutú pomoc. Na žiadosť Vykonávateľa je Prijímateľ povinný predložiť mu všetky potrebné doklady a všetky informácie nevyhnutné pre posúdenie splnenia pravidiel štátnej pomoci/pomoci de minimis.
6. Prijímateľ je pri prijatí a použití Prostriedkov mechanizmu povinný vykonať všetky úkony smerujúce k tomu, aby poskytnutím Prostriedkov mechanizmu nedošlo k poskytnutiu štátnej pomoci/pomoci de minimis v rozpore s pravidlami EÚ a SR pre štátnu pomoc/pomoc de minimis.
7. Prijímateľ sa zaväzuje zabezpečiť Realizáciu Projektu v úplnom súlade so Zmluvou, s Kladne posúdenou žiadosťou o prostriedky mechanizmu, Právnym rámcom a Závaznou dokumentáciou. Dokumenty, ktoré sú súčasťou Právneho rámca a Závaznej dokumentácie spolu so Zmluvou stanovujú podmienky poskytnutia Prostriedkov mechanizmu na Realizáciu Projektu. Prijímateľ podpisom Zmluvy vyhlasuje, že sa s týmito dokumentmi oboznámil a zaväzuje sa ich dodržiavať v rozsahu, v akom sa na neho a na Realizáciu Projektu vzťahujú.
8. Zmluvné strany sa vzájomne zaväzujú poskytovať si všetku potrebnú súčinnosť na plnenie záväzkov z tejto Zmluvy. V prípade, ak má zmluvná strana za to, že druhá zmluvná strana neposkytuje dostatočnú požadovanú súčinnosť, je povinná ju písomne vyzvať na nápravu.
9. Táto Zmluva obsahovo vychádza z informácií písomne poskytnutých Prijímateľom, jeho prostredníctvom alebo v jeho mene Vykonávateľovi alebo Vykonávateľom povereným osobám v dobe pred uzatvorením Zmluvy, a to najmä, nie však výlučne, informácií uvedených v Kladne posúdennej žiadosti o prostriedky mechanizmu ako aj informácií poskytnutých v čase počas jej posudzovania. Ak táto Zmluva vychádza zo skreslených, nepresných, neúplných alebo nepravdivých informácií poskytnutých Prijímateľom, považuje sa to za podstatné porušenie Zmluvy podľa článku 11 VZP.
10. Nesplnenie, resp. omeškanie v plnení niektorej z povinností Prijímateľa podľa tohto článku VZP sa považuje za podstatné porušenie Zmluvy podľa článku 11 VZP.
11. Ak podľa Zmluvy udeľuje Vykonávateľ súhlas týkajúci sa Prijímateľa alebo Projektu, zmluvné strany sa výslovne dohodli, že na udelenie takéhoto súhlasu nemá Prijímateľ právny nárok, ak z Právneho rámca nevyplýva inak.

## Článok 3. VEREJNÉ OBSTARÁVANIE SLUŽIEB, TOVAROV A PRÁC PRIJÍMATEĽOM

1. Prijímateľ má právo zabezpečiť od tretích osôb dodávku služieb, tovarov a stavebných prác potrebných pre Realizáciu Projektu a súčasne je povinný dodržiavať princípy nediskriminácie hospodárskych subjektov, rovnakého zaobchádzania, transparentnosti, vrátane zákazu konfliktu záujmov, princípov hospodárnosti, efektívnosti, proporcionality, účinnosti a účelnosti.
2. Prijímateľ je povinný postupovať pri zadávaní zákaziek na dodanie služieb, tovarov a stavebných prác potrebných pre Realizáciu Projektu ako aj pri zmenách týchto zákaziek v súlade so zákonom o VO, v súlade



## Príloha č. 1 Zmluvy

- s platnými právnymi predpismi SR a právnymi aktmi EÚ upravujúcimi verejné obstarávanie tovarov, služieb a stavebných prác, v súlade s Právnym rámcom, Závaznou dokumentáciou a v súlade so Zmluvou.
3. Overenie dodržania pravidiel, postupov a princípov verejného obstarávania Prijímateľom vykonáva Vykonávateľ spravidla v rámci administratívnej finančnej kontroly ŽoP podľa zákona o finančnej kontrole. Prijímateľ je povinný predložiť kompletnú dokumentáciu k ukončenému postupu verejného obstarávania (t. j. k verejnému obstarávaniu, výsledkom ktorého je už účinná zmluva medzi Prijímateľom a dodávateľom) najneskôr ako podklad k ŽoP, v ktorej sú prvýkrát nárokované výdavky naviazané na toto verejné obstarávanie, ak Vykonávateľ neurčí, že požaduje predloženie dokumentácie k ukončenému verejnému obstarávaniu (t. j. k verejnému obstarávaniu, výsledkom ktorého je už účinná zmluva medzi Prijímateľom a dodávateľom) ešte pred predložením ŽoP podľa odseku 4 tohto článku VZP.
  4. Vykonávateľ je oprávnený vykonať overenie dodržania pravidiel, postupov a princípov verejného obstarávania Prijímateľom aj v rámci osobitnej kontroly mimo administratívnej finančnej kontroly ŽoP. V takomto prípade Prijímateľ predkladá kompletnú dokumentáciu k ukončenému postupu verejného obstarávania (t. j. k verejnému obstarávaniu, výsledkom ktorého je už účinná zmluva medzi Prijímateľom a dodávateľom) v termíne stanovenom Vykonávateľom, ktorý písomne Prijímateľovi oznámi alebo stanoví v Závaznej dokumentácii.
  5. Prijímateľ je povinný predložiť Vykonávateľovi na kontrolu aj každý dodatok k zmluve, ktorá bola výsledkom verejného obstarávania, Bezodkladne po nadobudnutí účinnosti takéhoto dodatku; Vykonávateľ vykoná Kontrolu dodržania pravidiel, postupov a princípov verejného obstarávania Prijímateľom aj na overenie týchto dodatkov.
  6. Vykonávateľ pre účely overenia dodržania pravidiel, postupov a princípov verejného obstarávania môže využívať všetky dostupné údaje a informácie, vrátane informačného systému ARACHNE.
  7. V súlade s ustanovením § 11 zákona o VO Prijímateľ nesmie uzavrieť zmluvu, koncesnú zmluvu alebo rámcovú dohodu s uchádzačom alebo uchádzačmi, ktorí majú povinnosť zapisovať sa do registra partnerov verejného sektora podľa zákona o registri partnerov verejného sektora a nie sú zapísaní v registri partnerov verejného sektora, alebo ktorých subdodávateľa majú povinnosť zapisovať sa do registra partnerov verejného sektora a nie sú zapísaní v registri partnerov verejného sektora, ak z právnych predpisov SR nevyplýva inak.
  8. Prijímateľ sa zaväzuje zabezpečiť v rámci záväzkového vzťahu s každým dodávateľom povinnosť dodávateľa strpieť výkon kontroly/auditú súvisiaceho s dodávaným tovarom, službami a stavebnými prácami do uplynutia lehôt podľa ods. 6.3. článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu Oprávnenými osobami na výkon tejto kontroly/auditú a tiež povinnosť dodávateľa poskytnúť Oprávneným osobám všetku potrebnú súčinnosť.
  9. Ak sa ustanovenia zákona o VO na Prijímateľa alebo danú zákazku nevzťahujú, je Prijímateľ povinný postupovať pri výbere dodávateľa v súlade s princípmi uvedenými v odseku 1 tohto článku VZP. Vykonávateľ je oprávnený bližšie určiť postupy pre zadávanie zákaziek, na ktoré sa nevzťahujú ustanovenia zákona o VO; v takomto prípade je Prijímateľ povinný postupovať pri výbere dodávateľa podľa postupov určených v Závaznej dokumentácii.

## Článok 4. OPRÁVNENÉ VÝDAVKY

1. Oprávnenými výdavkami sú všetky výdavky, ktoré sú nevyhnutné na dosiahnutie Cieľa projektu a Realizáciu Projektu v požadovanom rozsahu, kvalite a čase a ktoré spĺňajú všetky nasledujúce podmienky:
  - a) boli vynaložené priamo na Realizáciu Projektu a vznikli počas Obdobia realizácie Projektu a zároveň počas Obdobia oprávnenosti výdavkov v súlade s ods. 3.5. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu,
  - b) sú súčasťou odsúhlaseného rozpočtu Projektu vrátane jeho prípadných zmien v súlade so Zmluvou, sú v súlade s obsahovou stránkou Projektu, prispievajú k dosiahnutiu Cieľa Projektu a sú s ním v súlade, sú primerané a nevyhnutné pre realizáciu Projektu,



## Príloha č. 1 Zmluvy

- c) spĺňajú podmienky oprávnenosti výdavkov určené podľa Výzvy alebo Závaznej dokumentácie,
  - d) viažu sa na Aktivitu Projektu, ktorá bola skutočne realizovaná po 1. februári 2020, a tieto výdavky boli uhradené dodávateľovi alebo zamestnancovi Prijímateľa (ak ide napr. o mzdové výdavky), alebo boli odvodené alebo inak vynaložené, ak sa zo svojej podstaty neuhrádzajú ani neodvádzajú (napríklad odpisy), pred predložením Žiadosti o platbu a zároveň boli, bez ohľadu na ich charakter, premietnuté do účtovníctva Prijímateľa v zmysle príslušných právnych predpisov SR a podmienok stanovených v Zmluve, ak je Prijímateľ účtovnou jednotkou, resp. uvedené v evidencii majetku, záväzkov, príjmov a výdavkov v súlade s ods. 4 písm. e) článku 2 VZP, ak Prijímateľ nie je účtovnou jednotkou; podmienka úhrady dodávateľovi alebo zamestnancovi Prijímateľa nemusí byť splnená v prípade, ak ide o výdavky vykazované zjednodušeným spôsobom vykazovania alebo ak sa táto podmienka nevyžaduje s ohľadom na konkrétny systém financovania v súlade s podmienkami upravenými v článku 17 VZP a Závaznou dokumentáciou,
  - e) boli vynaložené v súlade so Zmluvou, Závaznou dokumentáciou a Právnym rámcem vrátane pravidiel týkajúcich sa štátnej pomoci podľa osobitných predpisov,
  - f) sú v súlade s princípmi hospodárnosti, efektívnosti, účinnosti a účelnosti,
  - g) sú v súlade s princípom „výrazne nenarušiť“,
  - h) sú identifikovateľné, preukázateľné a sú doložené Účtovnými dokladmi (t. j. faktúrami alebo inými relevantnými dokladmi), ktoré sú riadne evidované u Prijímateľa v súlade s právnymi predpismi SR a Zmluvou; preukázanie výdavkov Účtovnými dokladmi sa nevzťahuje na výdavky vykazované zjednodušeným spôsobom vykazovania a na poskytnutie zálohovej platby; výdavky musia byť uhradené Prijímateľom a ich uhradenie musí byť doložené najneskôr pred ich predložením Vykonávateľovi; pre účely úhrady Preddavkovej platby sa za Účtovný doklad považuje aj doklad, na základe ktorého je uhrádzaná Preddavková platba zo strany Prijímateľa dodávateľovi,
  - i) navzájom sa časovo a vecne neprekrývajú,
  - j) v súvislosti s ich vynaložením nebola identifikovaná Nezrovnalosť, najmä taká, ktorá je posudzovaná ako podvod, korupcia a Konflikt záujmov,
  - k) nepredstavujú Dvojité financovanie.
2. Výdavky Prijímateľa deklarované v ŽoP sú zaokrúhlené na dve desatinné miesta (1 eurocent). Ak výdavok nespĺňa podmienky oprávnenosti podľa odseku 1 tohto článku VZP, takéto neoprávnené výdavky nie sú spôsobilé na preplatenie z Prostriedkov mechanizmu v rámci podanej ŽoP a o takéto neoprávnené výdavky bude znížená suma požadovaná na preplatenie v rámci podanej ŽoP. Ak nesplnenie podmienok oprávnenosti výdavkov podľa odseku 1 tohto článku VZP zistí Oprávnená osoba kontrolou/auditom podľa článku 13 VZP na úrovni Prijímateľa, Prijímateľ je povinný vrátiť Prostriedky mechanizmu alebo ich časť zodpovedajúcu takto vyčísleným neoprávneným výdavkom na základe a v súlade so žiadosťou o vrátenie Prostriedkov mechanizmu alebo ich časti podľa článku 14 VZP, bez ohľadu na skutočnosť, že pôvodne mohli byť tieto výdavky klasifikované a/alebo schválené ako oprávnené výdavky.

## Článok 5. MONITOROVANIE PROJEKTU A POSKYTOVANIE INFORMÁCIÍ

1. Prijímateľ je povinný počas účinnosti Zmluvy predkladať Vykonávateľovi monitorovaciu správu alebo monitorovacie správy vo formáte určenom Vykonávateľom, v rozsahu a spôsobom upraveným v ods. 4.1.3. článku 4 Zmluvy o poskytnutí prostriedkov mechanizmu.
2. Monitorovacia správa Projektu, v závislosti od termínu jej predkladania, môže byť:
  - a) priebežná monitorovacia správa,
  - b) záverečná monitorovacia správa,
  - c) následná monitorovacia správa.
3. Ak je Prijímateľ povinný predkladať Vykonávateľovi priebežné monitorovacie správy, Prijímateľ ich predkladá spolu s predložením ŽoP, ak v ods. 4.1.3. článku 4 Zmluvy o poskytnutí prostriedkov mechanizmu nie je stanovený iný termín na predkladanie priebežných monitorovacích správ. Prvé monitorované obdobie,



## Príloha č. 1 Zmluvy

ktoré je predmetom priebežnej monitorovacej správy, začína kalendárnym mesiacom, v ktorom Zmluva nadobudla účinnosť, resp. kalendárnym mesiacom, v ktorom došlo k Začatiu realizácie Projektu, ak Začatie realizácie Projektu nastalo pred nadobudnutím účinnosti Zmluvy. Posledné monitorované obdobie pre účely predkladania priebežnej monitorovacej správy končí kalendárnym mesiacom, v ktorom došlo k Ukončeniu vecnej realizácie Projektu.

4. Ak je Prijímateľ povinný predložiť Vykonávateľovi záverečnú monitorovaciu správu, Prijímateľ ju predkladá spolu so záverečnou ŽoP. Monitorované obdobie záverečnej monitorovacej správy je k 30.06.2026.
5. Ak je Prijímateľ povinný predkladať Vykonávateľovi následné monitorovacie správy, predkladá ich počas Doby udržateľnosti Projektu. Prijímateľ je povinný predkladať následné monitorovacie správy Vykonávateľovi najmenej každých 12 mesiacov odo dňa Ukončenia realizácie Projektu. Následnú monitorovaciu správu predkladá Prijímateľ najneskôr do 30 dní od ukončenia prvého monitorovaného obdobia Projektu. Prvé monitorované obdobie pre účely následnej monitorovacej správy začína kalendárnym mesiacom, v ktorom bola Ukončená realizácia Projektu.
6. Vykonávateľ má právo požadovať od Prijímateľa predloženie dodatočných údajov, informácií a príloh k monitorovacej správe (napr. doklady preukazujúce ako Projekt prispieva k plneniu míľnikov a cieľov investície a/alebo reformy, odpočet plnenia opatrení prijatých na odstránenie nedostatkov a príčin ich vzniku identifikovaných finančnou kontrolou, doklady preukazujúce úhradu pokút za identifikované porušenia predpisov, získané certifikáty a ďalšiu dokumentáciu, ktoré určí Vykonávateľ). Prijímateľ berie na vedomie, že Vykonávateľ je oprávnený v prípade potreby vykonať aj kontrolu v súvislosti s poskytovanými údajmi, informáciami a dokumentáciou a je oprávnený vo vykonávaných kontrolách zohľadniť a overiť aj údaje, informácie, prílohy a dokumentáciu predložené Prijímateľom v monitorovacích správach.
7. Prijímateľ je povinný písomne informovať Vykonávateľa Bezodkladne odo dňa, kedy sa o nich Prijímateľ dozvedel:
  - a) o začatí a ukončení akéhokoľvek súdneho, exekučného alebo správneho konania voči Prijímateľovi, o vzniku a zániku OVZ, o všetkých zisteniach Oprávnených osôb prípadne iných kontrolných orgánov, ako aj o akýchkoľvek iných skutočnostiach, ktoré majú alebo môžu mať negatívny vplyv na Realizáciu Projektu a/alebo na naplnenie alebo udržanie Cieľa Projektu. Prijímateľ je tiež povinný informovať Vykonávateľa o začatí a ukončení konkurzného konania a konkurzu, reštrukturalizačného konania a reštrukturalizácie, konania o návrhu na určenie splátkového kalendára, ako aj o vstupe Prijímateľa do likvidácie a jej ukončení, alebo o skutočnosti, že Prijímateľ je považovaný za spoločnosť v kríze. Prijímateľ je povinný informovať Vykonávateľa o zavedení ozdravného režimu a zavedení nútenej správy,
  - b) o všetkých zmenách a skutočnostiach, ktoré majú alebo môžu mať negatívny vplyv na riadne a včasné plnenie povinností podľa Zmluvy, Právneho rámca a Závaznej dokumentácie, súvisia alebo môžu súvisieť s neplnením Zmluvy; následne bez zbytočného odkladu zmluvné strany prerokujú ďalšie možnosti a spôsoby plnenia predmetu a účelu Zmluvy,
  - c) o akomkoľvek prebiehajúcim vyšetrowaní, podozrení a/alebo potvrdení podvodu, korupcie a/alebo konfliktu záujmov zo strany orgánu oprávneného konať v danej veci.
8. Prijímateľ je zodpovedný za presnosť, správnosť, pravdivosť a úplnosť všetkých informácií poskytovaných Vykonávateľovi.
9. Prijímateľ berie na vedomie, že Vykonávateľ je oprávnený požadovať od Prijímateľa správy a informácie týkajúce sa Projektu aj nad rámec informácií poskytovaných v rámci monitorovacích správ a Prijímateľ je povinný v lehotách stanovených Vykonávateľom tieto správy a informácie poskytnúť.
10. Prijímateľ súhlasí s poskytnutím údajov o Projekte a/alebo v súvislosti s ním vrátane údajov o Prijímateľovi Vykonávateľom a ďalším subjektom na základe a v súlade s Právnym rámcom (najmä, nie však výlučne: NIKA, orgánu zabezpečujúcemu a/alebo vykonávajúcemu audit, orgánu zabezpečujúcemu ochranu finančných záujmov EÚ, Európskej komisii, Európskemu dvoru audítorov, Európskemu úradu pre boj proti podvodom (OLAF), Európskej prokuratúre).

Príloha č. 1 Zmluvy

## Článok 6. INFORMOVANOSŤ, KOMUNIKÁCIA A VIDITEĽNOSŤ

1. Prijímateľ je povinný poskytnúť súčinnosť Európskej komisii, Vykonávateľovi a NIKA, podľa článku 34 nariadenia (EÚ) 2021/241 na zabezpečenie zviditeľnenia mechanizmu na podporu obnovy a odolnosti, tak, že poskytne koherentné, účinné a primerané ciele informácie rôznym cieľovým skupinám vrátane médií a verejnosti. Osobné údaje Prijímateľa sú spracúvané v súlade s článkom 5 Zmluvy o poskytnutí prostriedkov mechanizmu.
2. Prijímateľ je povinný počas účinnosti Zmluvy podľa článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu, minimálne však po dobu piatich rokov od Ukončenia realizácie Projektu, podľa toho, ktorá skutočnosť nastane neskôr, informovať verejnosť o Prostriedkoch mechanizmu, ktoré na základe Zmluvy získa, resp. získal, a to prostredníctvom opatrení v oblasti informovania, komunikácie a viditeľnosti uvedených v tomto článku VZP, ostatných ustanoveniach Zmluvy a Závaznej dokumentácie. Prijímateľ s cieľom zviditeľniť mechanizmus na podporu obnovy a odolnosti podľa nariadenia (EÚ) 2021/241 ako zdroj finančných prostriedkov zabezpečí:
  - a) ak Predmetom Projektu je hmotne zachytiteľný výstup (napr. stavba, zariadenie, iný hmotný výstup umožňujúci označenie podľa tohto ustanovenia), vo vzťahu k takému Predmetu Projektu:
    1. zobrazenie komplexnej informácie, vrátane emblému EÚ s nápisom „Financovaný Európskou úniou NextGenerationEU“/„Financované Európskou úniou NextGenerationEU“. Ak tak určí Vykonávateľ v Závaznej dokumentácii, informácia môže byť doplnená názvom investície/reformy alebo inými doplňujúcimi informáciami, týkajúcimi sa investície/reformy;
    2. dodržanie pravidla, aby pri zobrazení v spojení s iným logom bol emblém EÚ zobrazený minimálne tak zreteľne a viditeľne ako ostatné logá a bol najmenej rovnakej veľkosti, ako najväčšie zobrazené logo. Emblém musí zostať zreteľný a samostatný a nemožno ho upraviť pridaním ďalších vizuálnych prvkov, značiek alebo textu. Okrem emblému EÚ nemá byť použitá žiadna iná vizuálna identita alebo logo na zvýraznenie podpory EÚ. Použije sa tiež oficiálne logo Plánu obnovy na základe logo a dizajn manuálu od NIKA. Môže byť doplnené aj logo investície/reformy;
    3. umiestnenie takejto informácie bezprostredne, najneskôr však tri mesiace po Ukončení vecnej realizácie Projektu v jeho bezprostrednej blízkosti na viditeľnom mieste. Ak je Predmet Projektu nehnuteľnosť a z Prostriedkov mechanizmu je poskytovaná čiastka menšia ako 20 000 eur, je postačujúce použiť formát veľkosti A5; vo všetkých ostatných prípadoch sa použije formát takého rozsahu, ktorý s ohľadom na veľkosť Predmetu Projektu a výšku poskytovaných Prostriedkov mechanizmu možno objektívne považovať za primerane zreteľný a nezameniteľný s iným logom, vizuálom a podobným prvkom už umiestneným na Predmete Projektu. V prípade malých reklamných predmetov (napr. pero, šnúrka na mobil, USB kľúč) je Prijímateľ povinný umiestniť odkaz s nápisom „Financovaný Európskou úniou NextGenerationEU“/„Financované Európskou úniou NextGenerationEU“ a emblém EÚ s odkazom na EÚ, pričom minimálna veľkosť emblému EÚ je 10 mm na výšku; v prípade, že veľkosť predmetu takúto veľkosť emblému EÚ neumožňuje, je možné použiť menšiu veľkosť. Pokiaľ to povaha predmetu umožňuje, tak sa takýto odkaz umiestni na predmet. V prípade nemožnosti umiestnenia takéhoto odkazu na predmet sa viditeľnosť zabezpečí iným primeraným spôsobom.
    4. uvedenie emblému EÚ s nápisom „Financovaný Európskou úniou NextGenerationEU“/„Financované Európskou úniou NextGenerationEU“ a oficiálneho loga Plánu obnovy na základe logo a dizajn manuálu od NIKA, ak je Predmetom Projektu dokumentácia, prezentácia, brožúra, oficiálny dokument a/alebo akýkoľvek komunikačný a informačný materiál a pod. Môže byť doplnené aj logo investície/reformy.
  - b) ak Predmet Projektu nepredstavuje hmotne zachytiteľný výstup, uvedenie emblému EÚ s nápisom „Financovaný Európskou úniou NextGenerationEU“/„Financované Európskou úniou NextGenerationEU“ a loga Plánu obnovy na vlastnom webovom sídle, v komunikácii voči verejnosti, na sociálnych sieťach a pod. Môže byť doplnené aj logo investície/reformy.

## Príloha č. 1 Zmluvy

3. Vykonávateľ je oprávnený určiť bližšie technické podmienky na splnenie povinných požiadaviek podľa tohto článku VZP v Závaznej dokumentácii.

## Článok 7. VLASTNÍCTVO A POUŽITIE VÝSTUPOV

1. V období od Začatia realizácie Projektu až do Ukončenia realizácie Projektu, resp. do skončenia Doby udržateľnosti Projektu, ak sa na Projekt vzťahuje Udržateľnosť, sa Prijímateľ zaväzuje že:
- nehnutelnosti, v súvislosti s ktorými sa Projekt realizuje, budú spĺňať vo Výzve stanovené podmienky poskytnutia Prostriedkov mechanizmu týkajúce sa vlastníckych, resp. iných užívacích práv Prijímateľa k nehnuteľnostiam, v ktorých alebo v súvislosti s ktorými sa Projekt realizuje podľa Výzvy (ďalej ako „Nehnutelnosti na realizáciu Projektu“). To znamená, že Prijímateľ musí mať k Nehnutelnostiam na realizáciu Projektu právny vzťah, ktorý je v súlade s podmienkami podľa Výzvy, a to vrátane podmienok upravujúcich ťarchy a iné práva tretích osôb viažuce sa k Nehnutelnostiam na realizáciu Projektu. Z právneho vzťahu Prijímateľa k Nehnutelnostiam na realizáciu Projektu musí byť zrejmé, že Prijímateľ je oprávnený Nehnutelnosti na realizáciu Projektu nerušene a plnohodnotne užívať od Začatia realizácie Projektu až do Ukončenia realizácie Projektu, resp. do skončenia Doby udržateľnosti Projektu, ak sa na Projekt vzťahuje Udržateľnosť. Môže pritom dôjsť aj ku kombinácii rôznych právnych titulov, ktoré toto právo Prijímateľa zakladajú a ktoré sa môžu navzájom meniť pri dodržaní všetkých podmienok stanovených Výzvou;
  - Predmet Projektu, jeho časti a iné veci, práva alebo iné majetkové hodnoty, ktoré Prijímateľ obstaral alebo zhodnotil v rámci Projektu z Prostriedkov mechanizmu alebo z ich časti (ďalej len „Majetok nadobudnutý z Prostriedkov mechanizmu“):
    - bude používať výlučne pri výkone vlastnej činnosti v súvislosti s Projektom, na ktorý boli Prostriedky mechanizmu poskytnuté, s výnimkou prípadov, kedy pre zabezpečenie a udržanie Cieľa Projektu je vhodné prenechanie prevádzkovania Majetku nadobudnutého z Prostriedkov mechanizmu tretej osobe, alebo takéto prenechanie do prevádzkovania nebráni dosiahnutiu a udržaniu Cieľa Projektu podľa Kladne posúdenej žiadosti o prostriedky mechanizmu a v súlade s Výzvou, pri dodržaní pravidiel týkajúcich sa štátnej pomoci/pomoci de minimis, ak sú relevantné,
    - zaradí do svojho majetku a ponechá vo svojom majetku (ak to jeho povaha dovoľuje) pri dodržaní príslušného právneho predpisu aplikovateľného na Prijímateľa podľa jeho postavenia (napr. zákona o účtovníctve), ak osobitné právne predpisy výslovne nestanovujú iný postup pri aplikácii výnimiek podľa bodu (i) tohto písmena,
    - nadobudne od tretích osôb na základe trhových podmienok pri využití postupov a podmienok verejného obstarávania uvedených v článku 3 VZP,
    - predstavujúci nehmotný majetok, ktorý je predmetom duševného vlastníctva (autorského práva, práv súvisiacich s autorským právom a práv priemyselného vlastníctva, vrátane práv z patentu, práv na ochranu designu, práv na ochranu úžitkového vzoru, práv ku know-how; ďalej len „Majetok, ktorý je predmetom duševného vlastníctva“), bude nadobúdať na základe písomnej zmluvy. Z obsahu písomnej zmluvy musí vyplývať, že Prijímateľ bude oprávnený nerušene používať dielo, resp. vykonávať práva zodpovedajúce právu priemyselného vlastníctva od Začatia realizácie Projektu až do Ukončenia realizácie Projektu, resp. do skončenia Doby udržateľnosti Projektu, ak sa na Projekt vzťahuje Udržateľnosť. Ak je vytvorenie a dodávka práva duševného vlastníctva Cieľom Projektu, takáto písomná zmluva s dodávateľom musí obsahovať aj úpravu prevodu práva priemyselného vlastníctva na Prijímateľa. Vykonávateľ je oprávnený v Závaznej dokumentácii bližšie špecifikovať požiadavky na obsah zmluvy týkajúcej sa Majetku, ktorý je predmetom duševného vlastníctva, vrátane možnosti určenia podmienky predchádzajúceho schválenia návrhu zmluvy zo strany Vykonávateľa;
  - ak to určí Vykonávateľ, Prijímateľ označí jednotlivé hnutelné veci, ktoré tvoria Majetok nadobudnutý z Prostriedkov mechanizmu, spôsobom určeným Vykonávateľom tak, aby nemohli byť zamenené s inou





## Príloha č. 1 Zmluvy

- vecou; uvedená podmienka sa nedotýka povinností vyplývajúcich z informovania, komunikácie a viditeľnosti podľa článku 6 VZP.
2. Majetok nadobudnutý z Prostriedkov mechanizmu nemôže byť bez predchádzajúceho písomného súhlasu Vykonávateľa od Začatia realizácie Projektu až do Ukončenia realizácie Projektu, resp. do skončenia Doby udržateľnosti Projektu, ak sa na Projekt vzťahuje Udržateľnosť:
    - a) prevedený na tretiu osobu,
    - b) prenajatý tretej osobe alebo prenechaný do iného druhu užívania tretej osoby, v celku alebo čiastočne, okrem výnimky vyplývajúcej z ods. 1 písm. b) bodu i. tohto článku VZP alebo výnimky vyplývajúcej z Výzvy,
    - c) zaťažený akýmkoľvek právom tretej osoby vrátane záložného práva. Výnimkou je také právo tretej osoby, ktoré objektívne nemôže mať vplyv na dosiahnutie účelu Zmluvy a dosiahnutie a/alebo udržanie Cieľa Projektu podľa Zmluvy; v tomto prípade nie je potrebné udelenie predchádzajúceho písomného súhlasu Vykonávateľa, Prijímateľ vznik práva tretej osoby podľa tejto vety Vykonávateľovi Bezodkladne oznámi.
  3. Prijímateľ je povinný akúkoľvek dispozíciu s Majetkom nadobudnutým z Prostriedkov mechanizmu vykonať až po udelení predchádzajúceho písomného súhlasu Vykonávateľa aj v prípadoch, na ktoré sa vzťahujú výnimky uvedené v ods. 1 písm. b) bodu i. a ods. 2 písm. b) tohto článku VZP, a to aj vo vzťahu k takým úkonom, o ktorých sa Prijímateľ domnieva, že sa na ne nevzťahujú výnimky podľa ods. 1 písm. b) bodu i. a ods. 2 písm. b) tohto článku VZP. O súhlas podľa predchádzajúcej vety žiada Prijímateľ Vykonávateľa, pričom súčasťou žiadosti je dôsledné vecné odôvodnenie splnenia podmienok na udelenie súhlasu, inak je Vykonávateľ oprávnený žiadosť o súhlas zamietnuť.
  4. Ak má byť Majetok nadobudnutý z Prostriedkov mechanizmu prenajatý alebo inak prenechaný do užívania inej osobe, musí tak Prijímateľ spraviť v súlade s pravidlami uplatniteľnými pre oblasť štátnej pomoci/pomoci de minimis.
  5. Pri dodržaní podmienok uvedených v odseku 1 až 3 tohto článku VZP Prijímateľ zároveň berie na vedomie, že scudzenie, prenájom alebo akékoľvek iné prenechanie Majetku nadobudnutého z Prostriedkov mechanizmu za iných ako trhových podmienok, môže zakladať hospodársku výhodu, ktorú by podnik nemohol získať za bežných trhových podmienok podľa pravidiel štátnej pomoci/pomoci de minimis., V prípade splnenia kumulatívnych podmienok definície štátnej pomoci v zmysle čl. 107 ZFEÚ, bude Prijímateľ povinný vrátiť alebo vymôcť vrátenie takto poskytnutej štátnej pomoci/pomoci de minimis spolu s úrokmi vo výške, v lehotách a spôsobom vyplývajúcim z Právneho rámca. Vykonávateľ zároveň môže žiadať vrátenie Prostriedkov mechanizmu alebo ich časti dotknutej konaním alebo opomenutím Prijímateľa podľa predchádzajúcej vety v súlade s článkom 14 VZP.
  6. Prijímateľ sa zaväzuje poskytnúť Vykonávateľovi a príslušným orgánom SR a EÚ všetku dokumentáciu vytvorenú pri/alebo v súvislosti s Realizáciou Projektu na účely vyplývajúce z Právneho rámca, a týmto zároveň udeľuje Vykonávateľovi a príslušným orgánom SR a EÚ právo na použitie údajov z tejto dokumentácie na účely vyplývajúce z Právneho rámca a/alebo tejto Zmluvy v súlade s Právnym rámcom.
  7. Prijímateľ súhlasí, aby si Vykonávateľ aj iná Oprávnená osoba alebo osoby nimi poverené vyhotovovali fotografie a zvukovoobrazové záznamy týkajúce sa ktorejkoľvek časti Projektu alebo časovej fázy jeho realizácie, ktoré môžu byť napr. prostredníctvom webového sídla Vykonávateľa a/alebo NIKA sprístupnené verejnosti v súlade s Právnym rámcom.
  8. Prijímateľ sa zaväzuje zabezpečiť všetky právne vzťahy s tretími osobami, ktoré sa podieľali na Realizácii Projektu, a ich vysporiadanie, vrátane práv vyplývajúcich týmto tretím osobám z osobnostných práv, autorských práv alebo iných práv duševného, resp. priemyselného vlastníctva. Prijímateľ sa zaväzuje uhradiť Vykonávateľovi prípadnú škodu vzniknutú Vykonávateľovi v dôsledku porušenia tejto povinnosti.
  9. Porušenie povinností Prijímateľa uvedených v ods. 1 až 3 tohto článku VZP sa považuje za podstatné porušenie Zmluvy podľa článku 11 VZP.



Príloha č. 1 Zmluvy

Článok 8. PREVOD A PRECHOD PRÁV A POVINNOSTÍ

1. Prijímateľ je oprávnený previesť práva a povinnosti zo Zmluvy na iný subjekt len výnimočne, s predchádzajúcim písomným súhlasom Vykonávateľa v súlade s článkom 10 VZP a po splnení podmienok stanovených v Zmluve. Zmena Prijímateľa môže byť schválená iba v prípade, ak:
  - a) v jej dôsledku nedôjde k porušeniu žiadnej z podmienok poskytnutia Prostriedkov mechanizmu určených v príslušnej Výzve, t. j. nový Prijímateľ bude spĺňať všetky podmienky poskytnutia Prostriedkov mechanizmu, a
  - b) táto zmena nebude mať žiaden negatívny vplyv na posúdenie splnenia podmienok poskytnutia Prostriedkov mechanizmu, za ktorých bol vybraný Projekt s Prijímateľom v postavení žiadateľa, a
  - c) táto zmena nebude mať žiaden negatívny vplyv na Cieľ projektu a na predmet a účel Zmluvy, pričom Prijímateľ musí preukázať, že uvedené následky ani nehrozia, a
  - d) Prijímateľ zabezpečí, že tretia osoba, ktorá má byť novým Prijímateľom, osobitným právny úkonom, ktorého účastníkom bude Vykonávateľ, vstúpi do Zmluvy namiesto Prijímateľa, a to aj v prípade, ak v zmysle osobitného právneho predpisu je tretia osoba, ktorá má byť novým Prijímateľom, univerzálnym právny nástupcom Prijímateľa.

Ak Prijímateľ poruší povinnosti podľa tohto odseku 1, ide o podstatné porušenie Zmluvy podľa článku 11 VZP.
2. Prijímateľ spolu s odôvodnenou žiadosťou o súhlas s prevodom práv a povinností zo Zmluvy predloží Vykonávateľovi dokumenty, ktorými preukazuje splnenie podmienok pre udelenie súhlasu podľa odseku 1 tohto článku VZP. Vykonávateľ je oprávnený požiadať Prijímateľa o poskytnutie akejkoľvek dokumentácie, doplňujúcich informácií a vysvetlení potrebných k preskúmaniu splnenia podmienok pre udelenie súhlasu. Prijímateľ je povinný poskytnúť Vykonávateľovi požadovanú dokumentáciu, informácie a vysvetlenia v primeranej lehote a spôsobom určeným Vykonávateľom. Ak Prijímateľ neposkytne Vykonávateľovi dokumentáciu, vysvetlenia a informácie vyžiadané podľa predchádzajúcej vety v určenej lehote a spôsobom, Vykonávateľ je oprávnený súhlas so zmenou v osobe Prijímateľa neudelieť.
3. V prípade, ak Vykonávateľ neudelí súhlas so zmenou v osobe Prijímateľa, je zo Zmluvy voči Vykonávateľovi naďalej v nezmenenom rozsahu a obsahu zaviazaný Prijímateľ, bez ohľadu na akékoľvek záväzky Prijímateľa voči tretím osobám.
4. Zmena vlastníckej štruktúry Prijímateľa (napríklad prevod akcií alebo prevod obchodného podielu v obchodnej spoločnosti, ktorá je Prijímateľom) je prípustná iba v prípade, ak táto zmena nemá vplyv na splnenie podmienok poskytnutia Prostriedkov mechanizmu určených vo Výzve Prijímateľom a zároveň táto zmena nebude mať žiaden vplyv na dosiahnutie alebo udržanie Cieľa Projektu. Prijímateľ je povinný oznámiť Vykonávateľovi zmenu vo vlastníckej štruktúre Prijímateľa Bezodkladne po tom, ako sa o tejto zmene dozvedel, resp. mohol dozvedieť. Prijímateľ je rovnako povinný oznámiť Vykonávateľovi zmenu konečného užívateľa výhod podľa zákona o registri partnerov verejného sektora. Vykonávateľ je oprávnený po oznámení zmeny vlastníckej štruktúry Prijímateľa alebo z vlastného podnetu, požiadať Prijímateľa o akúkoľvek dokumentáciu, doplňujúce informácie a vysvetlenie potrebné k preskúmaniu skutočnosti, či je zmena vlastníckej štruktúry Prijímateľa prípustná. Prijímateľ je povinný požadovanú dokumentáciu, doplňujúce informácie a vysvetlenia poskytnúť v primeranej lehote a spôsobom určeným Vykonávateľom. Neposkytnutie dokumentácie, vysvetlení a doplňujúcich informácií vyžiadaných podľa predchádzajúcej vety v stanovenej lehote a spôsobom predstavuje porušenie Zmluvy, za ktoré je Vykonávateľ oprávnený uplatniť voči Prijímateľovi zmluvnú pokutu podľa článku 12 VZP.
5. Prijímateľ je povinný písomne informovať Vykonávateľa o skutočnosti, že došlo alebo má dôjsť k prechodu práv a povinností zo Zmluvy, a to Bezodkladne po tom, ako sa o tejto skutočnosti dozvedel. Nesplnenie povinnosti podľa prechádzajúcej vety predstavuje porušenie Zmluvy, za ktoré je Vykonávateľ oprávnený uplatniť voči Prijímateľovi zmluvnú pokutu podľa článku 12 VZP.
6. Postúpenie pohľadávky Prijímateľa na vyplatenie Prostriedkov mechanizmu na tretiu osobu bez ohľadu na právny titul, právnu formu alebo spôsob postúpenia nie je prípustné.
7. Prevod správy pohľadávky vyplývajúcej Vykonávateľovi zo Zmluvy v zmysle všeobecne záväzných právnych predpisov SR nie je obmedzený.



## Príloha č. 1 Zmluvy

8. V prípade, ak na základe právnych predpisov SR prechádza výkon akýchkoľvek práv a povinností zo Zmluvy alebo iných zmlúv uzavretých medzi Vykonávateľom a Prijímateľom na základe Zmluvy (najmä zmluvy o zriadení záložného práva) z Vykonávateľa na iný orgán, tento orgán automaticky vstupuje do všetkých práv a povinností Vykonávateľa zo Zmluvy v rozsahu určenom príslušnými všeobecne záväznými právnymi predpismi SR.

## Článok 9. REALIZÁCIA PROJEKTU

1. Prijímateľ je povinný zrealizovať schválený Projekt v súlade so Zmluvou, Právnym rámcom, Záväznou dokumentáciou a ukončiť ho Riadne a Včas.
2. Prijímateľ je oprávnený pozastaviť Realizáciu Projektu, ak jeho realizácii bráni OVZ, a to po dobu trvania OVZ. Pozastavenie Realizácie Projektu sa môže týkať celého Projektu alebo jeho časti v závislosti od charakteru OVZ. Doba trvania OVZ sa nezapočítava do Obdobia realizácie Projektu, pričom však Realizácia Projektu musí byť ukončená najneskôr do uplynutia Oprávneného obdobia realizácie Projektu, ak bolo stanovené vo Výzve. Vykonávateľ na základe oznámenia Prijímateľa o pominutí OVZ zabezpečí úpravu časového harmonogramu Projektu uvedeného v Prílohe č. 2 Zmluvy - Opis Projektu, pričom v tomto prípade nie je Prijímateľ povinný požiadať Vykonávateľa o zmenu Zmluvy podľa článku 10 VZP.
3. Prijímateľ je oprávnený pozastaviť Realizáciu Projektu aj v prípade, ak:
  - a) sa Vykonávateľ dostane do omeškania s vykonaním úkonu alebo postupu, ktorý realizuje podľa tejto Zmluvy alebo na jej základe Vykonávateľ (alebo iný na to oprávnený subjekt), o viac ako 30 kalendárnych dní, a to po dobu omeškania Vykonávateľa; v prípade, ak táto Zmluva, Právny rámec alebo Záväzná dokumentácia nestanovujú lehotu na vykonanie úkonu alebo postupu, Prijímateľ je oprávnený pozastaviť Realizáciu Projektu po márnom uplynutí 30 kalendárnych dní, odkedy mal Vykonávateľ povinnosť začať konať. Uvedené neplatí, ak bolo omeškание Vykonávateľa zavinené Prijímateľom. Ak Vykonávateľ predmetný úkon alebo postup vykoná, Prijímateľ je povinný pokračovať v Realizácii Projektu dňom, kedy sa o vykonaní tohto úkonu alebo postupu dozvedel. Obdobie realizácie Projektu sa predĺži o dobu omeškania Vykonávateľa, pričom však Realizácia Projektu musí byť ukončená najneskôr do uplynutia Oprávneného obdobia realizácie Projektu, ak bolo stanovené vo Výzve; alebo
  - b) Vykonávateľ pozastavil poskytovanie Prostriedkov mechanizmu podľa odseku 5 tohto článku VZP. Vo vzťahu k predĺženiu Obdobia realizácie Projektu sa uplatní postup podľa odseku 14 tohto článku VZP.
4. Prijímateľ Bezodkladne po vzniku OVZ alebo po tom, čo sa o jej vzniku dozvedel, alebo po tom, ako nastala skutočnosť podľa odseku 3 tohto článku VZP, písomne oznámi Vykonávateľovi pozastavenie Realizácie Projektu spolu s uvedením dôvodov pozastavenia. V prípade vzniku OVZ podľa odseku 2 tohto článku VZP a/alebo skutočností podľa odseku 3 tohto článku VZP Prijímateľ v písomnom oznámení uvedie skutočnosti, ktoré viedli k vzniku OVZ alebo skutočnosti podľa odseku 3 tohto článku VZP a dátum ich vzniku, k čomu priloží príslušnú dokumentáciu. Doručením tohto oznámenia Vykonávateľovi nastávajú účinky pozastavenia Realizácie Projektu, ak boli splnené podmienky podľa odseku 2 alebo 3 tohto článku VZP. Odlíšné platí v prípade:
  - a) dôvodov pozastavenia podľa odseku 2 tohto článku VZP, ak Prijímateľ Vykonávateľovi jednoznačne preukáže skorší vznik OVZ a Vykonávateľ tento skorší vznik písomne akceptuje. V oznámení o pozastavení Realizácie Projektu z dôvodov podľa odseku 2 tohto článku VZP Prijímateľ uvedie, či sa pozastavenie Realizácie Projektu týka všetkých Aktivít Projektu alebo iba niektorých Aktivít Projektu; v prípade, ak sa pozastavenie Realizácie Projektu týka len niektorých Aktivít Projektu, Prijímateľ v oznámení uvedie názvy jednotlivých Aktivít podľa Prílohy č. 2 Zmluvy - Opis Projektu, ktorých sa pozastavenie týka. Ak v oznámení o pozastavení Realizácie Projektu nie sú špecifikované žiadne konkrétne Aktivity Projektu, platí, že pozastavenie sa týka celej Realizácie Projektu, na základe čoho nastávajú účinky podľa odseku 9 prvej vety tohto článku VZP;
  - b) pozastavenia Realizácie Projektu podľa odseku 3 tohto článku VZP, ak došlo k uplynutiu lehôt stanovených Zmluvou, Právnym rámcom alebo Záväznou dokumentáciou na vykonanie

## Príloha č. 1 Zmluvy

- zodpovedajúceho úkonu alebo postupu (vrátane prípadu, ak došlo k márnemu uplynutiu lehoty na preplatenie podanej ŽoP stanovenej v Závaznej dokumentácii) a Prijímateľ si v oznámení uplatnil ako deň pozastavenia Realizácie Projektu najskôr tridsiaty prvý kalendárny deň po uplynutí týchto lehôt;
- c) ak na základe predloženej dokumentácie Vykonávateľ vyhodnotí, že nejde o OVZ; Vykonávateľ v takom prípade Bezodkladne písomne oznámi Prijímateľovi, že vznik OVZ z dôvodov uvedených v oznámení neakceptuje, v dôsledku čoho k pozastaveniu Realizácie Projektu nedošlo.
5. Vykonávateľ je oprávnený pozastaviť poskytovanie Prostriedkov mechanizmu:
- a) v prípade nepodstatného porušenia Zmluvy Prijímateľom, a to až do doby odstránenia tohto porušenia zo strany Prijímateľa,
  - b) v prípade podstatného porušenia Zmluvy Prijímateľom, ak Vykonávateľ neodstúpil od Zmluvy, a to až do doby odstránenia tohto porušenia zo strany Prijímateľa,
  - c) v prípade, ak poskytnutiu Prostriedkov mechanizmu bráni OVZ na strane Prijímateľa, a to až do doby zániku tejto OVZ. Uvedené sa neuplatní v prípade, ak je predmetom ŽoP výdavok vzťahujúci sa na Aktivitu Projektu alebo jej časť vykonanú v rámci Realizácie Projektu pred tým, ako došlo k účinkom pozastavenia Realizácie Projektu podľa odseku 4 tohto článku VZP, a to aj v prípade, ak k vynaloženiu takéhoto výdavku došlo až v čase po vzniku účinkov pozastavenia Realizácie Projektu podľa odseku 4 tohto článku VZP,
  - d) až do doby, kým budú riadne zabezpečené pohľadávky vyplývajúce Vykonávateľovi súvisiace s Realizáciou Projektu, ak takéto zabezpečenie Vykonávateľ požaduje,
  - e) v prípade začatia trestného stíhania za skutok súvisiaci s Realizáciou Projektu alebo s posudzovaním žiadosti o prostriedky mechanizmu, ktoré viedlo k uzavretiu Zmluvy, alebo v prípade vznesenia obvinenia voči Prijímateľovi, osobám konajúcim v mene Prijímateľa alebo iným osobám v priamej súvislosti s Projektom,
  - f) v prípade, ak vznikne Nezrovnalosť alebo podozrenie z Nezrovnalosti v súvislosti s Projektom,
  - g) v prípade, ak vznikne Nezrovnalosť alebo podozrenie z Nezrovnalosti v súvislosti s Výzvou, bez ohľadu na porušenie právnej povinnosti Prijímateľom,
  - h) v prípade, ak je alebo bol Projekt predmetom výkonu auditu/kontroly a zistenia, resp. predbežné zistenia auditu/kontroly obsahujú závery, ktoré odôvodňujú dočasné pozastavenie poskytovania Prostriedkov mechanizmu, bez ohľadu na preukázanie porušenia právnej povinnosti Prijímateľom,
  - i) v prípade, ak došlo k začatiu konania týkajúceho sa poskytnutia pomoci nezlučiteľnej s vnútorným trhom alebo neoprávnenej pomoci v nadväznosti na článok 108 Zmluvy o fungovaní EÚ, najmä konania týkajúceho sa neoznámenej alebo protiprávnej pomoci podľa kapitoly III článkov 12 až 16 nariadenia Rady (EÚ) č. 2015/1589, ktorým sa ustanovujú podrobné pravidlá na uplatňovanie článok 108 Zmluvy o fungovaní Európskej únie, alebo v prípade, ak Európska komisia prijala rozhodnutie, ktorým prikázala členskému štátu pozastaviť akúkoľvek protiprávnu pomoc, kým Európska komisia neprijme rozhodnutie o zlučiteľnosti pomoci so spoločným trhom,
  - j) v prípade, ak poskytnutiu Prostriedkov mechanizmu bráni uzatvorenie Štátnej pokladnice na prelome kalendárnych rokov,
  - k) v prípade súdneho, exekučného alebo správneho konania voči Prijímateľovi, ktoré majú alebo môžu mať vplyv na Realizáciu Projektu a/alebo na naplnenie alebo udržanie Cieľa Projektu.
6. Vykonávateľ môže pozastaviť poskytovanie Prostriedkov mechanizmu, vrátane všetkých súvisiacich procesov, v prípade vzniku Nezrovnalosti až do jej odstránenia. Ak k odstráneniu Nezrovnalosti nedôjde v primeranej lehote poskytnutej Vykonávateľom, uvedené sa považuje za podstatné porušenie Zmluvy podľa článku 11 VZP.
7. Vykonávateľ pozastavenie poskytovania Prostriedkov mechanizmu podľa odseku 5 alebo 6 tohto článku VZP Prijímateľovi písomne oznámi. Doručením tohto oznámenia Prijímateľovi nastávajú účinky pozastavenia poskytovania Prostriedkov mechanizmu.
8. Ak Vykonávateľ v oznámení o pozastavení poskytovania Prostriedkov mechanizmu uviedol Aktivity Projektu, ktorých sa pozastavenie poskytovania Prostriedkov mechanizmu týka, dôsledky pozastavenia poskytovania Prostriedkov mechanizmu sa vzťahujú na tieto Aktivity a s nimi spojené výdavky. Vykonávateľ

## Príloha č. 1 Zmluvy

- je povinný, ak ho o to Prijímateľ požiada, poskytnúť mu všetku nevyhnutnú súčinnosť v súlade so Zmluvou na to, aby Prijímateľ mohol pokračovať v riadnej Realizácii Projektu.
9. Výdavky realizované Prijímateľom počas obdobia pozastavenia Realizácie Projektu sa nepovažujú za oprávnené výdavky. To neplatí pre výdavky realizované Prijímateľom vyplývajúce z Aktivít neuvedených v oznámení Vykonávateľa podľa odseku 8 tohto článku VZP, alebo ak tak určí Vykonávateľ.
  10. Účinky OVZ sú obmedzené iba na dobu, dokiaľ trvá prekážka, s ktorou sú tieto účinky spojené podľa tohto článku VZP.
  11. V každom momente pozastavenia Realizácie Projektu z dôvodov existencie prekážky, ktorá má povahu OVZ, je Vykonávateľ oprávnený skontrolovať, či trvá táto prekážka. Na ten účel je Prijímateľ povinný na požiadanie Vykonávateľa preukázať dodržiavanie všetkých svojich povinností vyplývajúcich pre neho z Právneho rámca, Závaznej dokumentácie, Výzvy alebo Zmluvy, vrátane zmluvných a iných vzťahov s dodávateľom.
  12. Ak Prijímateľ má za to, že odstránil zistené porušenia Zmluvy, a/alebo došlo k zániku OVZ a/alebo zanikol iný dôvod pozastavenia, ktoré sú podľa odseku 5 tohto článku VZP prekážkou poskytovania Prostriedkov mechanizmu, okrem dôvodu podľa ods. 5 písm. j) tohto článku VZP, je povinný túto skutočnosť Bezodkladne písomne oznámiť a preukázať Vykonávateľovi.
  13. V prípade, ak dôjde k zániku dôvodu pozastavenia poskytovania Prostriedkov mechanizmu podľa odseku 5 tohto článku VZP a obnoveniu poskytovania Prostriedkov mechanizmu nebráni iný právny úkon, akákoľvek povinnosť Vykonávateľa vyplývajúca z Právneho rámca alebo iná právna skutočnosť, Vykonávateľ sa zaväzuje Bezodkladne obnoviť poskytovanie Prostriedkov mechanizmu Prijímateľovi.
  14. V prípade obnovenia poskytovania Prostriedkov mechanizmu sa Obdobie realizácie Projektu automaticky nepredlžuje o dobu, počas ktorej Vykonávateľ pozastavil poskytovanie Prostriedkov mechanizmu a Prijímateľovi nevzniká z tohto dôvodu žiadne právo. Vykonávateľ je oprávnený odlišne od predchádzajúcej vety určiť, že Obdobie realizácie Projektu sa predlžuje o dobu, počas ktorej Vykonávateľ pozastavil poskytovanie Prostriedkov mechanizmu, pričom Obdobie realizácie Projektu nesmie presiahnuť Oprávnené obdobie realizácie Projektu, ak bolo stanovené vo Výzve.

## Článok 10. ZMENA ZMLUVY

1. Prijímateľ je povinný Bezodkladne oznámiť Vykonávateľovi všetky zmeny alebo skutočnosti, ktoré majú alebo môžu mať negatívny vplyv na plnenie Zmluvy alebo dosiahnutie a/alebo udržanie Cieľa Projektu podľa tejto Zmluvy, alebo sa akýmkoľvek spôsobom týkajú alebo môžu týkať neplnenia povinností Prijímateľa zo Zmluvy alebo nedosiahnutia/neudržania Cieľa Projektu podľa tejto Zmluvy.
2. Vykonávateľ je oprávnený požadovať od Prijímateľa poskytnutie vysvetlení, informácií, dokumentácie alebo iného druhu súčinnosti, ktoré odôvodnene považuje za potrebné pre preskúmanie akejkoľvek skutočnosti súvisiacej s Projektom, ak má alebo môže mať vplyv na výdavky Projektu, Realizáciu Projektu alebo dosiahnutie a/alebo udržanie Cieľa Projektu podľa tejto Zmluvy.
3. V spojení s ods. 6.2 článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu sa Zmluvné strany dohodli na nasledovnom spôsobe zmeny Zmluvy, a to s ohľadom na hospodárnosť a efektívnosť, a tiež s ohľadom na skutočnosť, že Zmluva je, tzv. povinne zverejňovanou zmluvou podľa § 5a zákona č. 211/2000 o slobodnom prístupe k informáciám a o zmene a doplnení niektorých zákonov (zákon o slobode informácií) v znení neskorších predpisov, pričom zmena Zmluvy zahŕňa aj zmenu Projektu, ktorý sa realizuje na právnom základe Zmluvy. Za zmenu Zmluvy sa považuje:
  - a. **Formálna zmena** spočívajúca v zmene:
    - i. údajov týkajúcich sa zmluvných strán alebo identifikácie Projektu (napr. obchodné meno/názov, sídlo/bydlisko, štatutárny orgán, kontaktné údaje, číslo účtu určené na úhradu Prostriedkov mechanizmu) alebo iná zmena, ktorá má vo vzťahu k Zmluve iba deklaratórny účinok, alebo



## Príloha č. 1 Zmluvy

- ii. subjektu Vykonávateľa, ku ktorej dôjde na základe všeobecne záväzného právneho predpisu;
- b. **zmena Zmluvy z dôvodu jej zosúladenia** s platným znením Právneho rámca alebo Závaznej dokumentácie; ods. 6.7 článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu týmto nie je dotknutý;
- c. **zmena Zmluvy z dôvodu menej významnej zmeny Projektu**; za menej významnú zmenu Projektu sa považuje najmä:
  - i. omeškanie Začatia realizácie Projektu o menej ako 3 mesiace v porovnaní s termínom uvedeným v Prílohe č. 2 Zmluvy - Opis projektu,
  - ii. zmena projektovej alebo inej podkladovej dokumentácie vo vzťahu k Projektu, resp. Kladne posúdenej žiadosti o prostriedky mechanizmu, ktorá nemá vplyv na dosiahnutie a/alebo udržateľnosť Cieľa Projektu, ani na dodržanie podmienok poskytnutia Prostriedkov mechanizmu (napríklad zmena výkresovej dokumentácie, zmena technických správ, zmena štúdií a podobne),
  - iii. odchýlka v rozpočte Projektu uvedenom v Prílohe č. 2 Zmluvy - Opis Projektu týkajúca sa Oprávnených výdavkov výlučne v prípade, ak ide o zníženie výšky oprávnených výdavkov a takéto zníženie nemá vplyv na dosiahnutie a/alebo udržateľnosť Cieľa Projektu,
  - iv. presun Oprávnených výdavkov v rámci rozpočtových položiek v rozpočte Projektu uvedenom v Prílohe č. 2 Zmluvy - Opis Projektu a takýto presun nemá vplyv na výšku Celkových oprávnených výdavkov a na dosiahnutie a/alebo udržateľnosť Cieľa Projektu,
  - v. skrátenie doby Realizácie Projektu v porovnaní s pôvodným Obdobím realizácie Projektu uvedenou v Prílohe č. 2 Zmluvy - Opis Projektu,
  - vi. zmena spôsobu spolufinancovania Projektu,
  - vii. iné zmeny Zmluvy alebo Projektu, ktoré nespádajú pod niektorú z definovaných kategórií zmien a/alebo sú ako menej významné zmeny označené Vykonávateľom v Závaznej dokumentácii;
- d. **zmena Zmluvy z dôvodu významnej zmeny Projektu**; za významnú zmenu Projektu sa považuje najmä zmena:
  - i. miesta realizácie Projektu,
  - ii. miesta, kde sa nachádza Predmet Projektu alebo záloh, ak nie je záloh súčasne aj Predmetom Projektu,
  - iii. charakteru Aktivít Projektu a/alebo podmienok Realizácie Projektu,
  - iv. majetkovoprávných pomerov týkajúcich sa Predmetu Projektu,
  - v. priamo sa týkajúca podmienok poskytnutia Prostriedkov mechanizmu, ktoré vyplývajú z Výzvy a spôsobu ich splnenia Prijímateľom,
  - vi. používaného systému financovania,
  - vii. doplnenia novej skupiny výdavkov a/alebo Aktivity Projektu, ktorá je oprávnená v zmysle Výzvy,
  - viii. Prijímateľa podľa článku 8 VZP,
  - ix. odchýlky v rozpočte Projektu uvedenom v Prílohe č. 2 Zmluvy - Opis projektu týkajúcej sa oprávnených výdavkov, ak nejde o menej významnú zmenu Projektu podľa ods. 3 písm. c) bod iii. tohto článku VZP,
  - x. predĺženia Obdobia realizácie Projektu v porovnaní s pôvodným Obdobím realizácie Projektu uvedeným v Prílohe č. 2 Zmluvy - Opis Projektu,
  - xi. akýchkoľvek skutočností rozhodujúcich pre určenie výšky a intenzity štátnej pomoci/pomoci de minimis podľa Výzvy a oprávnenosti jej poskytnutia,
  - xii. spočívajúca v inej zmene, ktorá je ako významná zmena označená v Závaznej dokumentácii.

#### Príloha č. 1 Zmluvy

4. Zmena Zmluvy z dôvodu na strane Prijímateľa sa zrealizuje na základe žiadosti Prijímateľa o zmenu Zmluvy, ktorú podáva Prijímateľ Vykonávateľovi vo forme určenej pre tento účel v Závaznej dokumentácii.
5. Prijímateľ je povinný požiadať o zmenu Zmluvy Bezodkladne pred vykonaním samotnej zmeny alebo pred uplynutím doby, ku ktorej sa požadovaná zmena viaže, alebo pred vznikom, prípadne zánikom skutočnosti, ktorá sa má prostredníctvom vykonania zmeny odvrátiť, alebo v lehote určenej Vykonávateľom v Závaznej dokumentácii.
6. Žiadosť o zmenu Zmluvy musí byť riadne odôvodnená a musí obsahovať informácie a/alebo údaje, ktoré stanovuje Zmluva alebo Závazná dokumentácia. Súčasťou žiadosti o zmenu Zmluvy sú dokumenty (zahŕňa i dokumenty v elektronickej forme), z ktorých zmena vyplýva a ktoré zmenu Zmluvy odôvodňujú.
7. Vykonávateľ nie je povinný žiadosti o zmenu Zmluvy vyhovieť; zároveň nie je oprávnený žiadosť o zmenu Zmluvy odmietnuť bez udania dôvodu.
8. V prípade, ak nedôjde ku zmene Zmluvy, Prijímateľ nie je oprávnený realizovať predmetnú zmenu v rámci Realizácie Projektu; ak by k realizácii zmeny došlo, výdavky súvisiace s takouto zmenou môžu byť považované za neoprávnené výdavky, ktoré nie je možné financovať z Prostriedkov mechanizmu. V prípade vyhovenia žiadosti o zmenu Zmluvy Vykonávateľ zašle Prijímateľovi návrh dodatku k Zmluve, ktorý bude upravovať Zmluvu v rozsahu predmetnej zmeny. Zmena Zmluvy sa vykoná bezodkladne, najneskôr však pred úhradou najbližšej ŽoP. Prijímateľ berie na vedomie, že Vykonávateľ neschváli ŽoP obsahujúcu výdavky, ktoré sa týkajú predmetnej zmeny skôr, ako nadobudne účinnosť dodatok k Zmluve obsahujúci predmetnú zmenu Zmluvy.
9. Prijímateľ je povinný zabezpečiť, aby nedošlo k takej zmene Projektu, ktorá spôsobí, že financovanie Projektu nebude v súlade s Výzvou, vrátane pravidiel týkajúcich sa štátnej pomoci/pomoci de minimis. Zmena Projektu, v dôsledku ktorej nebude Projekt v súlade s Výzvou, vrátane pravidiel týkajúcich sa štátnej pomoci/pomoci de minimis, sa považuje za podstatné porušenie Zmluvy podľa článku 11 VZP.
10. Právne účinky vo vzťahu k oprávnenosti výdavkov súvisiacich so zmenou Projektu nastanú v deň, ktorý je uvedený v dodatku k Zmluve, ktorý obsahuje zmenu Projektu. V prípade zmien Projektu, ktoré nemajú vplyv na znenie ustanovení Zmluvy, nastanú právne účinky vo vzťahu k oprávnenosti výdavkov v deň, kedy Prijímateľ predmetnú zmenu Projektu oznámil Vykonávateľovi podľa odseku 14 tohto článku VZP.
11. V prípade zmeny Zmluvy z dôvodu na strane Vykonávateľa alebo z iného dôvodu (napríklad zmien potrebných z dôvodu mimoriadnej situácie, núdzového stavu alebo výnimočného stavu) Vykonávateľ pripraví návrh písomného dodatku k Zmluve a zašle ho Prijímateľovi. Vykonávateľ môže zmenu Zmluvy podľa predchádzajúcej vety vopred ústne, elektronicky alebo písomne komunikovať s Prijímateľom.
12. Maximálna výška Prostriedkov mechanizmu uvedená v ods. 3.1 článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu nesmie byť zmenou Zmluvy navýšená.
13. Zmluvné strany sa dohodli a súhlasia, že všetky zmeny v Závaznej dokumentácii, z ktorých pre Prijímateľa vyplývajú zmeny vo výkone práv a povinností podľa tejto Zmluvy, sú pre Prijímateľa záväzné, a to dňom ich účinnosti, za predpokladu ich zverejnenia.
14. V prípade zmeny alebo skutočnosti, ktorá nemá vplyv na znenie Zmluvy, Prijímateľ Vykonávateľovi takúto zmenu alebo skutočnosť oznámi v súlade s ods. 5.1 článku 5 Zmluvy o poskytnutí prostriedkov mechanizmu; v tomto prípade sa dodatok k Zmluve nevyhotovuje.

### Článok 11. UKONČENIE ZMLUVY

1. Zmluvné strany sa dohodli, že Zmluvu možno ukončiť riadne alebo mimoriadne. Riadne ukončenie Zmluvy nastane splnením záväzkov zmluvných strán a súčasne uplynutím doby, na ktorú bola Zmluva uzatvorená, podľa ods. 6.3. článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu.
2. Zmluvu možno ukončiť mimoriadne, a to:
  - a) dohodou zmluvných strán,
  - b) výpoveďou zo strany Prijímateľa,
  - c) odstúpením od Zmluvy.

### Príloha č. 1 Zmluvy

3. Zmluvné strany sa dohodli, že túto Zmluvu je možné ukončiť dohodou zmluvných strán, ak majú zmluvné strany vzájomne vysporiadané všetky záväzky vyplývajúce zo Zmluvy alebo vzniknuté na základe Zmluvy, alebo ak nedošlo ani k čiastočnému poskytnutiu Prostriedkov mechanizmu Prijímateľovi.
4. Prijímateľ je oprávnený Zmluvu vypovedať z dôvodu, že nie je schopný realizovať Projekt tak, ako sa k Realizácii Projektu zaviazal v Zmluve, a/alebo nie je schopný dosiahnuť a/alebo udržať Cieľ Projektu počas Doby udržateľnosti Projektu. Prijímateľ súhlasí s tým, že uplatnením výpovede mu vzniká povinnosť vrátiť už vyplatené Prostriedky mechanizmu v celom rozsahu podľa článku 14 VZP za podmienok stanovených Vykonávateľom v žiadosti o vrátenie Prostriedkov mechanizmu. Po uplatnení výpovede môže Prijímateľ túto vziať späť iba s písomným súhlasom Vykonávateľa. Výpovedná doba je jeden mesiac odo dňa, kedy je výpoveď doručená Vykonávateľovi. Počas plynutia výpovednej doby zmluvné strany vykonávajú úkony smerujúce k vysporiadaniu vzájomných práv a povinností, najmä Vykonávateľ vykoná úkony vzťahujúce sa k vysporiadaniu finančných vzťahov s Prijímateľom a Prijímateľ je povinný poskytnúť všetku potrebnú súčinnosť. Zmluva zaniká uplynutím výpovednej doby; tie práva a povinnosti Vykonávateľa a Prijímateľa, ktoré podľa svojej povahy majú platiť aj po skončení Zmluvy, zostávajú zachované.
5. Od Zmluvy môže Prijímateľ alebo Vykonávateľ odstúpiť v prípadoch podstatného porušenia Zmluvy druhou zmluvnou stranou, nepodstatného porušenia Zmluvy druhou zmluvnou stranou a ďalej v prípadoch, ktoré ustanovuje Zmluva alebo Právny rámec. Zmluvné strany sa dohodli, že pre odstúpenie od Zmluvy platia všeobecné ustanovenia Obchodného zákonníka o odstúpení od zmluvy, ak nie je v Zmluve uvedené inak.
6. Prijímateľ je v omeškani, ak nesplní Riadne a Včas povinnosť alebo povinnosti stanovené v tejto Zmluve, v Právnom rámci a/alebo v Závaznej dokumentácii, ktoré sa zaviazal plniť podľa Zmluvy. Omeškanie Prijímateľa s plnením povinností znamená porušenie zmluvnej povinnosti.
7. Porušenie Zmluvy je podstatné, ak strana porušujúca Zmluvu v čase uzavretia Zmluvy vedela alebo v tomto čase s prihliadnutím na účel Zmluvy, ktorý vyplynul z jej obsahu alebo z okolností, za ktorých bola Zmluva uzavretá, bolo rozumné predvídať, že druhá zmluvná strana nebude mať záujem na plnení povinností pri takom porušení Zmluvy. Porušenie Zmluvy je podstatné aj v prípadoch, ak tak ustanovuje Zmluva. Za podstatné porušenie Zmluvy zo strany Prijímateľa sa považuje najmä:
  - a) porušenie povinností vyplývajúcich z článku 2 VZP a článku 10 ods. 5, 6, 8 a 9 VZP,
  - b) vznik takých okolností na strane Prijímateľa, v dôsledku ktorých bude zmarené dosiahnutie účelu Zmluvy a/alebo Cieľa Projektu a súčasne nepôjde o OVZ,
  - c) nesplnenie alebo porušenie podmienok poskytnutia Prostriedkov mechanizmu, ktoré sú uvedené vo Výzve; za podstatné porušenie Zmluvy sa nepovažuje, ak konkrétna podmienka poskytnutia Prostriedkov mechanizmu zostáva z objektívneho hľadiska splnená, ale iným spôsobom, ako bolo uvedené v Kladne posúdennej žiadosti o prostriedky mechanizmu,
  - d) porušenie oznamovacej povinnosti Prijímateľom, ak udalosť alebo skutočnosť, ktorú Prijímateľ neoznámil, je podľa ustanovení tejto Zmluvy považovaná za podstatné porušenie Zmluvy alebo ak nie je považovaná za podstatné porušenie Zmluvy, má tak závažne negatívny vplyv na Realizáciu Projektu a/alebo udržanie Cieľa Projektu a/alebo účel Zmluvy, že ju nemožno napraviť,
  - e) poskytnutie nepravdivých alebo zavádzajúcich informácií Vykonávateľovi v súvislosti so Zmluvou, počas účinnosti Zmluvy ako aj v čase od podania žiadosti o prostriedky mechanizmu Vykonávateľovi, ktorých spoločným základom je skutočnosť, že Prijímateľ nekonal dobromyseľne alebo v súvislosti s týmito informáciami Prijímateľ alebo Vykonávateľ vykonal úkon v súvislosti s Projektom, ktorý by pri poskytnutí pravdivých údajov nevykonal, alebo by ho vykonal inak,
  - f) neukončenie Realizácie Projektu do termínu uvedeného v Prílohe č. 2 Zmluvy - Opis Projektu, v znení prípadnej zmeny Projektu podľa článku 10 VZP,
  - g) porušenie záväzkov týkajúcich sa vecnej a/alebo časovej stránky Realizácie Projektu, ktoré majú podstatný negatívny vplyv na Projekt, spôsob jeho realizácie, a/alebo Cieľ Projektu alebo na dosiahnutie účelu Zmluvy; ide najmä o zastavenie alebo prerušenie Realizácie Projektu z dôvodov na strane Prijímateľa, ak ich nie je možné podradiť pod dôvody uvedené v článku 9 VZP, porušenie





## Príloha č. 1 Zmluvy

- povinností pri použití Prostriedkov mechanizmu, nedodržanie skutočností, podmienok alebo záväzkov týkajúcich sa Projektu, ktoré boli uvedené v Kladne posúdenej žiadosti o prostriedky mechanizmu,
- h) ak sa právoplatným rozhodnutím preukáže spáchanie trestného činu v súvislosti s Projektom, a to napríklad v súvislosti s procesom posudzovania žiadosti o prostriedky mechanizmu, s Realizáciou Projektu, alebo ak bude ako opodstatnený vyhodnotený podnet smerujúci k ovplyvňovaniu procesu overenia splnenia podmienok poskytnutia Prostriedkov mechanizmu alebo ku konfliktu záujmov, prípadne ak takéto ovplyvňovanie alebo porušovanie skonštatujú na to oprávnené kontrolné orgány, najmä ale nielen právoplatné odsúdenie za trestné činy podľa § 13 ods. 4 zákona o mechanizme;
  - i) porušenie povinností Prijímateľom podľa Zmluvy, ktoré je konštatované v rozhodnutí Európskej Komisie podľa čl. 108 Zmluvy o fungovaní EÚ bez ohľadu na to, či došlo k pozastaveniu poskytovania Prostriedkov mechanizmu zo strany Vykonávateľa,
  - j) také konanie alebo opomenutie konania Prijímateľa alebo iných osôb, za konanie alebo opomenutie ktorých Prijímateľ zodpovedá, v súvislosti so Zmluvou, s Realizáciou Projektu alebo s dosiahnutím a/alebo udrжанím Cieľa Projektu, ktoré je považované za Nezrovnalosť a Vykonávateľ určí, že sa považuje za podstatné porušenie Zmluvy,
  - k) vyhlásenie konkurzu na majetok Prijímateľa alebo zastavenie konkurzného konania/konkurzu pre nedostatok majetku, vstup Prijímateľa do likvidácie,
  - l) opakované nepredloženie Žiadosti o platbu v stanovenej lehote, ak ide o ŽoP – zúčtovanie predfinancovania alebo ŽoP – zúčtovanie zálohovej platby,
  - m) neposkytnutie súčinnosti zo strany Prijímateľa (najmä pri vykonávaní kontroly zo strany Oprávnených osôb),
  - n) ak nedošlo k dodaniu tovarov, poskytnutiu služieb alebo vykonaniu stavebných prác, ktoré boli uhradené na základe Preddavkovej platby, ktorá bola financovaná úplne alebo z časti z Prostriedkov mechanizmu, spôsobom a v lehotách stanovených zmluvou medzi Prijímateľom a jeho dodávateľom,
  - o) porušenie zákazu konfliktu záujmov podľa § 24 zákona o mechanizme alebo iných relevantných právnych predpisov SR (napr. zákon o VO),
  - p) ak sa právoplatným rozhodnutím preukáže, že zo strany Prijímateľa došlo k niektorej forme nedovoleného obmedzovania súťaže podľa zákona o ochrane hospodárskej súťaže,
  - q) každé porušenie povinností Prijímateľa, ktoré je v Zmluve označené ako podstatné porušenie povinností alebo podstatné porušenie Zmluvy.
8. Podstatným porušením Zmluvy je aj vykonanie takého úkonu zo strany Prijímateľa, na ktorý je potrebný predchádzajúci písomný súhlas Vykonávateľa a takýto súhlas nebol udelený, a tiež vykonanie takého úkonu zo strany Prijímateľa bez žiadosti o takýto súhlas.
9. Porušenie ďalších povinností stanovených v Zmluve alebo vyplývajúcich z Právneho rámca je nepodstatným porušením Zmluvy okrem prípadov, ktoré sa podľa Zmluvy považujú za podstatné porušenia.
10. V prípade podstatného porušenia Zmluvy je druhá zmluvná strana oprávnená od Zmluvy odstúpiť bez zbytočného odkladu po tom, ako sa o tomto porušení dozvedela. Prijímateľ berie na vedomie, že s ohľadom na právne postavenie a povinnosti Vykonávateľa môže odstúpeniu od Zmluvy predchádzať vykonanie kontroly u Prijímateľa, prípadne povinnosť realizovať iné postupy a úkony. Z uvedeného dôvodu preto Prijímateľ súhlasí s tým, že na rozdiel od štandardnej obchodno-právnej praxe, pri odstúpení od Zmluvy pojem „bez zbytočného odkladu“ zahŕňa dobu, počas ktorej sú v priamej nadväznosti Vykonávateľom vykonávané úkony podľa predchádzajúcej vety.
11. V prípade nepodstatného porušenia Zmluvy je druhá zmluvná strana oprávnená od Zmluvy odstúpiť, ak zmluvná strana, ktorá je v omeškani, nesplní svoju povinnosť ani v dodatočnej primeranej lehote, ktorá jej na to bola poskytnutá druhou zmluvnou stranou. Aj v prípade podstatného porušenia Zmluvy je druhá zmluvná strana oprávnená poskytnúť dodatočnú lehotu zmluvnej strane na plnenie zmluvnej povinnosti, pričom ani poskytnutie takejto dodatočnej lehoty sa nedotýka toho, že ide o podstatné porušenie povinnosti. Aj napriek tomu, že Vykonávateľ pre podstatné porušenie Zmluvy zo strany Prijímateľa od Zmluvy neodstúpi, je Vykonávateľ oprávnený postupovať podľa ods. 1 písm. c) článku 14 VZP a Prijímateľ je povinný poskytnúť Prostriedky mechanizmu vrátiť podľa článku 14 VZP.



## Príloha č. 1 Zmluvy

12. Ak Vykonávateľ odstúpi od Zmluvy z dôvodu porušenia povinnosti podľa Zmluvy zo strany Prijímateľa, Prijímateľ sa zaväzuje vrátiť Vykonávateľovi všetky poskytnuté Prostriedky mechanizmu podľa článku 14 VZP. Táto povinnosť Prijímateľa sa uplatní aj vtedy, ak sa v jednotlivom ustanovení Zmluvy označujúcom porušenie Zmluvy výslovne neuvádza, že Prijímateľ je povinný vrátiť Prostriedky mechanizmu alebo ich časť.
13. Ak Vykonávateľ odstúpi od Zmluvy z dôvodu objektívnej alebo subjektívnej nemožnosti plnenia záväzkov zo Zmluvy zo strany Prijímateľa, Prijímateľ sa zaväzuje vrátiť Vykonávateľovi všetky poskytnuté Prostriedky mechanizmu podľa článku 14 VZP.
14. Ak splneniu povinnosti zmluvnej strany bráni OVZ, je druhá zmluvná strana oprávnená od Zmluvy odstúpiť len vtedy, ak od vzniku OVZ uplynul aspoň jeden rok. V prípade objektívnej nemožnosti plnenia (nezvratný zánik predmetu Zmluvy a pod.) sa ustanovenie predchádzajúcej vety neuplatní a zmluvné strany sú oprávnené postupovať podľa príslušných ustanovení Obchodného zákonníka a podporne Občianskeho zákonníka.
15. Odstúpenie od Zmluvy je účinné dňom doručenia písomného oznámenia o odstúpení od Zmluvy podľa ods. 5.5 až 5.7 článku 5 Zmluvy o poskytnutí prostriedkov mechanizmu druhej zmluvnej strane.
16. V prípade odstúpenia od Zmluvy zostávajú zachované tie práva a povinnosti Vykonávateľa a Prijímateľa, ktoré podľa svojej povahy majú platiť aj po skončení Zmluvy, a to najmä právo požadovať vrátenie poskytnutých Prostriedkov mechanizmu alebo ich časti, právo na náhradu škody, ktorá vznikla porušením Zmluvy, povinnosť Prijímateľa vrátiť poskytnuté Prostriedky mechanizmu alebo ich časť podľa Zmluvy, povinnosť Prijímateľa vysporiadať Nezrovnalosť podľa ods. 6 článku 14 VZP, práva a povinnosti spojené s výkonom kontroly a auditu podľa článku 13 VZP, s vymáhaním prostriedkov v oblasti štátnej pomoci/pomoci de minimis podľa Zmluvy, povinnosti Prijímateľa týkajúce sa uchovávanía dokumentácie podľa ods. 4 písm. g) článku 2 VZP a práva a povinnosti, pri ktorých to vyplýva z ich obsahu.

## Článok 12. ZABEZPEČENIE POHLADÁVKY, POISTENIE MAJETKU A ZMLUVNÁ POKUTA

1. Ak Vykonávateľ vo Výzve alebo počas účinnosti Zmluvy určí, že Prijímateľ je povinný zabezpečiť pohľadávku zo Zmluvy, Prijímateľ sa zaväzuje takéto zabezpečenie poskytnúť vo forme, spôsobom a za podmienok stanovených vo Výzve, v Záväznej dokumentácii a v Zmluve, pričom priority sa zabezpečenie vykonáva prostredníctvom zriadenia záložného práva. Pre zriadenie a vznik záložného práva a primerane aj pre iné zabezpečovacie prostriedky slúžiace pre zabezpečenie záväzkov vyplývajúcich zo Zmluvy platia všetky nasledovné podmienky:
  - a) zabezpečenie vznikne v písomnej forme na základe právneho úkonu, ktorý pre vznik konkrétneho druhu zabezpečenia predpokladá Obchodný zákonník alebo Občiansky zákonník,
  - b) zálohou môže byť buď Majetok nadobudnutý z Prostriedkov mechanizmu alebo iné veci, práva alebo majetkové hodnoty vo vlastníctve Prijímateľa alebo tretej osoby,
  - c) k hnutelným alebo nehnuteľným veciam, ktoré tvoria záloh, musí byť vlastnícke právo úplne majetkovoprávne vysporiadané; to znamená, že je známy vlastník, resp. všetci spoluvlastníci vecí a súčet ich spoluvlastníckych podielov k veci, ktorá je predmetom zálohu, je 1/1,
  - d) v prípade postupného vyplácania Prostriedkov mechanizmu môže dôjsť ku vzniku záložného práva aj postupne,
  - e) hodnota zálohy musí byť rovná alebo vyššia ako súčet už vyplatených Prostriedkov mechanizmu a časti Prostriedkov mechanizmu, ktorú Prijímateľ žiada vyplatiť na základe predloženej Žiadosti o platbu,
  - f) zálohou môžu byť:
    - (i) veci vo výlučnom vlastníctve Prijímateľa, alebo
    - (ii) veci v spoluvlastníctve Prijímateľa za podmienky, že záložcom budú aj ostatní spoluvlastníci, pričom musí byť dosiahnutý súhlas väčšiny spoluvlastníkov so zriadením záložného práva na záloh počítaný podľa veľkosti podielov spoluvlastníkov vecí, alebo



## Príloha č. 1 Zmluvy

- (iii) veci vo vlastníctve tretej osoby za podmienky, že so zriadením záložného práva na záloh súhlasí, alebo
  - (iv) veci v spoluvlastníctve tretích osôb za splnenia podmienky podľa bodu ii. tohto písmena, alebo
  - (v) Vykonávateľom akceptované práva alebo iné majetkové hodnoty patriace výlučne Prijímateľovi, alebo ak nepatria výlučne Prijímateľovi, obdobne za splnenia podmienok podľa ii. až iv. podľa tohto písmena,
- g) ak sú zálohou hnutelné veci a ak o to Vykonávateľ požiada, je Prijímateľ povinný do troch kalendárnych dní od vykonania zmeny oznámiť Vykonávateľovi každú zmenu miesta a tiež ich súčasné miesto výskytu; inak sa predpokladá, že sa nachádzajú v mieste realizácie Projektu,
- h) Vykonávateľ musí byť záložným veriteľom prvým v poradí (t. j. ako prednostný záložný veriteľ), ak Vykonávateľ neudelí výslovný súhlas so zriadením záložného práva aj v prípade, že Vykonávateľ nebude prednostným záložným veriteľom.
2. Podrobnejšie pravidlá týkajúce sa zriadenia, vzniku a výkonu záložného práva budú predmetom písomnej zmluvy o zriadení záložného práva, alebo v prípade iného druhu zabezpečenia predmetom inej písomnej dohody v súlade s Výzvou, Záväznou dokumentáciou, Zmluvou a Právnym rámcom.
3. Prijímateľ je povinný:
- a) riadne poistiť Majetok nadobudnutý z Prostriedkov mechanizmu,
  - b) riadne poistiť majetok, ktorý je zálohom zabezpečujúcim záväzky Prijímateľa podľa Zmluvy, ak je tento odlišný od majetku podľa písmena a) tohto odseku, pričom tento záväzok bude obsahom zmluvy o zriadení záložného práva,
  - c) zabezpečiť, aby bol riadne poistený majetok vo vlastníctve tretej osoby/tretích osôb, ak je zálohom zabezpečujúcim záväzky Prijímateľa podľa Zmluvy.
4. Povinnosť podľa odseku 3 tohto článku VZP sa nevzťahuje na majetok, ktorého povaha to nedovoľuje (napr. software, licencie na predmety priemyselného vlastníctva, patenty, ochranné známky a podobne), na pozemky, ak ich nie je možné poistiť, a na majetok, ak z Výzvy alebo zo Záväznej dokumentácie vyplýva, že sa poistenie tohto majetku nevyžaduje.
5. Vykonávateľ je oprávnený stanoviť bližšie podrobnosti týkajúce sa požiadaviek na riadne poistenie majetku podľa odseku 3 tohto článku VZP v Záväznej dokumentácii.
6. Zmluvné strany dojednali zmluvnú pokutu, ak Prijímateľ poruší svoju povinnosť zo Zmluvy tým, že:
- a) neposkytne Vykonávateľovi dokumentáciu, správy, údaje alebo informácie, na ktorých poskytnutie je Prijímateľ povinný zo Zmluvy podľa čl. 5 ods. 9, čl. 8 ods. 2, 4 a 5, čl. 9 ods. 4, 11 a 12, čl. 10 ods. 1 a 2, čl. 12 ods. 1 písm. g), čl. 13 ods. 10, čl. 14 ods. 2 a ods. 6 písm. b) a čl. 17 ods. 11 až 15 VZP v rozsahu a v lehote stanovenej v Zmluve alebo určenej Vykonávateľom, pričom táto lehota nesmie byť kratšia ako lehota na Bezodkladné plnenie podľa Zmluvy,
  - b) neposkytne Vykonávateľovi monitorovacie správy v rozsahu a spôsobom podľa ods. 4.1.2. článku 4 Zmluvy o poskytnutí prostriedkov mechanizmu v spojení s ods. 2 až 6 článku 5 VZP,
  - c) poruší ktorúkoľvek povinnosť spojenú s informovaním, komunikáciou a viditeľnosťou podľa článku 6 VZP.
7. Vykonávateľ je oprávnený uplatniť zmluvnú pokutu voči Prijímateľovi za každé porušenie povinnosti podľa odseku 6 tohto článku VZP vo výške zmluvnej pokuty 50,00 Eur za každý aj začatý deň omeškania, až do splnenia porušenej povinnosti alebo do skončenia účinnosti tých ustanovení Zmluvy, na základe ktorých si Vykonávateľ zmluvnú pokutu uplatňuje, maximálne však do výšky Prostriedkov mechanizmu podľa ods. 3.1. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu. Vykonávateľ je oprávnený uplatniť zmluvnú pokutu podľa predchádzajúcej vety tohto odseku v prípade, ak za takéto porušenie povinnosti nebola uložená iná sankcia podľa Zmluvy, ani nedošlo k odstúpeniu od Zmluvy a súčasne, ak Vykonávateľ Prijímateľa vyzval na dodatočné splnenie povinnosti, k porušeniu ktorej sa viaže zmluvná pokuta a Prijímateľ uvedenú povinnosť nespĺnil ani v poskytnutej dodatočnej lehote, ktorá nesmie byť kratšia ako Bezodkladne podľa tejto Zmluvy. Právo Vykonávateľa na náhradu škody spôsobenú Prijímateľom ustanoveniami Zmluvy o zmluvnej pokute nie je dotknuté.

## Príloha č. 1 Zmluvy

8. Vykonávateľ oznámi Prijímateľovi sumu zmluvnej pokuty, ktorú sa Prijímateľ zaväzuje uhradiť Vykonávateľovi.

## Článok 13. KONTROLA A AUDIT

1. Kontrolou Projektu sa rozumie súhrn činností Oprávnenej osoby a tiež prizvaných osôb podľa § 2 písm. i) zákona o finančnej kontrole, ktorými sa overuje plnenie podmienok poskytnutia Prostriedkov mechanizmu v súlade so Zmluvou, súlad nárokových výdavkov a ostatných údajov predložených zo strany Prijímateľa a súvisiacej dokumentácie s Právnym rámcom, dodržiavanie hospodárnosti, efektívnosti, účinnosti a účelnosti použitia poskytnutých Prostriedkov mechanizmu, overenie dosiahnutého pokroku Realizácie Projektu vo vzťahu k dosahovaniu, plneniu a udržaniu Cieľa Projektu a ďalšie povinnosti Prijímateľa stanovené v Zmluve.
2. Kontrola Projektu, ktorá je vykonávaná podľa zákona o finančnej kontrole, je vykonávaná formou základnej finančnej kontroly, administratívnej finančnej kontroly a finančnej kontroly na mieste. Audit Projektu je vykonávaný ako vládny audit v súlade so zákonom o finančnej kontrole.
3. Vykonávanými kontrolami sa zabezpečí najmä overenie, či Cieľ Projektu bol splnený a udržaný, či všetky uplatniteľné pravidlá a právne predpisy boli dodržané a či Prostriedky mechanizmu boli použité na stanovený účel.
4. Oprávnená osoba na výkon kontroly/auditú môže vykonať kontrolu/audit u Prijímateľa kedykoľvek od nadobudnutia účinnosti Zmluvy do skončenia účinnosti Zmluvy podľa ods. 6.3. článku 6 Zmluvy o poskytnutí prostriedkov mechanizmu. Uvedená doba sa predĺži v prípade, ak tak ustanovuje Právny rámec.
5. Prijímateľ sa zaväzuje v lehote určenej Vykonávateľom informovať Vykonávateľa o začatí akejkoľvek kontroly/auditú Oprávnenou osobou odlišnou od Vykonávateľa a súčasne mu v lehote určenej Vykonávateľom zaslať na vedomie návrh správy/správu z kontroly/auditú alebo iný relevantný výsledný dokument z vykonanej kontroly/auditú, vyšetrovania alebo iného konania týchto osôb. Vykonávateľovi v súvislosti s plnením tejto informačnej povinnosti Prijímateľa nevznikajú žiadne povinnosti podľa tejto Zmluvy.
6. Prijímateľ sa zaväzuje, že poskytne súčinnosť a umožní Oprávnenej osobe výkon kontroly/auditú a zabezpečí uplatňovanie jej práv v súlade s Záväznou dokumentáciou a Právnym rámcom, najmä zákonom o mechanizme, zákonom o finančnej kontrole, čl. 12 Dohody o financovaní, čl. 129 nariadenia o rozpočtových pravidlách a touto Zmluvou. Prijímateľ sa tiež zaväzuje, že zabezpečí, aby akákoľvek tretia osoba zapojená do implementácie Plánu obnovy udelila prístup v súlade s ods. 6 čl. 12 Dohody o financovaní.
7. Prijímateľ je počas výkonu kontroly/auditú povinný najmä preukázať dosiahnutie a udržanie Cieľa Projektu, oprávnenosť vynaložených výdavkov a dodržanie podmienok poskytnutia Prostriedkov mechanizmu podľa Zmluvy, Záväznej dokumentácie, Výzvy a príslušných právnych predpisov.
8. Prijímateľ je povinný vytvoriť primerané podmienky na vykonanie kontroly/auditú, zdržať sa konania, ktoré by mohlo ohroziť začatie a riadny priebeh výkonu kontroly/auditú a plniť všetky povinnosti, ktoré mu vyplývajú z Právneho rámca, najmä zo zákona o finančnej kontrole. Ak je to potrebné pre účely vykonania kontroly/auditú, Prijímateľ je povinný zabezpečiť prítomnosť osôb zodpovedných za Realizáciu Projektu.
9. Právo Oprávnenej osoby na vykonanie kontroly/auditú Projektu nie je obmedzené žiadnym ustanovením tejto Zmluvy. Uvedené právo sa vzťahuje aj na vykonanie opätovnej kontroly/auditú tých istých skutočností, bez ohľadu na druh vykonanej kontroly/auditú, pričom pri vykonávaní kontroly/auditú je Oprávnená osoba viazaná iba platnými právnymi predpismi a touto Zmluvou, nie však závermi predchádzajúcej kontroly/auditú. Tým nie sú nijak dotknuté povinnosti vyplývajúce z predchádzajúcich kontrol/auditú (napríklad povinnosť plniť prijaté opatrenia).
10. Prijímateľ berie na vedomie, že Oprávnené osoby pri získavaní informácií o Projekte využívajú aj osobitné nástroje vytvorené inštitúciami/orgánmi EÚ alebo SR (napr. systém ARACHNE) ako aj iné dostupné



## Príloha č. 1 Zmluvy

možnosti overenia údajov a informácií (napr. verejne dostupné registre), a to najmä za účelom ochrany finančných záujmov EÚ, vrátane aktívneho overovania možného výskytu závažných Nezrovnalostí, akými sú najmä podvod, korupcia, konflikt záujmov alebo Dvojité financovanie z Prostriedkov mechanizmu a z verejných zdrojov, zdrojov EÚ alebo iných nástrojov finančnej pomoci poskytnutej SR zo zahraničia. Prijímateľ súhlasí s tým, aby údaje týkajúce sa Projektu (najmä osobné údaje Prijímateľa a iné osobné údaje získané v súlade s osobitnými predpismi upravujúcimi ochranu osobných údajov), ktoré poskytne Vykonávateľovi, boli súčasťou osobitných nástrojov podľa prvej vety. Prijímateľ sa zároveň zaväzuje poskytnúť Vykonávateľovi súčinnosť a/alebo akékoľvek doplňujúce informácie, ktoré bude Vykonávateľ požadovať v súvislosti s preverovaním získaných informácií.

11. Prijímateľ si je vedomý a súhlasí, že výstupy a výsledky z kontroly/auditov Projektu môžu byť uverejnené v informačnej databáze a/alebo na webovom sídle Vykonávateľa a/alebo inej Oprávnenej osoby.
12. Prijímateľ je povinný zabezpečiť, aby tretie osoby, prostredníctvom ktorých Prijímateľ dosahuje naplnenie a/alebo udržanie Cieľa Projektu, pri výkone kontroly/auditov zo strany Oprávnených osôb podľa tohto článku VZP na požiadanie poskytl súčinnosť, informácie a dokumenty (napr. účtovné záznamy a iné), ktoré súvisia s Projektom, najmä s dodaním tovarov, služieb a stavebných prác, ktoré boli financované z Prostriedkov mechanizmu.

## Článok 14. VYSPORIADANIE FINANČNÝCH VZŤAHOV

1. Prijímateľ sa zaväzuje:
  - a) vrátiť Prostriedky mechanizmu alebo ich časť, ak tieto nevyčerpal podľa podmienok Zmluvy, alebo ak nezúčtoval celú sumu poskytnutého predfinancovania alebo zálohovej platby, alebo ak mu vznikol kurzový zisk,
  - b) vrátiť Prostriedky mechanizmu poskytnuté z titulu mylnej platby alebo poskytnuté neoprávnene (najmä v prípadoch, kedy Prijímateľovi nevznikol nárok na vyplatenie Prostriedkov mechanizmu podľa Zmluvy),
  - c) vrátiť Prostriedky mechanizmu alebo ich časť, ak Prijímateľ porušil povinnosti uvedené v Zmluve a/alebo ak v súvislosti s Projektom bolo porušené ustanovenie Právneho rámca a s týmto porušením sa spája povinnosť vrátenia Prostriedkov mechanizmu alebo ich časti (napr. porušenie finančnej disciplíny, s ktorým sa spája povinnosť vrátenia Prostriedkov mechanizmu),
  - d) vrátiť Prostriedky mechanizmu alebo ich časť v iných prípadoch, ak to ustanovuje Zmluva alebo došlo k zániku Zmluvy podľa článku 11 VZP z dôvodu mimoriadneho ukončenia Zmluvy,
  - e) odvieť výnos z Prostriedkov mechanizmu podľa § 7 ods. 1 písm. m) zákona o rozpočtových pravidlách vzniknutý na základe úročenia poskytnutých Prostriedkov mechanizmu (ďalej len „výnos“), ak Prijímateľ nepoužil výnos na financovanie Projektu alebo jeho časti; uvedené platí len v prípade zálohovej platby a/alebo predfinancovania,
  - f) vrátiť preplatok vzniknutý na základe zúčtovania Preddavkovej platby v lehote určenej Vykonávateľom.
2. Prijímateľ je povinný vykázat Vykonávateľovi použitie prostriedkov zodpovedajúcich výnosu podľa ods. 1 písm. e) tohto článku VZP v záverečnej Žiadosti o platbu. V prípade vzniku povinnosti odvodu výnosu podľa ods. 1 písm. e) tohto článku VZP sa Prijímateľ zaväzuje odvieť výnos do 31. januára roku nasledujúceho po roku, v ktorom bola podaná záverečná Žiadosť o platbu, a to spôsobom určeným Vykonávateľom v Závaznej dokumentácii.
3. Ak Prijímateľ z vlastnej iniciatívy nevráti Prostriedky mechanizmu alebo ich časť, ktoré je povinný vrátiť podľa odseku 1 tohto článku VZP, na účet určený Vykonávateľom oznámený Prijímateľovi podľa článku 5 Zmluvy o poskytnutí prostriedkov mechanizmu, Vykonávateľ stanoví sumu Prostriedkov mechanizmu alebo ich časti, ktorú je Prijímateľ povinný vrátiť, v žiadosti o vrátenie finančných prostriedkov, ktorú zašle Prijímateľovi. Vykonávateľ v žiadosti o vrátenie finančných prostriedkov uvedie výšku Prostriedkov

#### Príloha č. 1 Zmluvy

- mechanizmu, ktorú má Prijímateľ vrátiť a zároveň určí číslo účtu/čísla účtov, na ktoré je Prijímateľ povinný vrátenie vykonať.
4. Prijímateľ sa zaväzuje vrátiť Prostriedky mechanizmu alebo ich časť uvedenú v žiadosti o vrátenie finančných prostriedkov v lehote 30 dní odo dňa doručenia žiadosti o vrátenie finančných prostriedkov Prijímateľovi. Ak Prijímateľ tieto povinnosti nesplní, ani nedôjde k uzatvoreniu dohody o splátkach alebo dohody o odklade plnenia, Vykonávateľ:
    - a. oznámi porušenie pravidiel a podmienok uvedených v Zmluve príslušnému správne mu orgánu (ak ide o porušenie finančnej disciplíny) alebo
    - b. postupuje podľa osobitného predpisu (napr. Civilný sporový poriadok) a uplatní pohľadávku na vrátenie Prostriedkov mechanizmu alebo ich časti na príslušnom orgáne (napr. na súde).
  5. Prijímateľ realizuje vrátenie Prostriedkov mechanizmu alebo ich časti formou platby na účet určený Vykonávateľom; Prijímateľ, ktorý je štátnou rozpočtovou organizáciou, realizuje vrátenie Prostriedkov mechanizmu alebo ich časti formou platby na účet určený Vykonávateľom alebo formou rozpočtového opatrenia.
  6. Ak počas Realizácie Projektu a počas Doby udržateľnosti Projektu Prijímateľ zistí Nezrovnalosť súvisiacu s Projektom, zaväzuje sa
    - a. Bezodkladne túto Nezrovnalosť oznámiť Vykonávateľovi podľa § 23 ods. 6 zákona o mechanizme,
    - b. predložiť Vykonávateľovi príslušnú dokumentáciu týkajúcu sa tejto Nezrovnalosti a
    - c. vysporiadať túto Nezrovnalosť postupom, ktorý bližšie určí Vykonávateľ.
  7. Nezrovnalosť je na účely Zmluvy možné vo vzťahu k Prijímateľovi považovať za vyriešenú, len ak Prijímateľ odstránil protiprávny stav, resp. príčiny vzniku Nezrovnalosti a vyrovnal všetky záväzky voči Vykonávateľovi, ktoré mu vznikli v súvislosti so vznikom Nezrovnalosti.
  8. Ak Prijímateľ vráti Prostriedky mechanizmu alebo ich časť na účet iný ako účet určený Vykonávateľom, príslušný záväzok Prijímateľa zostáva nesplnený a finančné vzťahy voči Vykonávateľovi sa považujú za nevysporiadané.
  9. Prijímateľ nie je oprávnený jednostranne započítať akúkoľvek svoju pohľadávku proti pohľadávke na vrátenie Prostriedkov mechanizmu alebo ich časti, ani proti akýmkoľvek iným pohládkam Vykonávateľa voči Prijímateľovi vzniknutých z akéhokoľvek právneho dôvodu.
  10. Ak je Prijímateľ povinný vrátiť Prostriedky mechanizmu alebo ich časť podľa tohto článku VZP, Vykonávateľ môže s Prijímateľom uzavrieť dohodu o splátkach alebo dohodu o odklade plnenia.
  11. Zmluvné strany sa osobitne dohodli, že ak čo i len deň lehoty podľa odseku 4 tohto článku VZP pripadne na obdobie mimoriadnej situácie, núdzového stavu alebo výnimočného stavu alebo na obdobie šiestich mesiacov nasledujúcich po ich odvolaní, na vrátenie Prostriedkov mechanizmu alebo ich časti sa uplatní 30 dňová lehota; začiatok plynutia lehoty sa nemení.
  12. Povinnosť Prijímateľa vrátiť Prostriedky mechanizmu alebo ich časť, ak táto povinnosť vyplynie z výsledku vykonanej kontroly/auditú kedykoľvek počas účinnosti Zmluvy, nie je výsledkom predchádzajúcej kontroly/auditú dotknutá.

### Článok 15. MENY A KURZOVÉ ROZDIELY

1. Ak Prijímateľ uhradza výdavky Projektu v inej mene ako EUR, ŽoP, ktorá obsahuje príslušné Účtovné doklady, je Vykonávateľom uhrádzaná v EUR. Prípadné kurzové rozdiely znáša Prijímateľ; ak tento článok VZP neustanovuje inak. Pri použití výmenného kurzu pre potreby prepočtu sumy výdavkov uhrádzaných Prijímateľom v cudzej mene je Prijímateľ povinný postupovať v súlade s týmto článkom VZP a s § 24 zákona o účtovníctve.
2. Pri prevode peňažných prostriedkov v cudzej mene zo svojho účtu zriadeného v EUR na účet dodávateľa zriadeného v cudzej mene Prijímateľ na účely ŽoP použije kurz banky platný v deň odpísania prostriedkov z účtu, tzn. v deň uskutočnenia účtovného prípadu. Výdavok prepočítaný týmto kurzom na EUR zahŕnie



## Príloha č. 1 Zmluvy

- Prijímateľ do ŽoP (ŽoP - zúčtovanie predfinancovania, ŽoP - zúčtovanie zálohovej platby alebo ŽoP - refundácia).
3. Ak Prijímateľ prevádza peňažné prostriedky v cudzej mene zo svojho účtu zriadeného v cudzej mene na účet dodávateľa v rovnakej cudzej mene, použije na účely ŽoP referenčný výmenný kurz určený a vyhlásený Európskou centrálnou bankou v deň predchádzajúci dňu uskutočnenia účtovného prípadu. Výdavok prepočítaný týmto kurzom na EUR zahrnie Prijímateľ do ŽoP (ŽoP - zúčtovanie predfinancovania, ŽoP - zúčtovanie zálohovej platby alebo ŽoP - refundácia).
  4. Ak Prijímateľ využíva systém predfinancovania, v predloženej ŽoP - poskytnutie predfinancovania použije kurz banky platný v deň uskutočnenia účtovného prípadu. Následne pri ŽoP - zúčtovanie predfinancovania uplatní postup podľa tohto článku VZP.
  5. Ak Prijímateľ využíva systém predfinancovania, je povinný priebežne sledovať a kumulatívne narátavať kladnú a zápornú hodnotu vzniknutých kurzových rozdielov. Tento záverečný kumulatívny prehľad vzniknutých kurzových rozdielov je Prijímateľ povinný priložiť k záverečnej ŽoP. Ak zo záverečného kumulatívneho prehľadu vyplýva pre Prijímateľa kurzová strata, Prijímateľ môže v rámci záverečnej ŽoP požiadať o jej preplatenie, ak Vykonávateľ určil takýto výdavok ako oprávnený vo Výzve alebo v Záväznej dokumentácii. Ak zo záverečného kumulatívneho prehľadu vyplýva pre Prijímateľa kurzový zisk, Prijímateľ je povinný túto sumu vrátiť podľa článku 14 VZP.
  6. Na účely tohto článku VZP sa dňom uskutočnenia účtovného prípadu rozumie deň uskutočnenia účtovného prípadu podľa § 2 opatrenia Ministerstva financií SR č. 23054/2002-92, ktorým sa ustanovujú podrobnosti o postupoch účtovania a rámcovej účtovej osnove pre podnikateľov účtujúcich v sústave podvojného účtovníctva, uverejneného v oznámení Ministerstva financií SR č. 740/2002 Z. z.; uvedené sa primerane vzťahuje aj na Prijímateľa, ktorý nie je účtovnou jednotkou.

## Článok 16. ÚČTY PRIJÍMATEĽA

1. Vykonávateľ zabezpečí Poskytnutie prostriedkov mechanizmu Prijímateľovi bezhotovostne/formou rozpočtového opatrenia v súlade so zákonom o rozpočtových pravidlách na účet vedený v EUR (ďalej len „účet Prijímateľa“). Číslo účtu Prijímateľa je uvedené v Prílohe č. 2 Zmluvy - Opis Projektu.
2. Prijímateľ je povinný udržiavať účet Prijímateľa otvorený až do Finančného ukončenia Projektu. V prípade zrušenia účtu Prijímateľa je Prijímateľ povinný nahradiť ho iným účtom Prijímateľa tak, aby vždy existoval otvorený účet Prijímateľa určený na príjem Prostriedkov mechanizmu, o ktorom je Vykonávateľ informovaný podľa článku 5 Zmluvy o poskytnutí prostriedkov mechanizmu. V prípade otvorenia účtu pre príjem Prostriedkov mechanizmu v komerčnej banke v zahraničí Prijímateľ zodpovedá za úhradu všetkých nákladov spojených s realizáciou platieb na a z tohto účtu na svoju ťarchu.
3. Prijímateľ môže realizovať úhrady Oprávnených výdavkov aj z iných účtov otvorených Prijímateľom pri dodržaní podmienok existencie účtu Prijímateľa určeného na príjem Prostriedkov mechanizmu. Prijímateľ je povinný oznámiť Vykonávateľovi identifikáciu týchto účtov podľa článku 5 Zmluvy o poskytnutí prostriedkov mechanizmu.
4. Ak sú Prostriedky mechanizmu poskytované systémom predfinancovania alebo zálohových platieb a takto poskytnuté prostriedky sú na účte Prijímateľa úročené, Prijímateľ je povinný vzniknuté úroky použiť na financovanie Projektu alebo jeho časti. Ak Prijímateľ nepoužil výnos na financovanie Projektu alebo jeho časti, je Prijímateľ povinný vzniknuté úroky vrátiť Vykonávateľovi podľa článku 14 VZP.
5. Ak je Prijímateľom štátna rozpočtová organizácia, odsek 2 tohto článku VZP sa neuplatňuje.

## Článok 17. PLATBY

1. Financovanie Projektu Vykonávateľom z Prostriedkov mechanizmu sa realizuje systémom predfinancovania, systémom zálohových platieb, systémom refundácie alebo kombináciou týchto systémov.

## Príloha č. 1 Zmluvy

2. Vzor Žiadosti o platbu určí Vykonávateľ v Závaznej dokumentácii.
3. Na účely tejto Zmluvy sa za deň poskytnutia Prostriedkov mechanizmu alebo ich časti považuje deň pripísania platby na účet Prijímateľa. V prípade Prijímateľa, ktorým je štátna rozpočtová organizácia, sa za deň poskytnutia Prostriedkov mechanizmu alebo ich časti považuje deň aktivácie evidenčného listu úprav rozpočtu potvrdzujúci úpravu rozpočtu Prijímateľa rozpočtovým opatrením.
4. Jednotlivé systémy financovania je možné v rámci jedného Projektu kombinovať. Kombinácia dvoch alebo viacerých systémov financovania je možná za podmienky, že konkrétny výdavok bude vykázaný len v rámci jedného systému financovania.
5. V prípade kombinácie dvoch alebo viacerých systémov financovania v rámci jedného Projektu sa na určenie práv a povinností zmluvných strán súčasne použijú ustanovenia článku 17a až 17c VZP relevantné pre použité systémy financovania.
6. Ak dôjde ku kombinácii dvoch alebo viacerých systémov financovania v rámci jedného Projektu, Prijímateľ je povinný na každý z použitých systémov financovania predkladať samostatnú ŽoP, t. j. Prijímateľ nemôže v rámci jednej ŽoP vykazovať výdavky financované viacerými systémami.
7. Vykonávateľ je oprávnený zvýšiť alebo znížiť výšku finančných prostriedkov v ŽoP z technických dôvodov na strane Vykonávateľa, a to maximálne vo výške 0,01% z maximálnej sumy Prostriedkov mechanizmu podľa ods. 3.1. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu v rámci jednej ŽoP. Ustanovenie ods. 3.4. článku 3 Zmluvy o poskytnutí prostriedkov mechanizmu týmto nie je dotknuté.
8. Prijímateľ je povinný vo všetkých predkladaných ŽoP uvádzať výlučne výdavky, ktoré sú v súlade so Zmluvou. Prijímateľ zodpovedá za pravosť, správnosť a kompletnosť údajov uvedených v ŽoP. Ak na základe nepravých alebo nesprávnych údajov uvedených v akejkoľvek ŽoP dôjde k vyplateniu alebo schváleniu platby, Prijímateľ je povinný takto vyplatené alebo schválené Prostriedky mechanizmu vrátiť Bezodkladne, od kedy sa o tejto skutočnosti dozvie; ak sa o skutočnosti, že došlo k vyplateniu alebo schváleniu platby na základe nesprávnych alebo nepravých údajov dozvie Vykonávateľ, postupuje podľa článku 14 VZP.
9. Podrobnejší postup zmluvných strán vrátane bližšieho určenia spôsobu výkonu ich práv a povinností týkajúcich sa systémov financovania určí Závazná dokumentácia.
10. Na účely tejto Zmluvy sa za úhradu Účtovných dokladov dodávateľovi považuje aj:
  - a) úhrada Účtovných dokladov postupníkovi v prípade, že dodávateľ postúpil pohľadávku voči Prijímateľovi tretej osobe podľa § 524 až § 530 Občianskeho zákonníka,
  - b) úhrada záložnému veriteľovi na základe výkonu záložného práva na pohľadávku dodávateľa voči Prijímateľovi podľa § 151a až § 151me Občianskeho zákonníka,
  - c) úhrada oprávnenej osobe na základe výkonu rozhodnutia voči dodávateľovi podľa právnych predpisov SR,
  - d) započítanie pohľadávok dodávateľa a Prijímateľa podľa § 580 a 581 Občianskeho zákonníka alebo § 358 až 364 Obchodného zákonníka,
  - e) splnenie záväzku voči dodávateľovi podľa § 568 Občianskeho zákonníka.
11. V prípade, že dodávateľ postúpil pohľadávku voči Prijímateľovi tretej osobe podľa § 524 až § 530 Občianskeho zákonníka, Prijímateľ v rámci dokumentácie ŽoP predloží aj dokumenty preukazujúce postúpenie pohľadávky dodávateľa na postupníka.
12. V prípade úhrady záväzku Prijímateľa záložnému veriteľovi pri výkone záložného práva na pohľadávku dodávateľa voči Prijímateľovi podľa § 151a až § 151me Občianskeho zákonníka Prijímateľ v rámci dokumentácie ŽoP predloží aj dokumenty preukazujúce vznik záložného práva.
13. V prípade úhrady záväzku Prijímateľa oprávnenej osobe na základe výkonu rozhodnutia voči dodávateľovi podľa právnych predpisov SR Prijímateľ v rámci dokumentácie ŽoP predloží aj dokumenty preukazujúce výkon rozhodnutia (napr. exekučný príkaz alebo vykonateľné rozhodnutie).
14. V prípade úhrady záväzku Prijímateľa dodávateľovi na základe uloženia predmetu záväzku medzi Prijímateľom a veriteľom do notárskej úschovy podľa § 568 Občianskeho zákonníka Prijímateľ v rámci dokumentácie ŽoP predloží notársku zápisnicu a dokumenty preukazujúce vykonanie uloženia predmetu záväzku do notárskej úschovy.





## Príloha č. 1 Zmluvy

15. V prípade započítania pohľadávok dodávateľa a Prijímateľa podľa § 580 a 581 Občianskeho zákonníka alebo § 358 až 364 Obchodného zákonníka Prijímateľ v rámci dokumentácie ŽoP predloží dokumenty preukazujúce započítanie pohľadávok.
16. Ustanovenia tohto článku VZP sa nevzťahujú na Prijímateľa, ktorý sa pri aplikácii niektorého z postupov podľa tohto článku VZP dostal do rozporu s právnymi predpismi SR (napr. so zákonom o rozpočtových pravidlách). Ustanovenia tohto článku VZP sa zároveň nevzťahujú na pohľadávku podľa ods. 6 článku 8 VZP.

## Článok 17a. Systém predfinancovania

1. Systémom predfinancovania sa Prostriedky mechanizmu poskytujú na Oprávnené výdavky Projektu alebo ich časť na základe Prijímateľom predložených neuhradených Účtovných dokladov v lehote splatnosti záväzku dodávateľom.
2. Vykonávateľ zabezpečí poskytnutie platby výlučne na základe ŽoP – poskytnutie predfinancovania predloženej Prijímateľom v EUR. Prijímateľ v rámci ŽoP – poskytnutie predfinancovania uvedie prehľad vykázaných výdavkov, vrátane celkových vykázaných výdavkov, nárokovanej sumy finančných prostriedkov a ostatných nenárokovaných výdavkov, a to v súlade s rozpočtom Projektu.
3. Prijímateľ predkladá Vykonávateľovi ŽoP – poskytnutie predfinancovania spolu s neuhradenými Účtovnými dokladmi (napr. faktúra) prijatými od dodávateľa a s relevantnou podpornou dokumentáciou podľa platných právnych predpisov (najmä zákona o účtovníctve a zákona o dani z príjmov), ktorej minimálny rozsah a ďalšie náležitosti určí Vykonávateľ v Závaznej dokumentácii, a to v lehote splatnosti týchto Účtovných dokladov. Jeden rovnopis Účtovných dokladov si ponecháva Prijímateľ.
4. Prijímateľ je povinný uhradiť dodávateľom Účtovné doklady, na ktoré bolo poskytnuté predfinancovanie, najneskôr do 10 pracovných dní odo dňa pripísania príslušnej platby na účet Prijímateľa, alebo odo dňa aktivácie evidenčného listu úprav rozpočtu potvrdzujúceho úpravu rozpočtu v prípade Prijímateľa, ktorým je štátna rozpočtová organizácia. Úrok z omeškania v prípade omeškania Prijímateľa s úhradou záväzku voči dodávateľovi a iné zmluvné sankcie znáša Prijímateľ.
5. Po poskytnutí každej platby systémom predfinancovania je Prijímateľ povinný celú jej výšku zúčtovať, a to do 10 dní odo dňa pripísania týchto prostriedkov na účet Prijímateľa alebo odo dňa aktivácie evidenčného listu úprav rozpočtu potvrdzujúceho úpravu rozpočtu v prípade Prijímateľa, ktorým je štátna rozpočtová organizácia. Nezúčtovaný rozdiel predfinancovania je Prijímateľ povinný vrátiť Vykonávateľovi najneskôr do času doručenia ŽoP – zúčtovanie predfinancovania Vykonávateľovi, pričom súčasťou takejto ŽoP – zúčtovanie predfinancovania sú aj doklady preukazujúce vrátenie nezúčtovaného rozdielu predfinancovania. Vykonávateľ je oprávnený akceptovať aj neskoršie vrátenie nezúčtovaného rozdielu predfinancovania a jeho preukázanie zo strany Prijímateľa, ak ešte nedošlo k ukončeniu overovania v rámci kontroly ŽoP – zúčtovanie predfinancovania zo strany Vykonávateľa.
6. Prijímateľ zúčtuje platbu Vykonávateľovi predložením ŽoP – zúčtovanie predfinancovania, ktorú predkladá spolu s výpisom z účtu potvrdzujúcim príjem Prostriedkov mechanizmu, ako aj s dokladmi potvrdzujúcimi skutočnú úhradu výdavkov deklarovanych v ŽoP – zúčtovanie predfinancovania, najmä výpisom z účtu alebo prehlásením banky o úhrade. Doklady potvrdzujúce skutočnú úhradu výdavkov deklarovanych v ŽoP – zúčtovanie predfinancovania nie je potrebné predkladať pri výdavkoch vykazovaných formou zjednodušeného vykazovania a výdavkoch, ktoré sa svojou povahou neuhrádzajú.
7. Prijímateľ berie na vedomie, že Vykonávateľ je povinný vykonať kontrolu ŽoP – poskytnutie predfinancovania a ŽoP – zúčtovanie predfinancovania podľa zákona o finančnej kontrole. Po vykonaní kontroly podľa predchádzajúcej vety Vykonávateľ ŽoP – poskytnutie predfinancovania a ŽoP – zúčtovanie predfinancovania schváli v plnej výške, schváli vo výške zníženej o sumu neoprávnených výdavkov alebo neschváli. Na základe záverov kontroly môže Vykonávateľ poskytnúť Prijímateľovi predfinancovanie v sume, ktorá zodpovedá identifikovaným Oprávneným výdavkom. V prípade, ak Vykonávateľ ŽoP – zúčtovanie predfinancovania na základe vykonanej kontroly neschváli alebo schváli v zníženej sume, Vykonávateľ vyzve Prijímateľa na

## Príloha č. 1 Zmluvy

- vrátenie nezúčtovaného predfinancovania, resp. nezúčtovanej časti predfinancovania postupom podľa článku 14 VZP. Predfinancovanie sa považuje za zúčtované, ak je ŽoP – zúčtovanie predfinancovania schválená v plnej výške, alebo ak Prijímateľ vrátil celú sumu poskytnutého predfinancovania alebo vrátil nezúčtovaný rozdiel poskytnutého predfinancovania Vykonávateľovi.
8. V prípade, ak Prijímateľ nepredloží ŽoP – zúčtovanie predfinancovania v lehote určenej Vykonávateľom, Vykonávateľ môže umožniť Prijímateľovi zúčtovať poskytnuté predfinancovanie v dodatočnej lehote alebo požiadať Prijímateľa o vrátenie predfinancovania. Pokiaľ vznikne Prijímateľovi povinnosť vrátiť poskytnuté predfinancovanie a Prijímateľ predfinancovanie nevráti z vlastnej iniciatívy, Vykonávateľ vyzve Prijímateľa na vrátenie nezúčtovaného predfinancovania postupom podľa článku 14 VZP.
  9. Prijímateľ vráti nezúčtované predfinancovanie, resp. nezúčtovanú časť predfinancovania na účet Vykonávateľa, a to v priebehu rozpočtového roka na výdavkový účet Vykonávateľa a z predchádzajúceho roka na príjmový účet Vykonávateľa. Prijímateľ, ktorým je štátna rozpočtová organizácia, realizuje vrátenie formou prevodu z účtu Prijímateľa na účet Vykonávateľa alebo formou rozpočtového opatrenia, v súlade so žiadosťou o vrátenie podľa článku 14 VZP.

## Článok 17b. Systém zálohových platieb

1. Systémom zálohových platieb sa Prostriedky mechanizmu poskytujú na Oprávnené výdavky Projektu alebo ich časť na základe ŽoP – poskytnutie zálohovej platby predloženej Prijímateľom v EUR.
2. Prijímateľ predkladá Vykonávateľovi ŽoP – poskytnutie zálohovej platby maximálne do výšky 40% z celkových oprávnených prostriedkov mechanizmu.
3. Po poskytnutí zálohovej platby je Prijímateľ povinný každú poskytnutú zálohovú platbu priebežne zúčtovať, pričom najneskôr do 12 mesiacov odo dňa pripísania platby na účte Prijímateľa alebo odo dňa aktivácie evidenčného listu úprav rozpočtu potvrdzujúceho úpravu rozpočtu v prípade Prijímateľa, ktorým je štátna rozpočtová organizácia, je Prijímateľ povinný zúčtovať 100 % sumy každej poskytnutej zálohovej platby.
4. Prijímateľ zúčtuje zálohovú platbu Vykonávateľovi predložením ŽoP – zúčtovanie zálohovej platby. Prijímateľ v rámci ŽoP – zúčtovanie zálohovej platby uvedie prehľad vykázaných výdavkov, vrátane celkových vykázaných výdavkov, nárokovanej sumy finančných prostriedkov a ostatných nenárokovaných výdavkov, a to v súlade s rozpočtom Projektu. Prijímateľ predkladá ŽoP – zúčtovanie zálohovej platby spolu s Účtovnými dokladmi (napr. faktúra) prijatými od dodávateľa ako aj s Účtovnými dokladmi preukazujúcimi skutočnú úhradu výdavkov vykázaných v ŽoP – zúčtovanie zálohovej platby a relevantnou podpornou dokumentáciou podľa platných právnych predpisov (najmä zákona o účtovníctve a zákona o dani z príjmov), ktorej minimálny rozsah a ďalšie náležitosti určí Vykonávateľ v Závaznej dokumentácii. Doklady potvrdzujúce skutočnú úhradu výdavkov deklarovaných v ŽoP – zúčtovanie zálohovej platby nie je potrebné predkladať pri výdavkoch vykazovaných formou zjednodušeného vykazovania a výdavkoch, ktoré sa svojou povahou neuhrádzajú.
5. Jednu zálohovú platbu možno zúčtovať predložením viacerých ŽoP – zúčtovanie zálohovej platby. Povinnosť zúčtovať 100 % sumy každej poskytnutej zálohovej platby v lehote 12 mesiacov odo dňa pripísania finančných prostriedkov na účte Prijímateľa alebo odo dňa aktivácie evidenčného listu úprav rozpočtu potvrdzujúceho úpravu rozpočtu v prípade Prijímateľa, ktorým je štátna rozpočtová organizácia, sa vzťahuje osobitne ku každej poskytnutej zálohovej platbe, pričom každú predkladanú ŽoP – zúčtovanie zálohovej platby je potrebné priradiť k najstaršej poskytnutej nezúčtovanej zálohovej platbe. Viaceré zálohové platby možno zúčtovať predložením jednej ŽoP – zúčtovanie zálohovej platby.
6. Ak predchádzajúca zálohová platba nebola poskytnutá v maximálnej výške zálohovej platby podľa odseku 2 tohto článku VZP, Prijímateľ môže požiadať o ďalšiu zálohovú platbu v sume rovnajúcej sa rozdielu maximálnej výšky zálohovej platby a predchádzajúcej poskytnutej zálohovej platby. Ak predchádzajúca zálohová platba bola čiastočne zúčtovaná, Prijímateľ môže požiadať o ďalšiu zálohovú platbu v sume rovnajúcej sa rozdielu maximálnej výšky zálohovej platby podľa odseku 2 tohto článku VZP a predchádzajúcej poskytnutej a nezúčtovanej zálohovej platby.



## Príloha č. 1 Zmluvy

7. Prijímateľ berie na vedomie, že Vykonávateľ je povinný vykonať kontrolu ŽoP – poskytnutie zálohovej platby a ŽoP – zúčtovanie zálohovej platby podľa zákona o finančnej kontrole. Po vykonaní kontroly podľa predchádzajúcej vety Vykonávateľ ŽoP – poskytnutie zálohovej platby a ŽoP – zúčtovanie zálohovej platby schváli v plnej výške, schváli vo výške zníženej o sumu neoprávnených výdavkov alebo neschváli. Na základe záverov kontroly môže Vykonávateľ poskytnúť Prijímateľovi zálohovú platbu v sume, ktorá zodpovedá identifikovaným Oprávnených výdavkom. Zálohová platba sa považuje za zúčtovanú, ak je ŽoP – zúčtovanie zálohovej platby (alebo viaceré ŽoP – zúčtovanie zálohovej platby) schválená v sume poskytnutej zálohovej platby alebo Prijímateľ vrátil celú sumu poskytnutej zálohovej platby alebo vrátil nezúčtovaný rozdiel poskytnutej zálohy Vykonávateľovi.
8. Ak Vykonávateľ v predloženej ŽoP – zúčtovanie zálohovej platby identifikoval neoprávnené výdavky pred uplynutím príslušnej 12-mesačnej lehoty na zúčtovanie, Prijímateľ môže takto identifikovanú nezúčtovanú sumu zúčtovať predložením ďalšej ŽoP - zúčtovanie zálohovej platby do skončenia príslušnej 12-mesačnej lehoty na zúčtovanie.
9. Ak Prijímateľ nezúčtuje 100 % poskytnutej zálohovej platby do 12 mesiacov odo dňa pripísania platby na účet Prijímateľa alebo odo dňa aktivácie evidenčného listu úprav rozpočtu potvrdzujúceho úpravu rozpočtu v prípade Prijímateľa, ktorým je štátna rozpočtová organizácia, Prijímateľ je povinný do 10 dní po uplynutí 12-mesačnej lehoty na zúčtovanie danej zálohovej platby vrátiť sumu nezúčtovaného rozdielu poskytnutej zálohovej platby.
10. Ak Vykonávateľ v predloženej ŽoP – zúčtovanie zálohovej platby identifikoval neoprávnené výdavky po uplynutí 12-mesačnej lehoty na zúčtovanie, Prijímateľ je povinný vrátiť sumu nezúčtovaného rozdielu poskytnutej zálohovej platby podľa článku 14 VZP.
11. V prípade, ak Prijímateľ najneskôr do skončenia lehoty na zúčtovanie poskytnutej zálohovej platby nepredloží ŽoP – zúčtovanie zálohovej platby alebo nepredloží ŽoP – zúčtovanie zálohovej platby v objeme dostatočnom na zúčtovanie každej poskytnutej zálohovej platby, Vykonávateľ môže umožniť Prijímateľovi zúčtovať poskytnutú zálohovú platbu v dodatočnej lehote alebo požiadať Prijímateľa o vrátenie nezúčtovanej zálohovej platby alebo nezúčtovaného rozdielu zálohovej platby. Pokiaľ vznikne Prijímateľovi povinnosť vrátiť nezúčtovanú poskytnutú zálohovú platbu alebo nezúčtovaný rozdiel poskytnutej zálohovej platby Vykonávateľovi a Prijímateľ tak neurobí z vlastnej iniciatívy, Vykonávateľ vyzve Prijímateľa na vrátenie postupom podľa článku 14 VZP.
12. Prijímateľ vráti nezúčtovanú poskytnutú zálohovú platbu, resp. nezúčtovaný rozdiel poskytnutej zálohovej platby na účet Vykonávateľa, a to v priebehu rozpočtového roka na výdavkový účet Vykonávateľa a z predchádzajúceho roka na príjmový účet Vykonávateľa. Prijímateľ, ktorým je štátna rozpočtová organizácia, realizuje vrátenie formou prevodu z účtu Prijímateľa na účet Vykonávateľa alebo formou rozpočtového opatrenia, v súlade so žiadosťou o vrátenie podľa článku 14 VZP.

## Článok 17c. Systém refundácie

1. Systémom refundácie sa Prostriedky mechanizmu poskytujú na Oprávnené výdavky Projektu alebo ich časť na základe ŽoP – priebežná platba predloženej Prijímateľom v EUR.
2. V rámci systému refundácie je Prijímateľ povinný uhradiť výdavky najskôr z vlastných zdrojov a tieto mu sú následne pri jednotlivých platbách refundované z Prostriedkov mechanizmu až do výšky Oprávnených výdavkov.
3. V rámci ŽoP – priebežná platba Prijímateľ uvedie prehľad vykázaných výdavkov, vrátane celkových vykázaných výdavkov, nárokovanej sumy finančných prostriedkov a ostatných nenárokovaných výdavkov, a to v súlade s rozpočtom Projektu. Prijímateľ predkladá ŽoP – priebežná platba spolu s Účtovnými dokladmi (napr. faktúra) prijaté od dodávateľa ako aj s Účtovnými dokladmi preukazujúcimi skutočnú úhradu výdavkov vykázaných v ŽoP – priebežná platba a relevantnou podpornou dokumentáciou podľa platných právnych predpisov (najmä zákona o účtovníctve a zákona o dani z príjmov), ktorej minimálny rozsah a ďalšie náležitosti určí Vykonávateľ v Závaznej dokumentácii. Doklady potvrdzujúce skutočnú úhradu výdavkov deklarovaných

#### Príloha č. 1 Zmluvy

v ŽoP – priebežná platba nie je potrebné predkladať pri výdavkoch vykazovaných formou zjednodušeného vykazovania a výdavkoch, ktoré sa svojou povahou neuhrádzajú.

4. Prijímateľ berie na vedomie, že Vykonávateľ je povinný vykonať kontrolu ŽoP – priebežná platba podľa zákona o finančnej kontrole. Po vykonaní kontroly podľa predchádzajúcej vety Vykonávateľ ŽoP – priebežná platba schváli v plnej výške, schváli vo výške zníženej o sumu neoprávnených výdavkov alebo neschváli. Na základe záverov kontroly môže Vykonávateľ poskytnúť Prijímateľovi platbu v sume, ktorá zodpovedá identifikovaným Oprávneným výdavkom.



Financované  
Európskou úniou  
NextGenerationEU

PLÁN [OBNOVY]



MINISTERSTVO  
INVESTÍCIÍ, REGIONÁLNEHO ROZVOJA  
A INFORMATIZÁCIE  
SLOVENSKEJ REPUBLIKY

Príloha č. 2 Zmluvy

## OPIS PROJEKTU

VŠEOBECNÉ IDENTIFIKAČNÉ ÚDAJE O PROJEKTE	
Kód výzvy	17104-04-V02
Kód projektu	17104-04-V02-00005
Názov projektu v slovenskom jazyku	Pokrok v kybernetickej bezpečnosti NOÚ
Názov projektu v anglickom jazyku – za časť spolufinancovania v rámci Grantovej zmluvy s EK	Quantum Cybersecurity Leap for NOU
Začiatok realizácie projektu	12/2022
Koniec realizácie projektu	11/2025
Miesto realizácie projektu	Slovenská republika

MONITOROVACIE SPRÁVY A FINANCOVANIE PROJEKTU	
Plán predkladania monitorovacích správ	- prvú monitorovaciu správu do 30 dní od účinnosti Zmluvy o PPM, t. j. prvého monitorovacieho obdobia k 31.05.2024; - záverečnú monitorovaciu správu predloží Prijímateľ za obdobie k 30.11.2025 (najneskôr k 30.6.2026).
Plán predkladania žiadostí o platbu	- žiadosť o poskytnutie zálohovej/refundačnej platby v zmysle VZP, ktoré sú neoddeliteľnou súčasťou tejto Zmluvy; - záverečnú žiadosť o platbu do 30 dní od ukončenia Projektu (30.06.2026).
Bankové údaje Prijímateľa	<ul style="list-style-type: none"><li>• Štátna pokladnica</li><li>• BÚ úročený Národný onkologický ústav Bratislava</li><li>• SK58 8180 0000 0070 0028 1748</li></ul>

CIEĽ A ZHRNUTIE PROJEKTU	
Cieľ projektu	<p>Projekt si kladie za cieľ implementovať pokročilé bezpečnostné riešenia na ochranu citlivých údajov a infraštruktúry zdravotníckeho zariadenia, čím sa minimalizujú riziká spojené s kybernetickými útokmi a zabezpečí sa nepretržitá prevádzka kritických systémov a procesov. Za týmto účelom projekt realizuje implementáciu nasledovných komponentov v prostredí zdravotníckeho zariadenia:</p> <ul style="list-style-type: none"><li>• Bezpečné dátové úložisko</li><li>• Serverová platforma</li><li>• Softvérové licencie pre servery a firewally</li><li>• Helpdesk</li><li>• Vulnerability scanner</li><li>• Dvojfaktorová autentifikácia.</li></ul>

Príloha č. 2 Zmluvy

Aktivity projektu a ich časový harmonogram	<ol style="list-style-type: none"> <li><b>Riadenie a koordinácia projektu</b> <ul style="list-style-type: none"> <li>Začiatok realizácie aktivity: 12/2022</li> <li>Ukončenie realizácie aktivity: 11/2025</li> </ul> </li> <li><b>Implementácia vysoko dostupného úložiska</b> <ul style="list-style-type: none"> <li>Začiatok realizácie aktivity: 03/2023</li> <li>Ukončenie realizácie aktivity: 05/2025</li> </ul> </li> <li><b>Nákup a nasadenie servera na správu kľúčov</b> <ul style="list-style-type: none"> <li>Začiatok realizácie aktivity: 07/2023</li> <li>Ukončenie realizácie aktivity: 05/2025</li> </ul> </li> <li><b>Implementácia systému pre kontinuálne penetračné testovanie a hodnotenie bezpečnosti</b> <ul style="list-style-type: none"> <li>Začiatok realizácie aktivity: 09/2023</li> <li>Ukončenie realizácie aktivity: 11/2025</li> </ul> </li> </ol>
Zhrnutie projektu	<p>Projekt si kladie za cieľ implementovať pokročilé bezpečnostné riešenia na ochranu citlivých údajov a infraštruktúry zdravotníckeho zariadenia, čím sa minimalizujú riziká spojené s kybernetickými útokmi a zabezpečí sa nepretržitá prevádzka kritických systémov a procesov. Za týmto účelom projekt realizuje implementáciu nasledovných komponentov v prostredí zdravotníckeho zariadenia:</p> <ul style="list-style-type: none"> <li>Bezpečné dátové úložisko</li> <li>Serverová platforma</li> <li>Softvérové licencie pre servery a firewally</li> <li>Helpdesk</li> <li>Vulnerability scanner</li> <li>Dvojfaktorová autentifikácia.</li> </ul>

PLÁNOVANÉ HODNOTY SPOLOČNÝCH A KLÚČOVÝCH UKAZOVATEĽOV

Critical System Availability	99.9% uptime
Attack Surface Reduction	Reduce attack surface by 90% compared to the initial assessment by the end of the project
Zero Trust Implementation	100% Zero Trust compliance

**PARTNERSKÁ SPOLUPRÁCA** (úlohy a zodpovednosti jednotlivých partnerov v rámci projektu). V zmysle zákona č. 368/2021 Z. z. o mechanizme na podporu obnovy a odolnosti a o zmene a doplnení niektorých zákonov, § 14, ods. (6) „Ak sa na realizácii investície alebo realizácii reformy spolupodieľa partner, zmluva podľa odseku 1 obsahuje aj údaje o partnerovi v rozsahu potrebnom na jednoznačnú identifikáciu partnera.“

Názov organizácie a identifikačné údaje	Úloha/zodpovednosti v rámci projektu
Národný onkologický ústav v Bratislave so sídlom Klenová 1, 833 10 Bratislava IČO: 00 165 336	prijímateľ

PRACOVNÉ BALÍKY

Príloha č. 2 Zmluvy

Pracovný balík	Názov pracovného balíka	Zodpovedná organizácia	Začiatok realizácie (mesiac/rok)	Koniec realizácie (mesiac/rok)	Počet osobomesiacov	Predpokladané celkové náklady (EUR)
WP1	Riadenie a koordinácia projektu	NOU	12/2022	11/2025	6	16 666,66 EUR
WP2	Implementácia vysoko dostupného úložiska	NOU	03/2023	05/2025	12	433 237,35 EUR
WP3	Nákup a nasadenie servera na správu kľúčov	NOU	07/2023	05/2025	12	33 333,33 EUR
WP4	Implementácia systému pre kontinuálne penetračné testovanie a hodnotenie bezpečnosti	NOU	09/2023	11/2025	6	16 666,66 EUR

**VÝŠKA PRÍSPEVKU MECHANIZMU NA PODPORU OBNOVY A ODOLNOSTI (EUR) – v prípade koordinátora.** Žiadateľ uvedie celkové oprávnené výdavky projektu podporeného z priamo riadeného programu EÚ, príspevok predmetného programu a požadovanú výšku príspevku mechanizmu s presnosťou na dve desatinné miesta.

<b>A. Celkové oprávnené výdavky</b>	<b>499 904,00 EUR</b>
<b>B. Prostriedky mechanizmu bez PDH</b>	<b>0,00 EUR</b>
<b>C. Prostriedky DPH</b>	<b>0,00 EUR</b>
<b>D. Požadovaná výška prostriedkov mechanizmu (D = B+C)</b>	<b>101 232,00 EUR</b>

**VÝŠKA PRÍSPEVKU MECHANIZMU NA PODPORU OBNOVY A ODOLNOSTI (EUR) – v prípade partnera.** Žiadateľ uvedie celkové oprávnené výdavky rozpočtu partnera v projekte podporeného z priamo riadeného programu EÚ, príspevok predmetného programu a požadovanú výšku príspevku mechanizmu s presnosťou na dve desatinné miesta.

<b>A. Celkové oprávnené výdavky</b>	<b>0,00 EUR</b>
<b>B. Prostriedky mechanizmu bez PDH</b>	<b>0,00 EUR</b>
<b>C. Prostriedky DPH</b>	<b>0,00 EUR</b>
<b>D. Požadovaná výška prostriedkov mechanizmu (D = B+C)</b>	<b>0,00 EUR</b>



Financované  
Európskou úniou  
NextGenerationEU

PLÁN [OBNOVY]



MINISTERSTVO  
INVESTÍCIÍ, REGIONÁLNEHO ROZVOJA  
A INFORMATIZÁCIE  
SLOVENSKEJ REPUBLIKY

Príloha č. 2 Zmluvy

ROZPOČET PROJEKTU	
Personálne náklady	100 000 €
Subdodávateľské náklady	28 200 €
Zariadenie	279 000 €
Ostatné náklady a služby	60 000 €
Nepriame náklady	32 704 €
Celkové náklady	499 904 €
Podiel financovania EU	249 952 €
Spolufinancovanie	249 952 €



Príloha č. 3 Zmluvy

## PROTIKORUPČNÁ DOLOŽKA<sup>1</sup>

1. **Zmluvné strany** sa pri plnení predmetnej **Zmluvy** zaväzujú striktné dodržiavať platné a účinné právne predpisy vzťahujúce sa ku korupcii a korupčnému správaniu, protiprávneho ovplyvňovaniu verejných činiteľov, praniu špinavých peňazí a zaväzujú sa zaviesť a vykonávať všetky nevyhnutné a vhodné postupy a opatrenia vedúce k zabráneniu korupcie a korupčnému správaniu.
2. **Prijímateľ** vyhlasuje, že podľa jeho vedomosti u žiadneho z jeho predstaviteľov, zástupcov, zamestnancov, alebo iných osôb konajúcich v jeho mene, nebola v minulosti preukázaná korupcia alebo korupčné správanie.

**Prijímateľ** ďalej vyhlasuje, že podľa jeho vedomostí žiaden z jeho predstaviteľov, zástupcov, zamestnancov, alebo iných osôb konajúcich v jeho mene pri poskytovaní plnenia podľa tejto **Zmluvy** pre **Vykonávateľa** alebo v jeho mene na základe tejto **Zmluvy**, neponúka ani nebude priamo alebo nepriamo ponúkať, dávať, poskytovať, vyžadovať ani prijímať finančné prostriedky alebo akékoľvek iné oceneľné hodnoty, alebo poskytovať akékoľvek výhody, dary, alebo pohostenia osobe, spoločnosti alebo organizácii alebo zamestnancovi, politickej strane či hnutiu, kandidátovi na politickú nomináciu, osobe, ktorá pôsobí v zákonodarnom, správnom alebo súdnom orgáne akéhokoľvek druhu, alebo v medzinárodnej verejnej organizácii za účelom ovplyvňovať konanie takejto osoby v jej funkcii, s využitím odmeňovania, alebo navádzania k nekorektnému výkonu príslušnej funkcie alebo činnosti akoukoľvek osobou, za účelom získania alebo udržania výhody pri plnení tejto **Zmluvy** v prospech **Prijímateľa**.

3. V súvislosti s uzavretím a plnením záväzkov na základe tejto **Zmluvy** sa **Prijímateľ** zaväzuje, že:

---

### <sup>1</sup> Vysvetlenie pojmov:

**Korupciou** sa rozumie ponúkanie, sľubovanie, poskytnutie, prijatie alebo požadovanie neoprávnenej výhody akejkoľvek majetkovej alebo nemajetkovej hodnoty, konania alebo zdržanie sa konania, priamo alebo cez sprostredkovateľa, v súvislosti s obstarávaním vecí všeobecného záujmu alebo v rozpore s platnými právnymi predpismi, ako aj úplatok alebo odmena pre osobu za to, aby konala alebo sa zdržala konania v súvislosti s plnením svojich povinností, výkonom právomocí, povolania alebo funkcie. Pod pojmom korupcia sa rozumie aj zneužitie moci alebo postavenia vo vlastný prospech alebo v prospech iných osôb.

**Korupčným správaním** sa rozumie konanie poškodzujúce verejný záujem, najmä zneužívanie moci, právomocí, vplyvu či postavenia, navádzanie na takéto zneužitie, klientelizmus, rodinkárstvo, protekcionárstvo, vydieranie, uprednostňovanie osobného záujmu pred verejným záujmom pri plnení služobných alebo pracovných úloh, poskytovanie a prijímanie nenáležitých výhod bez oprávneného nároku na poskytnutie protislužby (tzv. prikrmovanie), sprenevera verejných zdrojov, prejavy, o ktorých je možné odôvodnene predpokladať, že osoba dáva najavo svoj úmysel byť účastníkom korupčného vzťahu.

**Spriaznenou osobou** sa rozumie blízka osoba podľa § 116 zákona č. 40/1964 Zb. Občiansky zákonník v znení neskorších predpisov; príslušník určitej politickej strany, ktorej je alebo bol zamestnanec členom; fyzická osoba, právnická osoba a ich združenie, s ktorým zamestnanec udržiava alebo udržiaval obchodné styky, alebo ktorého je alebo bol členom; právnická osoba, v ktorej má zamestnanec priamo alebo nepriamo majetkovú účasť alebo osobné prepojenie prostredníctvom blízkych osôb; fyzická osoba a právnická osoba, z ktorej činnosti má zamestnanec prospech; alebo iná osoba, ktorú zamestnanec pozná na základe predchádzajúcich profesijných alebo iných vzťahov a tieto vzťahy medzi zamestnancom a dotknutou osobou vzbudzujú oprávnené obavy o nestrannosť zamestnanca.

**Dôvodným podozrením** sa rozumie začatie trestného stíhania podľa § 199 zákona č. 301/2005 Z. z. Trestný poriadok v znení neskorších predpisov, resp. podľa § 23 zákona č. 91/2016 Z. z. o trestnej zodpovednosti právnických osôb a o zmene a doplnení niektorých zákonov v znení neskorších predpisov.

**Preukázaním** sa rozumie právoplatné rozhodnutie príslušného orgánu v merite veci.

**Konfliktom záujmov** sa rozumie konflikt medzi verejnou funkciou a súkromnými záujmami verejného činiteľa, keď má verejný činiteľ súkromné záujmy, ktoré by mohli nepatrične ovplyvniť vykonávanie jeho služobných úloh a povinností. Je ním tiež situácia, v ktorej jednotlivec alebo subjekt, pre ktorý pracuje, je konfrontovaný s výberom medzi povinnosťami a požiadavkami svojho postavenia a vlastnými súkromnými záujmami. **Verejným záujmom** sa rozumie záujem, ktorý prináša majetkový alebo iný prospech všetkým občanom alebo mnohým občanom. Naproti tomu **osobným záujmom** rozumieme záujem, ktorý prináša majetkový alebo iný prospech v prospech toho, kto má právomoc, alebo jemu blízkym osobám.

Vo všeobecnej definícii pod **blízkymi osobami** rozumieme nielen osoby blízke podľa občianskeho zákonníka, ale aj iné osoby, ktoré majú širší vzťah ako príbuzenský.

**Konfliktom záujmov** sa rozumie aj situácia, v ktorej by obchodné, finančné, rodinné, politické alebo osobné záujmy mohli ovplyvniť názor osôb vykonávajúcich svoje povinnosti pre organizáciu alebo konflikt záujmov v zmysle ust. § 24 zákona o mechanizme.

Príloha č. 3 Zmluvy

- a) každá osoba konajúca v jeho mene sa zdrží akejkoľvek činnosti, ktorá má povahu korupcie alebo korupčného správania, alebo poskytovania darov ktorémukoľvek zamestnancovi alebo štatutárnemu zástupcovi **Vykonávateľa** alebo im spriazneným osobám alebo osobe konajúcej v mene **Vykonávateľa**, s cieľom urýchliť bežné činnosti **Vykonávateľa** alebo dojednať výhody pre seba alebo inú osobu, ktorá sa podieľa na uzavretí alebo realizácii tejto **Zmluvy**,
- b) v prípade dôvodného podozrenia, že ktorákoľvek fyzická alebo právnická osoba konajúca v jeho mene sa priamo alebo cez sprostredkovateľa podieľala na korupcii alebo korupčnom správaní alebo inej protizákonnej činnosti v súvislosti s uzavretím alebo plnením tejto **Zmluvy** alebo prisľúbila, ponúkla alebo poskytla dar alebo inú nenáležitú výhodu, v očakávaní výhody pri získavaní, zachovávaní či realizácii zmluvných vzťahov s **Vykonávateľom K-17 POO, Prijímateľ PPM** bezodkladne oznámi túto skutočnosť príslušnému orgánu, alebo v prípade pochybnosti o okolnostiach takéhoto dôvodného podozrenia túto skutočnosť oznámi na e-mailovú adresu protikorupcii@mirri.gov.sk,
- c) v prípade, keď ho **Vykonávateľ** upozorní, že má dôvodné podozrenie o porušení ktoréhokoľvek ustanovenia tejto doložky, je **Prijímateľ** povinný poskytnúť potrebnú súčinnosť pri objasňovaní podozrenia, vrátane všetkých potrebných dokumentov.

**Vykonávateľ** môže prijať potrebné opatrenia na ochranu svojho dobrého mena.

Neposkytnutie súčinnosti na odstránenie tohto dôvodného podozrenia je dôvodom na odstúpenie od tejto **Zmluvy**. Zároveň akékoľvek preukázané korupčné správanie zo strany **Prijímateľa** alebo porušenie povinností podľa tejto Protikorupčnej doložky sa považuje za podstatné porušenie tejto **Zmluvy**.

- d) v prípade, keď sa preukáže, že **Prijímateľ**, resp. **Partner Prijímateľa**, sa priamo alebo cez sprostredkovateľa podieľal na korupcii alebo inej protizákonnej činnosti v súvislosti s uzavretím alebo plnením tejto **Zmluvy**, **Vykonávateľ** je oprávnený aj bez predchádzajúceho upozomenia odstúpiť od tejto **Zmluvy** s okamžitou platnosťou bez toho, aby **Prijímateľovi** vznikol akýkoľvek nárok zo zodpovednosti za odstúpenie **Vykonávateľa** od tejto **Zmluvy**, ak nebolo dohodnuté inak. **Prijímateľ** sa zaväzuje, že ak sa preukáže jeho porušenie ustanovení tejto doložky, odškodní **Vykonávateľa** v maximálnom možnom rozsahu alebo nahradí náklady vzniknuté v súvislosti s porušením tejto Protikorupčnej doložky.
4. **Prijímateľ** podpisom tejto **Zmluvy** prehlasuje, že bol oboznámený s Protikorupčnou politikou MIRRI zverejnenou na <https://www.mirri.gov.sk/ministerstvo/prevenicia-korupcie/protikorupcna-politika/index.html>, jej obsahu porozumel a zaväzuje sa ju rešpektovať.
  5. **Prijímateľ** podpisom tejto **Zmluvy** prehlasuje, že nie je v konflikte záujmov vo vzťahu k zamestnancom **Vykonávateľa a/alebo** k zamestnancom **Národnej implementačnej a koordinačnej authority**, ktoré by mohli ovplyvniť realizáciu predmetu tejto Zmluvy.

V ....., dňa .....



**EUROPEAN COMMISSION**  
Directorate-General for Communications Networks, Content and Technology  
CNECT.H – Digital Society, Trust and Cybersecurity  
**H.1 – Cybersecurity Technology and Capacity Building**

## **GRANT AGREEMENT**

**Project 101100725 — QCLN**

### **PREAMBLE**

This **Agreement** ('the Agreement') is **between** the following parties:

**on the one part,**

the **European Union** ('EU'), represented by the European Commission ('European Commission' or 'granting authority'),

**and**

**on the other part,**

1. 'the coordinator':

**NARODNY ONKOLOGICKY USTAV (NOU)**, PIC 889061940, established in KLENOVA 1, BRATISLAVA 883 10, Slovakia,

Unless otherwise specified, references to 'beneficiary' or 'beneficiaries' include the coordinator and affiliated entities (if any).

If only one beneficiary signs the grant agreement ('mono-beneficiary grant'), all provisions referring to the 'coordinator' or the 'beneficiaries' will be considered — *mutatis mutandis* — as referring to the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to implement the action under their own responsibility and in accordance with the Agreement, with all the obligations and terms and conditions it sets out.

The Agreement is composed of:

Preamble

Terms and Conditions (including Data Sheet)

- Annex 1 Description of the action<sup>1</sup>
- Annex 2 Estimated budget for the action
- Annex 2a Additional information on unit costs and contributions (if applicable)
- Annex 3 Accession forms (if applicable)<sup>2</sup>
- Annex 3a Declaration on joint and several liability of affiliated entities (if applicable)<sup>3</sup>
- Annex 4 Model for the financial statements
- Annex 5 Specific rules (if applicable)

---

<sup>1</sup> Template published on [Portal Reference Documents](#).

<sup>2</sup> Template published on [Portal Reference Documents](#).

<sup>3</sup> Template published on [Portal Reference Documents](#).

## TERMS AND CONDITIONS

### TABLE OF CONTENTS

<b>GRANT AGREEMENT.....</b>	<b>1</b>
<b>PREAMBLE.....</b>	<b>1</b>
<b>TERMS AND CONDITIONS.....</b>	<b>3</b>
<b>DATASHEET.....</b>	<b>8</b>
<b>CHAPTER 1 GENERAL.....</b>	<b>13</b>
ARTICLE 1 — SUBJECT OF THE AGREEMENT .....	13
ARTICLE 2 — DEFINITIONS.....	13
<b>CHAPTER 2 ACTION.....</b>	<b>14</b>
ARTICLE 3 — ACTION.....	14
ARTICLE 4 — DURATION AND STARTING DATE.....	14
<b>CHAPTER 3 GRANT.....</b>	<b>14</b>
ARTICLE 5 — GRANT.....	14
5.1 Form of grant.....	14
5.2 Maximum grant amount.....	15
5.3 Funding rate.....	15
5.4 Estimated budget, budget categories and forms of funding.....	15
5.5 Budget flexibility.....	15
ARTICLE 6 — ELIGIBLE AND INELIGIBLE COSTS AND CONTRIBUTIONS.....	16
6.1 General eligibility conditions.....	16
6.2 Specific eligibility conditions for each budget category.....	17
6.3 Ineligible costs and contributions.....	21
6.4 Consequences of non-compliance.....	23
<b>CHAPTER 4 GRANT IMPLEMENTATION.....</b>	<b>23</b>
<b>SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER PARTICIPANTS.....</b>	<b>23</b>
ARTICLE 7 — BENEFICIARIES.....	23
ARTICLE 8 — AFFILIATED ENTITIES.....	25
ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION.....	25
9.1 Associated partners.....	25
9.2 Third parties giving in-kind contributions to the action.....	25
9.3 Subcontractors.....	25

9.4 Recipients of financial support to third parties.....	26
<b>ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS.....</b>	<b>26</b>
10.1 Non-EU participants.....	26
10.2 Participants which are international organisations.....	26
10.3 Pillar-assessed participants.....	27
<b>SECTION 2 RULES FOR CARRYING OUT THE ACTION.....</b>	<b>29</b>
<b>ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION.....</b>	<b>29</b>
11.1 Obligation to properly implement the action.....	29
11.2 Consequences of non-compliance.....	29
<b>ARTICLE 12 — CONFLICT OF INTERESTS.....</b>	<b>29</b>
12.1 Conflict of interests.....	29
12.2 Consequences of non-compliance.....	30
<b>ARTICLE 13 — CONFIDENTIALITY AND SECURITY.....</b>	<b>30</b>
13.1 Sensitive information.....	30
13.2 Classified information.....	30
13.3 Consequences of non-compliance.....	31
<b>ARTICLE 14 — ETHICS AND VALUES.....</b>	<b>31</b>
14.1 Ethics.....	31
14.2 Values.....	31
14.3 Consequences of non-compliance.....	31
<b>ARTICLE 15 — DATA PROTECTION.....</b>	<b>31</b>
15.1 Data processing by the granting authority.....	31
15.2 Data processing by the beneficiaries.....	32
15.3 Consequences of non-compliance.....	32
<b>ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — ACCESS RIGHTS AND RIGHTS OF USE.....</b>	<b>32</b>
16.1 Background and access rights to background.....	33
16.2 Ownership of results.....	33
16.3 Rights of use of the granting authority on materials, documents and information received for policy, information, communication, dissemination and publicity purposes.....	33
16.4 Specific rules on IPR, results and background.....	34
16.5 Consequences of non-compliance.....	34
<b>ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY.....</b>	<b>34</b>
17.1 Communication — Dissemination — Promoting the action.....	34
17.2 Visibility — European flag and funding statement.....	34
17.3 Quality of information — Disclaimer.....	35

17.4	Specific communication, dissemination and visibility rules.....	35
17.5	Consequences of non-compliance.....	36
<b>ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION.....</b>		<b>36</b>
18.1	Specific rules for carrying out the action.....	36
18.2	Consequences of non-compliance.....	36
<b>SECTION 3 GRANT ADMINISTRATION.....</b>		<b>36</b>
<b>ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS.....</b>		<b>36</b>
19.1	Information requests.....	36
19.2	Participant Register data updates.....	36
19.3	Information about events and circumstances which impact the action.....	36
19.4	Consequences of non-compliance.....	37
<b>ARTICLE 20 — RECORD-KEEPING.....</b>		<b>37</b>
20.1	Keeping records and supporting documents.....	37
20.2	Consequences of non-compliance.....	38
<b>ARTICLE 21 — REPORTING.....</b>		<b>38</b>
21.1	Continuous reporting.....	38
21.2	Periodic reporting: Technical reports and financial statements.....	38
21.3	Currency for financial statements and conversion into euros.....	39
21.4	Reporting language.....	40
21.5	Consequences of non-compliance.....	40
<b>ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS DUE.....</b>		<b>40</b>
22.1	Payments and payment arrangements.....	40
22.2	Recoveries.....	40
22.3	Amounts due.....	41
22.4	Enforced recovery.....	45
22.5	Consequences of non-compliance.....	46
<b>ARTICLE 23 — GUARANTEES.....</b>		<b>47</b>
23.1	Prefinancing guarantee.....	47
23.2	Consequences of non-compliance.....	47
<b>ARTICLE 24 — CERTIFICATES.....</b>		<b>47</b>
24.1	Operational verification report (OVR).....	47
24.2	Certificate on the financial statements (CFS).....	47
24.3	Certificate on the compliance of usual cost accounting practices (CoMUC).....	48
24.4	Systems and process audit (SPA).....	48
24.5	Consequences of non-compliance.....	49

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION OF FINDINGS.....	49
25.1 Granting authority checks, reviews and audits.....	49
25.2 European Commission checks, reviews and audits in grants of other granting authorities.....	50
25.3 Access to records for assessing simplified forms of funding.....	50
25.4 OLAF, EPPO and ECA audits and investigations.....	50
25.5 Consequences of checks, reviews, audits and investigations — Extension of results of reviews, audits or investigations.....	51
25.6 Consequences of non-compliance.....	52
ARTICLE 26 — IMPACT EVALUATIONS.....	52
26.1 Impact evaluation.....	52
26.2 Consequences of non-compliance.....	53
<b>CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE.....</b>	<b>53</b>
<b>SECTION 1 REJECTIONS AND GRANT REDUCTION.....</b>	<b>53</b>
ARTICLE 27 — REJECTION OF COSTS AND CONTRIBUTIONS.....	53
27.1 Conditions.....	53
27.2 Procedure.....	53
27.3 Effects.....	53
ARTICLE 28 — GRANT REDUCTION.....	53
28.1 Conditions.....	53
28.2 Procedure.....	54
28.3 Effects.....	54
<b>SECTION 2 SUSPENSION AND TERMINATION.....</b>	<b>54</b>
ARTICLE 29 — PAYMENT DEADLINE SUSPENSION.....	54
29.1 Conditions.....	54
29.2 Procedure.....	55
ARTICLE 30 — PAYMENT SUSPENSION.....	55
30.1 Conditions.....	55
30.2 Procedure.....	55
ARTICLE 31 — GRANT AGREEMENT SUSPENSION.....	56
31.1 Consortium-requested GA suspension.....	56
31.2 EU-initiated GA suspension.....	57
ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION.....	58
32.1 Consortium-requested GA termination.....	58
32.2 Consortium-requested beneficiary termination.....	59
32.3 EU-initiated GA or beneficiary termination.....	60



<b>SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE SANCTIONS.....</b>	<b>63</b>
ARTICLE 33 — DAMAGES.....	63
33.1 Liability of the granting authority.....	63
33.2 Liability of the beneficiaries.....	63
ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES.....	64
<b>SECTION 4 FORCE MAJEURE.....</b>	<b>64</b>
ARTICLE 35 — FORCE MAJEURE.....	64
<b>CHAPTER 6 FINAL PROVISIONS.....</b>	<b>64</b>
ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES.....	64
36.1 Forms and means of communication — Electronic management.....	64
36.2 Date of communication.....	65
36.3 Addresses for communication.....	65
ARTICLE 37 — INTERPRETATION OF THE AGREEMENT.....	65
ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES.....	65
ARTICLE 39 — AMENDMENTS.....	66
39.1 Conditions.....	66
39.2 Procedure.....	66
ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES.....	66
40.1 Accession of the beneficiaries mentioned in the Preamble.....	67
40.2 Addition of new beneficiaries.....	67
ARTICLE 41 — TRANSFER OF THE AGREEMENT.....	67
ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE GRANTING AUTHORITY.....	67
ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES.....	68
43.1 Applicable law.....	68
43.2 Dispute settlement.....	68
ARTICLE 44 — ENTRY INTO FORCE.....	68

## DATA SHEET

### 1. General data

Project summary:

Project summary
<p>The main goal of the project is to provide state of the art solution for cybersecurity and to fulfil all the requirements governed by the very nature of stored data needed by the specialized hospital focused on cancer patients and their well-being and protection from incidents related to securing datasets this institution stores. Primarily, we must consider these data untouchable and therefore, make the security measures related to the data our top priority. The datasets are - since we are working within the field of delivering healthcare services &amp; research results that are being provided by the National Cancer Institute – our top priority. Any kind of failures in the process continuity, availability and equipment are failures considered to be literally unthinkable. We deem it necessary to emphasize that the protection of the sensitive data from the ground up is crucial from several aspects: whether it comes to the security, procedural or even reputational aspects. The project target is to ensure:</p> <ul style="list-style-type: none"> <li>• Assuring resistance to HW failures, thereby increasing the availability of critical infrastructure</li> <li>• Ability of fast recovery RPO/RTO in case of cybersecurity incident and backup plans</li> <li>• Creating a high-availability storage that meets the security requirements</li> <li>• Securing the data that is stored in a high-availability repository (data rest encryption)</li> <li>• Creating audit logs, datapoints from endpoints and IS</li> <li>• Centralizing the collection of forensic/audit records</li> </ul> <p>Our project seeks to support the operational objectives of an implementation of advanced cybersecurity equipment, tools and mainly - whole data infrastructure, especially deployment of effective, modern, and top of the line cybersecurity solutions. Increased cybersecurity compliance through governance tools customized for healthcare will also allow hospital to plan the alignment with the European regulatory framework, maximizing it's available investment capability.</p>

Keywords:

- Cybersecurity Domains
- Cybersecurity
- Health data

Project number: 101100725

Project name: Qualitative Cybersecurity Leap for NOU

Project acronym: QCLN

Call: DIGITAL-2022-CYBER-02

Topic: DIGITAL-2022-CYBER-02-SUPPORTHEALTH

Type of action: Digital SME Support Actions

Granting authority: European Commission-EU

Grant managed through EU Funding & Tenders Portal: Yes (eGrants)

Project starting date: first day of the month following the entry into force date

Project end date: starting date + months of duration

Project duration: 36 months

Consortium agreement: Yes

### 2. Participants

List of participants:

N°	Role	Short name	Legal name	Ctry	PIC	Total eligible costs (BEN and AE)	Max grant amount
1	COO	NOU	NARODNY ONKOLOGICKY USTAV	SK	889061940	499 904.00	249 952.00
<b>Total</b>						499 904.00	249 952.00

**Coordinator:**

- NARODNY ONKOLOGICKY USTAV (NOU)

**3. Grant****Maximum grant amount, total estimated eligible costs and contributions and funding rate:**

Total eligible costs (BEN and AE)	Funding rate (%)	Maximum grant amount (Annex 2)	Maximum grant amount (award decision)
499 904.00	50, 75	249 952.00	249 952.00

**Grant form:** Budget-based**Grant mode:** Action grant**Budget categories/activity types:**

- A. Personnel costs
  - A.1 Employees, A.2 Natural persons under direct contract, A.3 Seconded persons
  - A.4 SME owners and natural person beneficiaries
- B. Subcontracting costs
- C. Purchase costs
  - C.1 Travel and subsistence
  - C.2 Equipment
  - C.3 Other goods, works and services
- D. Other cost categories
  - D.1 Financial support to third parties
  - D.2 Internally invoiced goods and services
- E. Indirect costs

**Cost eligibility options:**

- Standard supplementary payments
- Average personnel costs (unit cost according to usual cost accounting practices)
- Limitation for subcontracting
- Travel and subsistence:
  - Travel: Actual costs
  - Accommodation: Actual costs
  - Subsistence: Actual costs
- Equipment: depreciation only
- Costs for providing financial support to third parties (actual cost; max amount for each recipient: EUR 0.00)
- Indirect cost flat-rate: 7% of the eligible direct costs (categories A-D, except volunteers costs and exempted specific cost categories, if any)
- VAT: Yes
- Country restrictions for eligible costs
- Other ineligible costs

**Budget flexibility:** Yes (no flexibility cap)

#### **4. Reporting, payments and recoveries**

##### **4.1 Continuous reporting** (art 21)

**Deliverables:** see Funding & Tenders Portal Continuous Reporting tool

##### **4.2 Periodic reporting and payments**

**Reporting and payment schedule** (art 21, 22):

Reporting					Payments	
Reporting periods			Type	Deadline	Type	Deadline (time to pay)
RP No	Month from	Month to				
					Initial prefinancing	30 days from entry into force/10 days before starting date/ financial guarantee (if required) – whichever is the latest
1	1	18	Periodic report	60 days after end of reporting period	Interim payment	90 days from receiving periodic report
2	19	36	Periodic report	60 days after end of reporting period	Final payment	90 days from receiving periodic report

**Prefinancing payments and guarantees:**

Prefinancing payment		Prefinancing guarantee		
Type	Amount	Guarantee amount	Division per participant	
Prefinancing 1 (initial)	199 961.60	n/a	1 - NOU	n/a

**Reporting and payment modalities** (art 21, 22):

Mutual Insurance Mechanism (MIM): No

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of beneficiaries set out in the call conditions (if any) have acceded to the Agreement and only to beneficiaries that have acceded.

Interim payment ceiling (if any): 90% of the maximum grant amount

No-profit rule: Yes

Late payment interest: ECB + 3.5%

Bank account for payments:

SK668180000007000610046

Conversion into euros: Double conversion

Reporting language: Language of the Agreement

#### **4.3 Certificates** (art 24):

Certificates on the financial statements (CFS):

Conditions:

Schedule: only at final payment, if threshold is reached

Standard threshold (beneficiary-level):

- financial statement: requested EU contribution to costs  $\geq$  EUR 325 000.00

#### **4.4 Recoveries** (art 22)

##### **First-line liability for recoveries:**

Beneficiary termination: Beneficiary concerned

Final payment: Coordinator

After final payment: Beneficiary concerned

##### **Joint and several liability for enforced recoveries (in case of non-payment):**

Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

#### **5. Consequences of non-compliance, applicable law & dispute settlement forum**

##### **Applicable law** (art 43):

Standard applicable law regime: EU law + law of Belgium

##### **Dispute settlement forum** (art 43):

Standard dispute settlement forum:

EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the enforceability of EU court judgements)

#### **6. Other**

**Specific rules (Annex 5):** Yes

##### **Standard time-limits after project end:**

Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

## **CHAPTER 1 GENERAL**

### **ARTICLE 1 — SUBJECT OF THE AGREEMENT**

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant awarded for the implementation of the action set out in Chapter 2.

### **ARTICLE 2 — DEFINITIONS**

For the purpose of this Agreement, the following definitions apply:

**Actions** — The project which is being funded in the context of this Agreement.

**Grant** — The grant awarded in the context of this Agreement.

**EU grants** — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

**Participants** — Entities participating in the action as beneficiaries, affiliated entities, associated partners, third parties giving in-kind contributions, subcontractors or recipients of financial support to third parties.

**Beneficiaries (BEN)** — The signatories of this Agreement (either directly or through an accession form).

**Affiliated entities (AE)** — Entities affiliated to a beneficiary within the meaning of Article 187 of EU Financial Regulation 2018/1046<sup>4</sup> which participate in the action with similar rights and obligations as the beneficiaries (obligation to implement action tasks and right to charge costs and claim contributions).

**Associated partners (AP)** — Entities which participate in the action, but without the right to charge costs or claim contributions.

**Purchases** — Contracts for goods, works or services needed to carry out the action (e.g. equipment, consumables and supplies) but which are not part of the action tasks (see Annex 1).

**Subcontracting** — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

**In-kind contributions** — In-kind contributions within the meaning of Article 2(36) of EU Financial

---

<sup>4</sup> For the definition, see Article 187 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 on the financial rules applicable to the general budget of the Union, amending Regulations (EU) No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom) No 966/2012 ('EU Financial Regulation') (OJ L 193, 30.7.2018, p. 1): "**affiliated entities** [are]:

- (a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for being awarded a grant, including where the entity is specifically established for the purpose of implementing an action to be financed by a grant)];
- (b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 136(1) and 141(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to the action nor established for the sole purpose of its implementation".

Regulation 2018/1046, i.e. non-financial resources made available free of charge by third parties.

**Fraud** — Fraud within the meaning of Article 3 of EU Directive 2017/1371<sup>5</sup> and Article 1 of the Convention on the protection of the European Communities' financial interests, drawn up by the Council Act of 26 July 1995<sup>6</sup>, as well as any other wrongful or criminal deception intended to result in financial or personal gain.

**Irregularities** — Any type of breach (regulatory or contractual) which could impact the EU financial interests, including irregularities within the meaning of Article 1(2) of EU Regulation 2988/95<sup>7</sup>.

**Grave professional misconduct** — Any type of unacceptable or improper behaviour in exercising one's profession, especially by employees, including grave professional misconduct within the meaning of Article 136(1)(c) of EU Financial Regulation 2018/1046.

**Applicable EU, international and national law** — Any legal acts or other (binding or non-binding) rules and guidance in the area concerned.

**Portal** — EU Funding & Tenders Portal; electronic portal and exchange system managed by the European Commission and used by itself and other EU institutions, bodies, offices or agencies for the management of their funding programmes (grants, procurements, prizes, etc.).

## **CHAPTER 2 ACTION**

### **ARTICLE 3 — ACTION**

The grant is awarded for the action **101100725 — QCLN** ('action'), as described in Annex 1.

### **ARTICLE 4 — DURATION AND STARTING DATE**

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

## **CHAPTER 3 GRANT**

### **ARTICLE 5 — GRANT**

#### **5.1 Form of grant**

The grant is an action grant<sup>8</sup> which takes the form of a budget-based mixed actual cost grant (i.e. a

---

<sup>5</sup> Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to the Union's financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

<sup>6</sup> OJ C 316, 27.11.1995, p. 48.

<sup>7</sup> Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities financial interests (OJ L 312, 23.12.1995, p. 1).

<sup>8</sup> For the definition, see Article 180(2)(a) EU Financial Regulation 2018/1046: '**action grant**' means an EU grant to finance "an action intended to help achieve a Union policy objective".



grant based on actual costs incurred, but which may also include other forms of funding, such as unit costs or contributions, flat-rate costs or contributions, lump sum costs or contributions or financing not linked to costs).

## **5.2 Maximum grant amount**

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget (Annex 2).

## **5.3 Funding rate**

The funding rate for costs is 75% of the eligible costs for beneficiaries that are SMEs and 50% of the eligible costs for other beneficiaries.

Contributions are not subject to any funding rate.

## **5.4 Estimated budget, budget categories and forms of funding**

The estimated budget for the action is set out in Annex 2.

It contains the estimated eligible costs and contributions for the action, broken down by participant and budget category.

Annex 2 also shows the types of costs and contributions (forms of funding)<sup>9</sup> to be used for each budget category.

If unit costs or contributions are used, the details on the calculation will be explained in Annex 2a.

## **5.5 Budget flexibility**

The budget breakdown may be adjusted — without an amendment (see Article 39) — by transfers (between participants and budget categories), as long as this does not imply any substantive or important change to the description of the action in Annex 1.

However:

- changes to the budget category for volunteers (if used) always require an amendment
- changes to budget categories with lump sums costs or contributions (if used; including financing not linked to costs) always require an amendment
- changes to budget categories with higher funding rates or budget ceilings (if used) always require an amendment
- addition of amounts for subcontracts not provided for in Annex 1 either require an amendment or simplified approval in accordance with Article 6.2
- other changes require an amendment or simplified approval, if specifically provided for in Article 6.2

---

<sup>9</sup> See Article 125 EU Financial Regulation 2018/1046.

- flexibility caps: not applicable.

## ARTICLE 6 — ELIGIBLE AND INELIGIBLE COSTS AND CONTRIBUTIONS

In order to be eligible, costs and contributions must meet the **eligibility** conditions set out in this Article.

### 6.1 General eligibility conditions

The **general eligibility conditions** are the following:

- (a) for actual costs:
  - (i) they must be actually incurred by the beneficiary
  - (ii) they must be incurred in the period set out in Article 4 (with the exception of costs relating to the submission of the final periodic report, which may be incurred afterwards; see Article 21)
  - (iii) they must be declared under one of the budget categories set out in Article 6.2 and Annex 2
  - (iv) they must be incurred in connection with the action as described in Annex 1 and necessary for its implementation
  - (v) they must be identifiable and verifiable, in particular recorded in the beneficiary's accounts in accordance with the accounting standards applicable in the country where the beneficiary is established and with the beneficiary's usual cost accounting practices
  - (vi) they must comply with the applicable national law on taxes, labour and social security and
  - (vii) they must be reasonable, justified and must comply with the principle of sound financial management, in particular regarding economy and efficiency
- (b) for unit costs or contributions (if any):
  - (i) they must be declared under one of the budget categories set out in Article 6.2 and Annex 2
  - (ii) the units must:
    - be actually used or produced by the beneficiary in the period set out in Article 4 (with the exception of units relating to the submission of the final periodic report, which may be used or produced afterwards; see Article 21)
    - be necessary for the implementation of the action and
  - (iii) the number of units must be identifiable and verifiable, in particular supported by records and documentation (see Article 20)
- (c) for flat-rate costs or contributions (if any):

- (i) they must be declared under one of the budget categories set out in Article 6.2 and Annex 2
  - (ii) the costs or contributions to which the flat-rate is applied must:
    - be eligible
    - relate to the period set out in Article 4 (with the exception of costs or contributions relating to the submission of the final periodic report, which may be incurred afterwards; see Article 21)
- (d) for lump sum costs or contributions (if any):
- (i) they must be declared under one of the budget categories set out in Article 6.2 and Annex 2
  - (ii) the work must be properly implemented by the beneficiary in accordance with Annex 1
  - (iii) the deliverables/outputs must be achieved in the period set out in Article 4 (with the exception of deliverables/outputs relating to the submission of the final periodic report, which may be achieved afterwards; see Article 21)
- (e) for unit, flat-rate or lump sum costs or contributions according to usual cost accounting practices (if any):
- (i) they must fulfil the general eligibility conditions for the type of cost concerned
  - (ii) the cost accounting practices must be applied in a consistent manner, based on objective criteria, regardless of the source of funding
- (f) for financing not linked to costs (if any): the results must be achieved or the conditions must be fulfilled as described in Annex 1.

In addition, for direct cost categories (e.g. personnel, travel & subsistence, subcontracting and other direct costs) only costs that are directly linked to the action implementation and can therefore be attributed to it directly are eligible. They must not include any indirect costs (i.e. costs that are only indirectly linked to the action, e.g. via cost drivers).

## 6.2 Specific eligibility conditions for each budget category

For each budget category, the **specific eligibility conditions** are as follows:

### **Direct costs**

#### **A. Personnel costs**

**A.1 Costs for employees (or equivalent)** are eligible as personnel costs if they fulfil the general eligibility conditions and are related to personnel working for the beneficiary under an employment contract (or equivalent appointing act) and assigned to the action.

They must be limited to salaries, social security contributions, taxes and other costs linked to the remuneration, if they arise from national law or the employment contract (or equivalent appointing

act) and be calculated on the basis of the costs actually incurred, in accordance with the following method:

{daily rate for the person  
multiplied by  
number of day-equivalents worked on the action (rounded up or down to the nearest half-day)}.

The daily rate must be calculated as:

{annual personnel costs for the person  
divided by  
215}.

The number of day-equivalents declared for a person must be identifiable and verifiable (see Article 20).

The total number of day-equivalents declared in EU grants, for a person for a year, cannot be higher than 215.

The personnel costs may also include supplementary payments for personnel assigned to the action (including payments on the basis of supplementary contracts regardless of their nature), if:

- it is part of the beneficiary's usual remuneration practices and is paid in a consistent manner whenever the same kind of work or expertise is required
- the criteria used to calculate the supplementary payments are objective and generally applied by the beneficiary, regardless of the source of funding used.

If the beneficiary uses average personnel costs (unit cost according to usual cost accounting practices), the personnel costs must fulfil the general eligibility conditions for such unit costs and the daily rate must be calculated:

- using the actual personnel costs recorded in the beneficiary's accounts and excluding any costs which are ineligible or already included in other budget categories; the actual personnel costs may be adjusted on the basis of budgeted or estimated elements, if they are relevant for calculating the personnel costs, reasonable and correspond to objective and verifiable information

and

- according to usual cost accounting practices which are applied in a consistent manner, based on objective criteria, regardless of the source of funding.

**A.2 and A.3 Costs for natural persons working under a direct contract** other than an employment contract and costs for **seconded persons by a third party against payment** are also eligible as personnel costs, if they are assigned to the action, fulfil the general eligibility conditions and:

- (a) work under conditions similar to those of an employee (in particular regarding the way the work is organised, the tasks that are performed and the premises where they are performed) and
- (b) the result of the work belongs to the beneficiary (unless agreed otherwise).

They must be calculated on the basis of a rate which corresponds to the costs actually incurred for the direct contract or secondment and must not be significantly different from those for personnel performing similar tasks under an employment contract with the beneficiary.

**A.4** The work of **SME owners** for the action (i.e. owners of beneficiaries that are small and medium-sized enterprises<sup>10</sup> not receiving a salary) or **natural person beneficiaries** (i.e. beneficiaries that are natural persons not receiving a salary) may be declared as personnel costs, if they fulfil the general eligibility conditions and are calculated as unit costs in accordance with the method set out in Annex 2a.

## **B. Subcontracting costs**

**Subcontracting costs** for the action (including related duties, taxes and charges, such as non-deductible or non-refundable value added tax (VAT)) are eligible, if they are calculated on the basis of the costs actually incurred, fulfil the general eligibility conditions and are awarded using the beneficiary's usual purchasing practices — provided these ensure subcontracts with best value for money (or if appropriate the lowest price) and that there is no conflict of interests (see Article 12).

Beneficiaries that are 'contracting authorities/entities' within the meaning of the EU Directives on public procurement must also comply with the applicable national law on public procurement.

The beneficiaries must ensure that the subcontracted work is performed in the eligible countries or target countries set out in the call conditions — unless otherwise approved by the granting authority.

Subcontracting may cover only a limited part of the action.

The tasks to be subcontracted and the estimated cost for each subcontract must be set out in Annex 1 and the total estimated costs of subcontracting per beneficiary must be set out in Annex 2 (or may be approved ex post in the periodic report, if the use of subcontracting does not entail changes to the Agreement which would call into question the decision awarding the grant or breach the principle of equal treatment of applicants; 'simplified approval procedure').

## **C. Purchase costs**

**Purchase costs** for the action (including related duties, taxes and charges, such as non-deductible or non-refundable value added tax (VAT)) are eligible if they fulfil the general eligibility conditions and are bought using the beneficiary's usual purchasing practices — provided these ensure purchases with best value for money (or if appropriate the lowest price) and that there is no conflict of interests (see Article 12).

---

<sup>10</sup> For the definition, see Commission Recommendation 2003/361/EC: micro, small or medium-sized enterprise (SME) are enterprises

- engaged in an economic activity, irrespective of their legal form (including, in particular, self-employed persons and family businesses engaged in craft or other activities, and partnerships or associations regularly engaged in an economic activity) and
- employing fewer than 250 persons (expressed in 'annual working units' as defined in Article 5 of the Recommendation) and which have an annual turnover not exceeding EUR 50 million, and/or an annual balance sheet total not exceeding EUR 43 million.

Beneficiaries that are ‘contracting authorities/entities’ within the meaning of the EU Directives on public procurement must also comply with the applicable national law on public procurement.

### **C.1 Travel and subsistence**

Purchases for **travel, accommodation and subsistence** must be calculated as follows:

- travel: on the basis of the costs actually incurred and in line with the beneficiary’s usual practices on travel
- accommodation: on the basis of the costs actually incurred and in line with the beneficiary’s usual practices on travel
- subsistence: on the basis of the costs actually incurred and in line with the beneficiary’s usual practices on travel .

### **C.2 Equipment**

Purchases of **equipment, infrastructure or other assets** used for the action must be declared as depreciation costs, calculated on the basis of the costs actually incurred and written off in accordance with international accounting standards and the beneficiary’s usual accounting practices.

Only the portion of the costs that corresponds to the rate of actual use for the action during the action duration can be taken into account.

Costs for **renting or leasing** equipment, infrastructure or other assets are also eligible, if they do not exceed the depreciation costs of similar equipment, infrastructure or assets and do not include any financing fees.

### **C.3 Other goods, works and services**

Purchases of **other goods, works and services** must be calculated on the basis of the costs actually incurred.

Such goods, works and services include, for instance, consumables and supplies, promotion, dissemination, protection of results, translations, publications, certificates and financial guarantees, if required under the Agreement.

## **D. Other cost categories**

### **D.1 Financial support to third parties**

**Costs for providing financial support to third parties** (in the form of **grants, prizes** or similar forms of support; if any) are eligible, if and as declared eligible in the call conditions, if they fulfil the general eligibility conditions, are calculated on the basis of the costs actually incurred and the support is implemented in accordance with the conditions set out in Annex 1.

These conditions must ensure objective and transparent selection procedures and include at least the following:

- (a) for grants (or similar):
  - (i) the maximum amount of financial support for each third party (‘recipient’); this amount

may not exceed the amount set out in the Data Sheet (see Point 3) or otherwise agreed with the granting authority

- (ii) the criteria for calculating the exact amount of the financial support
  - (iii) the different types of activity that qualify for financial support, on the basis of a closed list
  - (iv) the persons or categories of persons that will be supported and
  - (v) the criteria and procedures for giving financial support
- (b) for prizes (or similar):
- (i) the eligibility and award criteria
  - (ii) the amount of the prize and
  - (iii) the payment arrangements.

## **D.2 Internally invoiced goods and services**

**Costs for internally invoiced goods and services** directly used for the action may be declared as unit cost according to usual cost accounting practices, if and as declared eligible in the call conditions, if they fulfil the general eligibility conditions for such unit costs and the amount per unit is calculated:

- using the actual costs for the good or service recorded in the beneficiary's accounts, attributed either by direct measurement or on the basis of cost drivers, and excluding any cost which are ineligible or already included in other budget categories; the actual costs may be adjusted on the basis of budgeted or estimated elements, if they are relevant for calculating the costs, reasonable and correspond to objective and verifiable information

and

- according to usual cost accounting practices which are applied in a consistent manner, based on objective criteria, regardless of the source of funding.

'Internally invoiced goods and services' means goods or services which are provided within the beneficiary's organisation directly for the action and which the beneficiary values on the basis of its usual cost accounting practices.

### **Indirect costs**

#### **E. Indirect costs**

**Indirect costs** will be reimbursed at the flat-rate of 7% of the eligible direct costs (categories A-D, except volunteers costs and exempted specific cost categories, if any).

### **Contributions**

Not applicable

## **6.3 Ineligible costs and contributions**

The following costs or contributions are **ineligible**:

- (a) costs or contributions that do not comply with the conditions set out above (Article 6.1 and 6.2), in particular:
  - (i) costs related to return on capital and dividends paid by a beneficiary
  - (ii) debt and debt service charges
  - (iii) provisions for future losses or debts
  - (iv) interest owed
  - (v) currency exchange losses
  - (vi) bank costs charged by the beneficiary's bank for transfers from the granting authority
  - (vii) excessive or reckless expenditure
  - (viii) deductible or refundable VAT (including VAT paid by public bodies acting as public authority)
  - (ix) costs incurred or contributions for activities implemented during grant agreement suspension (see Article 31)
  - (x) in-kind contributions by third parties
- (b) costs or contributions declared under other EU grants (or grants awarded by an EU Member State, non-EU country or other body implementing the EU budget), except for the following cases:
  - (i) Synergy actions: not applicable
  - (ii) if the action grant is combined with an operating grant<sup>11</sup> running during the same period and the beneficiary can demonstrate that the operating grant does not cover any (direct or indirect) costs of the action grant
- (c) costs or contributions for staff of a national (or regional/local) administration, for activities that are part of the administration's normal activities (i.e. not undertaken only because of the grant)
- (d) costs or contributions (especially travel and subsistence) for staff or representatives of EU institutions, bodies or agencies
- (e) other :
  - (i) costs or contributions for activities that do not take place in one of the eligible countries or target countries set out in the call conditions — unless approved by the granting authority
  - (ii) costs or contributions declared specifically ineligible in the call conditions.

---

<sup>11</sup> For the definition, see Article 180(2)(b) of EU Financial Regulation 2018/1046: '**operating grant**' means an EU grant to finance "the functioning of a body which has an objective forming part of and supporting an EU policy".



## 6.4 Consequences of non-compliance

If a beneficiary declares costs or contributions that are ineligible, they will be rejected (see Article 27).

This may also lead to other measures described in Chapter 5.

## CHAPTER 4 GRANT IMPLEMENTATION

### SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER PARTICIPANTS

#### ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and the other beneficiaries.

They are jointly responsible for the *technical* implementation of the action. If one of the beneficiaries fails to implement their part of the action, the other beneficiaries must ensure that this part is implemented by someone else (without being entitled to an increase of the maximum grant amount and subject to an amendment; see Article 39). The *financial* responsibility of each beneficiary in case of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant for the entire duration of the action. Costs and contributions will be eligible only as long as the beneficiary and the action are eligible.

The **internal roles and responsibilities** of the beneficiaries are divided as follows:

- (a) Each beneficiary must:
  - (i) keep information stored in the Portal Participant Register up to date (see Article 19)
  - (ii) inform the granting authority (and the other beneficiaries) immediately of any events or circumstances likely to affect significantly or delay the implementation of the action (see Article 19)
  - (iii) submit to the coordinator in good time:
    - the prefinancing guarantees (if required; see Article 23)
    - the financial statements and certificates on the financial statements (CFS) (if required; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

- the contribution to the deliverables and technical reports (see Article 21)
  - any other documents or information required by the granting authority under the Agreement
- (iv) submit via the Portal data and information related to the participation of their affiliated entities.
- (b) The coordinator must:
- (i) monitor that the action is implemented properly (see Article 11)
  - (ii) act as the intermediary for all communications between the consortium and the granting authority, unless the Agreement or granting authority specifies otherwise, and in particular:
    - submit the prefinancing guarantees to the granting authority (if any)
    - request and review any documents or information required and verify their quality and completeness before passing them on to the granting authority
    - submit the deliverables and reports to the granting authority
    - inform the granting authority about the payments made to the other beneficiaries (report on the distribution of payments; if required, see Articles 22 and 32)
  - (iii) distribute the payments received from the granting authority to the other beneficiaries without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’<sup>12</sup> (or similar, such as European research infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of their members. The coordinator retains sole responsibility for compliance with the obligations under the Agreement.

The beneficiaries must have **internal arrangements** regarding their operation and co-ordination, to ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in a written **consortium agreement** between the beneficiaries, covering for instance:

---

<sup>12</sup> For the definition, see Article 187(2) EU Financial Regulation 2018/1046: “Where several entities satisfy the criteria for being awarded a grant and together form one entity, that entity may be treated as the **sole beneficiary**, including where it is specifically established for the purpose of implementing the action financed by the grant.”

- the internal organisation of the consortium
- the management of access to the Portal
- different distribution keys for the payments and financial responsibilities in case of recoveries (if any)
- additional rules on rights and obligations related to background and results (see Article 16)
- settlement of internal disputes
- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

## **ARTICLE 8 — AFFILIATED ENTITIES**

Not applicable

## **ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION**

### **9.1 Associated partners**

Not applicable

### **9.2 Third parties giving in-kind contributions to the action**

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods, works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge costs or contributions to the action and the costs for the in-kind contributions are not eligible.

The third parties and their in-kind contributions should be set out in Annex 1.

### **9.3 Subcontractors**

Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The costs for the subcontracted tasks (invoiced price from the subcontractor) are eligible and may be charged by the beneficiaries, under the conditions set out in Article 6. The costs will be included in Annex 2 as part of the beneficiaries' costs.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

## 9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also apply to the third parties receiving the support (recipients).

The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

## ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

### 10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles, environmental and labour standards, rules on classified information, intellectual property rights, visibility of funding and protection of personal data)
- for the submission of certificates under Article 24: to use qualified external auditors which are independent and comply with comparable standards as those set out in EU Directive 2006/43/EC<sup>13</sup>
- for the controls under Article 25: to allow for checks, reviews, audits and investigations (including on-the-spot checks, visits and inspections) by the bodies mentioned in that Article (e.g. granting authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

### 10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles, environmental and labour standards, rules on classified information, intellectual property rights, visibility of funding and protection of personal data)
- for the submission of certificates under Article 24: to use either independent public officers or external auditors which comply with comparable standards as those set out in EU Directive 2006/43/EC
- for the controls under Article 25: to allow for the checks, reviews, audits and investigations by the bodies mentioned in that Article, taking into account the specific agreements concluded by them and the EU (if any).

---

<sup>13</sup> Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

### 10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as they have been positively assessed and do not call into question the decision awarding the grant or breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures which participants use for managing EU grants (in particular internal control system, accounting system, external audits, financing of third parties, rules on recovery and exclusion, information on recipients and protection of personal data; see Article 154 EU Financial Regulation 2018/1046).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures, in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and procedures
- currency conversion for financial statements (Article 21): may be done in accordance with usual accounting practices
- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed
- certificates (Article 24):
  - certificates on the financial statements (CFS): may be provided by their regular internal or external auditors and in accordance with their internal financial regulations and procedures
  - certificates on usual accounting practices (CoMUC): are not needed if those practices are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if the participant has done everything possible to retrieve the undue amounts from the third party receiving the support (including legal proceedings) and non-recovery is not due to an error or negligence on its part
- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking into account the rules and procedures specifically agreed between them and the framework agreement (if any)
- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal rules and procedures and the framework agreement (if any)
- grant agreement suspension (Article 31): certain costs incurred during grant suspension are eligible (notably, minimum costs necessary for a possible resumption of the action and costs

relating to contracts which were entered into before the pre-information letter was received and which could not reasonably be suspended, reallocated or terminated on legal grounds)

- grant agreement termination (Article 32): the final grant amount and final payment will be calculated taking into account also costs relating to contracts due for execution only after termination takes effect, if the contract was entered into before the pre-information letter was received and could not reasonably be terminated on legal grounds
- liability for damages (Article 33.2): the granting authority must be compensated for damage it sustains as a result of the implementation of the action or because the action was not implemented in full compliance with the Agreement only if the damage is due to an infringement of the participant's internal rules and procedures or due to a violation of third parties' rights by the participant or one of its employees or individual for whom the employees are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards, rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as in particular:

- eligibility (Article 6)
- consortium roles and set-up (Articles 7-9)
- security and ethics (Articles 13, 14)
- IPR (including background and results, access rights and rights of use), communication, dissemination and visibility (Articles 16 and 17)
- information obligation (Article 19)
- payment, reporting and amendments (Articles 21, 22 and 39)
- rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and procedures is subject to compliance with those remedial measures.

Participants whose assessment has not yet been updated to cover (the new rules on) data protection may rely on their internal systems, rules and procedures, provided that they ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subject
- collected for specified, explicit and legitimate purposes and not further processed in a manner that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they are processed
- accurate and, where necessary, kept up to date
- kept in a form which permits identification of data subjects for no longer than is necessary for the purposes for which the data is processed and
- processed in a manner that ensures appropriate security of the personal data.

Participants must inform the coordinator without delay of any changes to the systems, rules and procedures that were part of the pillar assessment. The coordinator must immediately inform the granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may moreover — under the same conditions as those above (i.e. not call into question the decision awarding the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on the provisions set out in that framework agreement.

## **SECTION 2 RULES FOR CARRYING OUT THE ACTION**

### **ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION**

#### **11.1 Obligation to properly implement the action**

The beneficiaries must implement the action as described in Annex 1 and in compliance with the provisions of the Agreement, the call conditions and all legal obligations under applicable EU, international and national law.

#### **11.2 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

### **ARTICLE 12 — CONFLICT OF INTERESTS**

#### **12.1 Conflict of interests**

The beneficiaries must take all measures to prevent any situation where the impartial and objective implementation of the Agreement could be compromised for reasons involving family, emotional life, political or national affinity, economic interest or any other direct or indirect interest (‘conflict of interests’).

They must formally notify the granting authority without delay of any situation constituting or likely to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional measures to be taken by a specified deadline.

## **12.2 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 13 — CONFIDENTIALITY AND SECURITY**

### **13.1 Sensitive information**

The parties must keep confidential any data, documents or other material (in any form) that is identified as sensitive in writing ('sensitive information') — during the implementation of the action and for at least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved in the action only if they:

- (a) need to know it in order to implement the Agreement and
- (b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and bodies.

It may moreover disclose sensitive information to third parties, if:

- (a) this is necessary to implement the Agreement or safeguard the EU financial interests and
- (b) the recipients of the information are bound by an obligation of confidentiality.

The confidentiality obligations no longer apply if:

- (a) the disclosing party agrees to release the other party
- (b) the information becomes publicly available, without breaching any confidentiality obligation
- (c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

### **13.2 Classified information**



The parties must handle classified information in accordance with the applicable EU, international or national law on classified information (in particular, Decision 2015/444<sup>14</sup> and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in writing) from the granting authority.

Classified information may not be disclosed to any third party (including participants involved in the action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

### **13.3 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 14 — ETHICS AND VALUES**

### **14.1 Ethics**

The action must be carried out in line with the highest ethical standards and the applicable EU, international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

### **14.2 Values**

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights of minorities).

Specific rules on values (if any) are set out in Annex 5.

### **14.3 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 15 — DATA PROTECTION**

### **15.1 Data processing by the granting authority**

---

<sup>14</sup> Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified information (OJ L 72, 17.3.2015, p. 53).

Any personal data under the Agreement will be processed under the responsibility of the data controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/1725<sup>15</sup>.

## **15.2 Data processing by the beneficiaries**

The beneficiaries must process personal data under the Agreement in compliance with the applicable EU, international and national law on data protection (in particular, Regulation 2016/679<sup>16</sup>).

They must ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subjects
- collected for specified, explicit and legitimate purposes and not further processed in a manner that is incompatible with those purposes
- adequate, relevant and limited to what is necessary in relation to the purposes for which they are processed
- accurate and, where necessary, kept up to date
- kept in a form which permits identification of data subjects for no longer than is necessary for the purposes for which the data is processed and
- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the personnel is under a confidentiality obligation.

The beneficiaries must inform the persons whose data are transferred to the granting authority and provide them with the Portal Privacy Statement.

## **15.3 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — ACCESS RIGHTS AND RIGHTS OF USE**

---

<sup>15</sup> Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC (OJ L 295, 21.11.2018, p. 39).

<sup>16</sup> Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC ('GDPR') (OJ L 119, 4.5.2016, p. 1).

## 16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or intangible), including any rights such as intellectual property rights — that is:

- (a) held by the beneficiaries before they acceded to the Agreement and
- (b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able to comply with its obligations under the Agreement.

## 16.2 Ownership of results

The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information, whatever its form or nature, whether or not it can be protected, as well as any rights attached to it, including intellectual property rights.

## 16.3 Rights of use of the granting authority on materials, documents and information received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and materials and documents received from the beneficiaries (notably summaries for publication, deliverables, as well as any other material, such as pictures or audio-visual material, in paper or electronic form) for policy, information, communication, dissemination and publicity purposes — during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

- (a) **use for its own purposes** (in particular, making them available to persons working for the granting authority or any other EU service (including institutions, bodies, offices, agencies, etc.) or EU Member State institution or body; copying or reproducing them in whole or in part, in unlimited numbers; and communication through press information services)
- (b) **distribution to the public** (in particular, publication as hard copies and in electronic or digital format, publication on the internet, as a downloadable or non-downloadable file, broadcasting by any channel, public display or presentation, communicating through press information services, or inclusion in widely accessible databases or indexes)
- (c) **editing or redrafting** (including shortening, summarising, inserting other elements (e.g. meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio or video files), dividing into parts, use in a compilation)
- (d) **translation**
- (e) **storage** in paper, electronic or other form

- (f) **archiving**, in line with applicable document-management rules
- (g) the right to authorise **third parties** to act on its behalf or sub-license to third parties the modes of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and publicity activity of the granting authority
- (h) **processing**, analysing, aggregating the materials, documents and information received and **producing derivative works**.

The rights of use are granted for the whole duration of the industrial or intellectual property rights concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual property rights or rights of natural persons on their image and voice), the beneficiaries must ensure that they comply with their obligations under this Agreement (in particular, by obtaining the necessary licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority] under conditions.”

#### **16.4 Specific rules on IPR, results and background**

Specific rules regarding intellectual property rights, results and background (if any) are set out in Annex 5.

#### **16.5 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such a breach may also lead to other measures described in Chapter 5.

### **ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY**

#### **17.1 Communication — Dissemination — Promoting the action**

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its results by providing targeted information to multiple audiences (including the media and the public), in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact, the beneficiaries must inform the granting authority.

#### **17.2 Visibility — European flag and funding statement**

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries related to the action (including media relations, conferences, seminars, information material, such as brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.), dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded

by the grant must acknowledge EU support and display the European flag (emblem) and funding statement (translated into local languages, where appropriate):



Funded by the  
European Union



Co-funded by the  
European Union



Funded by the  
European Union



Co-funded by the  
European Union

The emblem must remain distinct and separate and cannot be modified by adding other visual marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without first obtaining approval from the granting authority. This does not, however, give them the right to exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either by registration or by any other means.

### 17.3 Quality of information — Disclaimer

Any communication or dissemination activity related to the action must use factually accurate information.

Moreover, it must indicate the following disclaimer (translated into local languages where appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither the European Union nor the granting authority can be held responsible for them.”

### 17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

## **17.5 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION**

### **18.1 Specific rules for carrying out the action**

Specific rules for implementing the action (if any) are set out in Annex 5.

### **18.2 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such a breach may also lead to other measures described in Chapter 5.

## **SECTION 3 GRANT ADMINISTRATION**

## **ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS**

### **19.1 Information requests**

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 — any information requested in order to verify eligibility of the costs or contributions declared, proper implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested, including electronic format.

### **19.2 Participant Register data updates**

The beneficiaries must keep — at all times, during the action or afterwards — their information stored in the Portal Participant Register up to date, in particular, their name, address, legal representatives, legal form and organisation type.

### **19.3 Information about events and circumstances which impact the action**

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any of the following:

- (a) **events** which are likely to affect or delay the implementation of the action or affect the EU's financial interests, in particular:
  - (i) changes in their legal, financial, technical, organisational or ownership situation (including changes linked to one of the exclusion grounds listed in the declaration of honour signed before grant signature)

(ii) linked action information: not applicable

(b) **circumstances** affecting:

(i) the decision to award the grant or

(ii) compliance with requirements under the Agreement.

#### **19.4 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

### **ARTICLE 20 — RECORD-KEEPING**

#### **20.1 Keeping records and supporting documents**

The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep records and other supporting documents to prove the proper implementation of the action in line with the accepted standards in the respective field (if any).

In addition, the beneficiaries must — for the same period — keep the following to justify the amounts declared:

- (a) for actual costs: adequate records and supporting documents to prove the costs declared (such as contracts, subcontracts, invoices and accounting records); in addition, the beneficiaries' usual accounting and internal control procedures must enable direct reconciliation between the amounts declared, the amounts recorded in their accounts and the amounts stated in the supporting documents
- (b) for flat-rate costs and contributions (if any): adequate records and supporting documents to prove the eligibility of the costs or contributions to which the flat-rate is applied
- (c) for the following simplified costs and contributions: the beneficiaries do not need to keep specific records on the actual costs incurred, but must keep:
  - (i) for unit costs and contributions (if any): adequate records and supporting documents to prove the number of units declared
  - (ii) for lump sum costs and contributions (if any): adequate records and supporting documents to prove proper implementation of the work as described in Annex 1
  - (iii) for financing not linked to costs (if any): adequate records and supporting documents to prove the achievement of the results or the fulfilment of the conditions as described in Annex 1
- (d) for unit, flat-rate and lump sum costs and contributions according to usual cost accounting practices (if any): the beneficiaries must keep any adequate records and supporting documents to prove that their cost accounting practices have been applied in a consistent manner, based on

objective criteria, regardless of the source of funding, and that they comply with the eligibility conditions set out in Articles 6.1 and 6.2.

Moreover, the following is needed for specific budget categories:

- (e) for personnel costs: time worked for the beneficiary under the action must be supported by declarations signed monthly by the person and their supervisor, unless another reliable time-record system is in place; the granting authority may accept alternative evidence supporting the time worked for the action declared, if it considers that it offers an adequate level of assurance
- (f) additional record-keeping rules: not applicable

The records and supporting documents must be made available upon request (see Article 19) or in the context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered originals if they are authorised by the applicable national law. The granting authority may accept non-original documents if they offer a comparable level of assurance.

## 20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## ARTICLE 21 — REPORTING

### 21.1 Continuous reporting

The beneficiaries must continuously report on the progress of the action (e.g. **deliverables, milestones, outputs/outcomes, critical risks, indicators**, etc; if any), in the Portal Continuous Reporting tool and in accordance with the timing and conditions it sets out (as agreed with the granting authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

### 21.2 Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an **additional prefinancing report**
- for interim payments (if any) and the final payment: a **periodic report**.



The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous prefinancing payment.

The financial part of the periodic report includes:

- the financial statements (individual and consolidated; for all beneficiaries/affiliated entities)
- the explanation on the use of resources (or detailed cost reporting table, if required)
- the certificates on the financial statements (CFS) (if required; see Article 24.2 and Data Sheet, Point 4.3).

The **financial statements** must detail the eligible costs and contributions for each budget category and, for the final payment, also the revenues for the action (see Articles 6 and 22).

All eligible costs and contributions incurred should be declared, even if they exceed the amounts indicated in the estimated budget (see Annex 2). Amounts that are not declared in the individual financial statements will not be taken into account by the granting authority.

By signing the financial statements (directly in the Portal Periodic Reporting tool), the beneficiaries confirm that:

- the information provided is complete, reliable and true
- the costs and contributions declared are eligible (see Article 6)
- the costs and contributions can be substantiated by adequate records and supporting documents (see Article 20) that will be produced upon request (see Article 19) or in the context of checks, reviews, audits and investigations (see Article 25)
- for the final periodic report: all the revenues have been declared (if required; see Article 22).

Beneficiaries will have to submit also the financial statements of their affiliated entities (if any). In case of recoveries (see Article 22), beneficiaries will be held responsible also for the financial statements of their affiliated entities.

### **21.3 Currency for financial statements and conversion into euros**

The financial statements must be drafted in euro.

Beneficiaries with general accounts established in a currency other than the euro must convert the costs recorded in their accounts into euro, at the average of the daily exchange rates published in the C series of the *Official Journal of the European Union* (ECB website), calculated over the corresponding reporting period.

If no daily euro exchange rate is published in the *Official Journal* for the currency in question, they must be converted at the average of the monthly accounting exchange rates published on the European Commission website (InforEuro), calculated over the corresponding reporting period.

Beneficiaries with general accounts in euro must convert costs incurred in another currency into euro according to their usual accounting practices.

#### **21.4 Reporting language**

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting authority (see Data Sheet, Point 4.2).

#### **21.5 Consequences of non-compliance**

If a report submitted does not comply with this Article, the granting authority may suspend the payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or the coordinator's participation (see Article 32) or apply other measures described in Chapter 5.

### **ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS DUE**

#### **22.1 Payments and payment arrangements**

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2) and must be distributed without unjustified delay (restrictions may apply to distribution of the initial prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.

The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank
- the beneficiary bears the cost of transfers charged by its bank
- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they are debited to its account.

#### **22.2 Recoveries**

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out that the granting authority has paid too much and needs to recover the amounts undue.

The general liability regime for recoveries (first-line liability) is as follows: At final payment, the coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue amounts. At beneficiary termination or after final payment, recoveries will be made directly against the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.

In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary under the Agreement (including late-payment interest), if required by the granting authority (see Data Sheet, Point 4.4)
- affiliated entities will be held liable for repaying debts of their beneficiaries under the Agreement (including late-payment interest), if required by the granting authority (see Data Sheet, Point 4.4).

## 22.3 Amounts due

### 22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.

It remains the property of the EU until the final payment.

For **initial prefinancings** (if any), the amount due, schedule and modalities are set out in the Data Sheet (see Point 4.2).

For **additional prefinancings** (if any), the amount due, schedule and modalities are also set out in the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries' consent) against amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency, offsetting may also be done against amounts owed to other Commission services or executive agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and 30).

### 22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due for the beneficiary concerned. Payments (if any) will be made with the next interim or final payment.

The **amount due** will be calculated in the following step:

Step 1 — Calculation of the total accepted EU contribution

#### Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the 'accepted EU contribution' for the beneficiary for all reporting periods, by calculating the 'maximum EU contribution to costs' (applying the funding rate to the accepted costs of the beneficiary), taking into account requests for a lower contribution to costs and CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount is the ‘total accepted EU contribution’ for the beneficiary.

The **balance** is then calculated by deducting the payments received (if any; see report on the distribution of payments in Article 32), from the total accepted EU contribution:

$$\begin{aligned} & \{ \text{total accepted EU contribution for the beneficiary} \\ & \text{minus} \\ & \{ \text{prefinancing and interim payments received (if any)} \} \}. \end{aligned}$$

If the balance is **positive**, the amount will be included in the next interim or final payment to the consortium.

If the balance is **negative**, it will be **recovered** in accordance with the following procedure:

The granting authority will send a **pre-information letter** to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and the reasons why and
- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the observations it has received), it will confirm the amount to be recovered and ask this amount to be paid to the coordinator (**confirmation letter**).

The amounts will later on also be taken into account for the next interim or final payment.

### 22.3.3 Interim payments

Interim payments reimburse the eligible costs and contributions claimed for the implementation of the action during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report. Its approval does not imply recognition of compliance, authenticity, completeness or correctness of its content.

The **interim payment** will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the interim payment ceiling

#### Step 1 — Calculation of the total accepted EU contribution

The granting authority will calculate the ‘accepted EU contribution’ for the action for the reporting period, by first calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, and CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions from beneficiary termination (if any). The resulting amount is the ‘total accepted EU contribution’.

#### Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency, offsetting may also be done against amounts owed to other Commission services or executive agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and 30).

### **22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery**

The final payment (payment of the balance) reimburses the remaining part of the eligible costs and contributions claimed for the implementation of the action (if any).

The final payment will be made in accordance with the schedule and modalities set out in the Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report. Its approval does not imply recognition of compliance, authenticity, completeness or correctness of its content.

The **final grant amount for the action** will be calculated in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the maximum grant amount

Step 3 — Reduction due to the no-profit rule

#### Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting periods, by calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the total accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount is the ‘total accepted EU contribution’.

#### Step 2 — Limit to the maximum grant amount

If the resulting amount is higher than the maximum grant amount set out in Article 5.2, it will be limited to the latter.

### Step 3 — Reduction due to the no-profit rule

If the no-profit rule is provided for in the Data Sheet (see Point 4.2), the grant must not produce a profit (i.e. surplus of the amount obtained following Step 2 plus the action's revenues, over the eligible costs and contributions approved by the granting authority).

'Revenue' is all income generated by the action, during its duration (see Article 4), for beneficiaries that are profit legal entities.

If there is a profit, it will be deducted in proportion to the final rate of reimbursement of the eligible costs approved by the granting authority (as compared to the amount calculated following Steps 1 and 2 minus the contributions).

The **balance** (final payment) is then calculated by deducting the total amount of prefinancing and interim payments already made (if any), from the final grant amount:

$$\left\{ \begin{array}{l} \text{final grant amount} \\ \text{minus} \\ \text{prefinancing and interim payments made (if any)} \end{array} \right\}.$$

If the balance is **positive**, it will be **paid** to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries' consent) against amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency, offsetting may also be done against amounts owed to other Commission services or executive agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and 30).

If the balance is **negative**, it will be **recovered** in accordance with the following procedure:

The granting authority will send a **pre-information letter** to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered and the reasons why
- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the observations it has received), it will confirm the amount to be recovered (**confirmation letter**), together with a **debit note** with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will **enforce recovery** in accordance with Article 22.4.

#### **22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery**

If — after the final payment (in particular, after checks, reviews, audits or investigations; see

Article 25) — the granting authority rejects costs or contributions (see Article 27) or reduces the grant (see Article 28), it will calculate the **revised final grant amount** for the beneficiary concerned.

The **beneficiary revised final grant amount** will be calculated in the following step:

Step 1 — Calculation of the revised total accepted EU contribution

#### Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary, by calculating the ‘revised accepted costs’ and ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the final grant amount for the action), it will be **recovered** in accordance with the following procedure:

The **beneficiary final grant amount** (i.e. share in the final grant amount for the action) is calculated as follows:

$$\left\{ \begin{array}{l} \text{\{total accepted EU contribution for the beneficiary} \\ \text{divided by} \\ \text{total accepted EU contribution for the action\}} \\ \text{multiplied by} \\ \text{final grant amount for the action\}}. \end{array} \right.$$

The granting authority will send a **pre-information letter** to the beneficiary concerned:

- formally notifying the intention to recover, the amount to be recovered and the reasons why and
- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the observations it has received), it will confirm the amount to be recovered (**confirmation letter**), together with a **debit note** with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will **enforce recovery** in accordance with Article 22.4.

## 22.4 Enforced recovery

If payment is not made by the date specified in the debit note, the amount due will be recovered:

- (a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive agency, debts may also be offset against amounts owed by other Commission services or executive agencies.

- (b) by drawing on the financial guarantee(s) (if any)
- (c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)
- (d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)
- (e) by taking legal action (see Article 43) or, provided that the granting authority is the European Commission or an EU executive agency, by adopting an enforceable decision under Article 299 of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial Regulation 2018/1046.

The amount to be recovered will be increased by **late-payment interest** at the rate set out in Article 22.5, from the day following the payment date in the debit note, up to and including the date the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless Directive 2015/2366<sup>17</sup> applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or enforceable decision will be done by the services of the European Commission (see also Article 43).

## 22.5 Consequences of non-compliance

**22.5.1** If the granting authority does not pay within the payment deadlines (see above), the beneficiaries are entitled to **late-payment interest** at the rate applied by the European Central Bank (ECB) for its main refinancing operations in euros ('reference rate'), plus the rate specified in the Data Sheet (Point 4.2). The reference rate is the rate in force on the first day of the month in which the payment deadline expires, as published in the C series of the *Official Journal of the European Union*.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and local government authorities or other public bodies acting on behalf of a Member State for the purpose of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be considered as late.

---

<sup>17</sup> Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU) No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).



Late-payment interest covers the period running from the day following the due date for payment (see above), up to and including the date of payment.

Late-payment interest is not considered for the purposes of calculating the final grant amount.

**22.5.2** If the coordinator breaches any of its obligations under this Article, the grant may be reduced (see Article 29) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 23 — GUARANTEES**

### **23.1 Prefinancing guarantee**

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following conditions:

- (a) be provided by a bank or approved financial institution established in the EU or — if requested by the coordinator and accepted by the granting authority — by a third party or a bank or financial institution established outside the EU offering equivalent security
- (b) the guarantor stands as first-call guarantor and does not require the granting authority to first have recourse against the principal debtor (i.e. the beneficiary concerned) and
- (c) remain explicitly in force until the final payment and, if the final payment takes the form of a recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.

### **23.2 Consequences of non-compliance**

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

## **ARTICLE 24 — CERTIFICATES**

### **24.1 Operational verification report (OVR)**

Not applicable

### **24.2 Certificate on the financial statements (CFS)**

If required by the granting authority (see Data Sheet, Point 4.3), the beneficiaries must provide

certificates on their financial statements (CFS), in accordance with the schedule, threshold and conditions set out in the Data Sheet.

The coordinator must submit them as part of the periodic report (see Article 21).

The certificates must be drawn up using the template published on the Portal, cover the costs declared on the basis of actual costs and costs according to usual cost accounting practices (if any), and fulfil the following conditions:

- (a) be provided by a qualified approved external auditor which is independent and complies with Directive 2006/43/EC<sup>18</sup> (or for public bodies: by a competent independent public officer)
- (b) the verification must be carried out according to the highest professional standards to ensure that the financial statements comply with the provisions under the Agreement and that the costs declared are eligible.

The certificates will not affect the granting authority's right to carry out its own checks, reviews or audits, nor preclude the European Court of Auditors (ECA), the European Public Prosecutor's Office (EPPO) or the European Anti-Fraud Office (OLAF) from using their prerogatives for audits and investigations under the Agreement (see Article 25).

If the costs (or a part of them) were already audited by the granting authority, these costs do not need to be covered by the certificate and will not be counted for calculating the threshold (if any).

### **24.3 Certificate on the compliance of usual cost accounting practices (CoMUC)**

Beneficiaries which use unit, flat rate or lump sum costs or contributions according to usual costs accounting practices (if any) may submit to the granting authority, for approval, a certificate on the methodology stating that their usual cost accounting practices comply with the eligibility conditions under the Agreement.

The certificate must be drawn up using the template published on the Portal and fulfil the following conditions:

- (a) be provided by a qualified approved external auditor which is independent and complies with Directive 2006/43/EC<sup>19</sup> (or for public bodies: by a competent independent public officer)
- (b) the verification must be carried out according to the highest professional standards to ensure that the methodology for declaring costs according to usual accounting practices complies with the provisions under the Agreement.

If the certificate is approved, amounts declared in line with this methodology will not be challenged subsequently, unless the beneficiary concealed information for the purpose of the approval.

### **24.4 Systems and process audit (SPA)**

Not applicable

---

<sup>18</sup> Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).

<sup>19</sup> Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).

## 24.5 Consequences of non-compliance

If a beneficiary does not submit a certificate on the financial statements (CFS) or the certificate is rejected, the accepted EU contribution to costs will be capped to reflect the CFS threshold.

If a beneficiary breaches any of its other obligations under this Article, the granting authority may apply the measures described in Chapter 5.

## ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION OF FINDINGS

### 25.1 Granting authority checks, reviews and audits

#### 25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of the action and compliance with the obligations under the Agreement, including assessing costs and contributions, deliverables and reports.

#### 25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and compliance with the obligations under the Agreement (general project reviews or specific issues reviews).

Such project reviews may be started during the implementation of the action and until the time-limit set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside experts, the coordinator or beneficiary concerned will be informed and have the right to object on grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline requested — any information and data in addition to deliverables and reports already submitted (including information on the use of resources). The granting authority may request beneficiaries to provide such information to it directly. Sensitive information and documents will be treated in accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with the outside experts.

For **on-the-spot visits**, the beneficiary concerned must allow access to sites and premises (including to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including electronic format.

On the basis of the review findings, a **project review report** will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement.

### **25.1.3 Audits**

The granting authority may carry out audits on the proper implementation of the action and compliance with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested — any information (including complete accounts, individual salary statements or other personal data) to verify compliance with the Agreement. Sensitive information and documents will be treated in accordance with Article 13.

For **on-the-spot** visits, the beneficiary concerned must allow access to sites and premises (including for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including electronic format.

On the basis of the audit findings, a **draft audit report** will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days from receiving notification to make observations (contradictory audit procedure).

The **final audit report** will take into account observations by the beneficiary concerned and will be formally notified to them.

Audits (including audit reports) will be in the language of the Agreement.

## **25.2 European Commission checks, reviews and audits in grants of other granting authorities**

Where the granting authority is not the European Commission, the latter has the same rights of checks, reviews and audits as the granting authority.

## **25.3 Access to records for assessing simplified forms of funding**

The beneficiaries must give the European Commission access to their statutory records for the periodic assessment of simplified forms of funding which are used in EU programmes.

## **25.4 OLAF, EPPO and ECA audits and investigations**

The following bodies may also carry out checks, reviews, audits and investigations — during the action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/2013<sup>20</sup> and No 2185/96<sup>21</sup>
- the European Public Prosecutor's Office (EPPO) under Regulation 2017/1939
- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of the EU (TFEU) and Article 257 of EU Financial Regulation 2018/1046.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete information in the format requested (including complete accounts, individual salary statements or other personal data, including in electronic format) and allow access to sites and premises for on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks, reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

## **25.5 Consequences of checks, reviews, audits and investigations — Extension of results of reviews, audits or investigations**

### **25.5.1 Consequences of checks, reviews, audits and investigations in this grant**

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded under similar conditions ('extension to other grants').

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution under national law.

### **25.5.2 Extension from other grants**

Results of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

- (a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that have a material impact on this grant and

---

<sup>20</sup> Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC) No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ L 248, 18/09/2013, p. 1).

<sup>21</sup> Council Regulation (Euratom, EC) No 2185/1996 of 11 November 1996 concerning on-the-spot checks and inspections carried out by the Commission in order to protect the European Communities' financial interests against fraud and other irregularities (OJ L 292, 15/11/1996, p. 2).

- (b) those findings are formally notified to the beneficiary concerned — together with the list of grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the findings and the list of grants affected.

If the extension concerns **rejections of costs or contributions**: the notification will include:

- (a) an invitation to submit observations on the list of grants affected by the findings
- (b) the request to submit revised financial statements for all grants affected
- (c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors, to calculate the amounts to be rejected, if the beneficiary concerned:
  - (i) considers that the submission of revised financial statements is not possible or practicable or
  - (ii) does not submit revised financial statements.

If the extension concerns **grant reductions**: the notification will include:

- (a) an invitation to submit observations on the list of grants affected by the findings and
- (b) the **correction rate for extrapolation**, established on the basis of the systemic or recurrent errors and the principle of proportionality.

The beneficiary concerned has **60 days** from receiving notification to submit observations, revised financial statements or to propose a duly substantiated **alternative correction method/rate**.

On the basis of this, the granting authority will analyse the impact and decide on the implementation (i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

## 25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

## ARTICLE 26 — IMPACT EVALUATIONS

### 26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out

in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the action, including information in electronic format.

## **26.2 Consequences of non-compliance**

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply the measures described in Chapter 5.

# **CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE**

## **SECTION 1 REJECTIONS AND GRANT REDUCTION**

### **ARTICLE 27 — REJECTION OF COSTS AND CONTRIBUTIONS**

#### **27.1 Conditions**

The granting authority will — at beneficiary termination, interim payment, final payment or afterwards — reject any costs or contributions which are ineligible (see Article 6), in particular following checks, reviews, audits or investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see Article 25).

Ineligible costs or contributions will be rejected.

#### **27.2 Procedure**

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit observations if it disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with pre-information letter set out in Article 22.

#### **27.3 Effects**

If the granting authority rejects costs or contributions, it will deduct them from the costs or contributions declared and then calculate the amount due (and, if needed, make a recovery; see Article 22).

### **ARTICLE 28 — GRANT REDUCTION**

#### **28.1 Conditions**

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the grant for a beneficiary, if:

- (a) the beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed:
  - (i) substantial errors, irregularities or fraud or
  - (ii) serious breach of obligations under this Agreement or during its award (including improper implementation of the action, non-compliance with the call conditions, submission of false information, failure to provide required information, breach of ethics or security rules (if applicable), etc.), or
- (b) the beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed — in other EU grants awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or serious breach of obligations that have a material impact on this grant (see Article 25).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying an individual reduction rate to their accepted EU contribution.

## **28.2 Procedure**

If the grant reduction does not lead to a recovery, the granting authority will formally notify the coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why. The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure with pre-information letter set out in Article 22.

## **28.3 Effects**

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount due (and, if needed, make a recovery; see Article 22).

## **SECTION 2 SUSPENSION AND TERMINATION**

### **ARTICLE 29 — PAYMENT DEADLINE SUSPENSION**

#### **29.1 Conditions**

The granting authority may — at any moment — suspend the payment deadline if a payment cannot be processed because:

- (a) the required report (see Article 21) has not been submitted or is not complete or additional information is needed
- (b) there are doubts about the amount to be paid (e.g. ongoing audit extension procedure, queries



about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or investigations are necessary, or

- (c) there are other issues affecting the EU financial interests.

## 29.2 Procedure

The granting authority will formally notify the coordinator of the suspension and the reasons why.

The suspension will **take effect** the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be **lifted** — and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

If the suspension exceeds two months, the coordinator may request the granting authority to confirm if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised report is not submitted (or was submitted but is also rejected), the granting authority may also terminate the grant or the participation of the coordinator (see Article 32).

## ARTICLE 30 — PAYMENT SUSPENSION

### 30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or more beneficiaries, if:

- (a) a beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed or is suspected of having committed:
  - (i) substantial errors, irregularities or fraud or
  - (ii) serious breach of obligations under this Agreement or during its award (including improper implementation of the action, non-compliance with the call conditions, submission of false information, failure to provide required information, breach of ethics or security rules (if applicable), etc.), or
- (b) a beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed — in other EU grants awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or serious breach of obligations that have a material impact on this grant.

If payments are suspended for one or more beneficiaries, the granting authority will make partial payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or recovery) of the remaining amount after suspension is lifted will be considered to be the payment that closes the action.

### 30.2 Procedure

Before suspending payments, the granting authority will send a **pre-information letter** to the beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the observations it has received, it will confirm the suspension (**confirmation letter**). Otherwise, it will formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.

The suspension will **take effect** the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be **lifted**. The granting authority will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim payments, the periodic reports for all reporting periods except the last one (see Article 21) must not contain any financial statements from the beneficiary concerned (or its affiliated entities). The coordinator must include them in the next periodic report after the suspension is lifted or — if suspension is not lifted before the end of the action — in the last periodic report.

## ARTICLE 31 — GRANT AGREEMENT SUSPENSION

### 31.1 Consortium-requested GA suspension

#### 31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances — in particular *force majeure* (see Article 35) — make implementation impossible or excessively difficult.

The coordinator must submit a request for **amendment** (see Article 39), with:

- the reasons why
- the date the suspension takes effect; this date may be before the date of the submission of the amendment request and
- the expected date of resumption.

The suspension will **take effect** on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request another **amendment** of the Agreement to set the suspension end date, the resumption date (one day after suspension end date), extend the duration and make other changes necessary to adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The suspension will be **lifted** with effect from the suspension end date set out in the amendment. This date may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities implemented during grant suspension are not eligible (see Article 6.3).

## 31.2 EU-initiated GA suspension

### 31.2.1 Conditions

The granting authority may suspend the grant or any part of it, if:

- (a) a beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed or is suspected of having committed:
  - (i) substantial errors, irregularities or fraud or
  - (ii) serious breach of obligations under this Agreement or during its award (including improper implementation of the action, non-compliance with the call conditions, submission of false information, failure to provide required information, breach of ethics or security rules (if applicable), etc.), or
- (b) a beneficiary (or a person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed — in other EU grants awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or serious breach of obligations that have a material impact on this grant
- (c) other:
  - (i) linked action issues: not applicable
  - (ii) additional GA suspension grounds: not applicable.

### 31.2.2 Procedure

Before suspending the grant, the granting authority will send a **pre-information letter** to the coordinator:

- formally notifying the intention to suspend the grant and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the observations it has received, it will confirm the suspension (**confirmation letter**). Otherwise, it will formally notify that the procedure is discontinued.

The suspension will **take effect** the day after the confirmation notification is sent (or on a later date specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will formally notify the coordinator a **lifting of suspension letter**, in which it will set the suspension end date and invite the coordinator to request an amendment of the Agreement to set the resumption date (one day after suspension end date), extend the duration and make other changes necessary to adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see

Article 32). The suspension will be **lifted** with effect from the suspension end date set out in the lifting of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities implemented during suspension are not eligible (see Article 6.3).

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority's right to terminate the grant or a beneficiary (see Article 32) or reduce the grant (see Article 28).

## **ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION**

### **32.1 Consortium-requested GA termination**

#### **32.1.1 Conditions and procedure**

The beneficiaries may request the termination of the grant.

The coordinator must submit a request for **amendment** (see Article 39), with:

- the reasons why
- the date the consortium ends work on the action ('end of work date') and
- the date the termination takes effect ('termination date'); this date must be after the date of the submission of the amendment request.

The termination will **take effect** on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination, it may consider the grant terminated improperly.

#### **32.1.2 Effects**

The coordinator must — within 60 days from when termination takes effect — submit a **periodic report** (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the report submitted and taking into account the costs incurred and contributions for activities implemented before the end of work date (see Article 22). Costs relating to contracts due for execution only after the end of work are not eligible.

If the granting authority does not receive the report within the deadline, only costs and contributions which are included in an approved periodic report will be taken into account (no costs/contributions if no periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries' obligations (in particular Articles 13 (confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

## 32.2 Consortium-requested beneficiary termination

### 32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for **amendment** (see Article 39), with:

- the reasons why
- the opinion of the beneficiary concerned (or proof that this opinion has been requested in writing)
- the date the beneficiary ends work on the action ('end of work date')
- the date the termination takes effect ('termination date'); this date must be after the date of the submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will **take effect** on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify termination, it may consider the beneficiary to have been terminated improperly.

### 32.2.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit:

- (i) a **report on the distribution of payments** to the beneficiary concerned
- (ii) a **termination report** from the beneficiary concerned, for the open reporting period until termination, containing an overview of the progress of the work, the financial statement, the explanation on the use of resources, and, if applicable, the certificate on the financial statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)
- (iii) a second **request for amendment** (see Article 39) with other amendments needed (e.g. reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the report submitted and taking into account the costs incurred and contributions for activities implemented before the end of work date (see Article 22). Costs relating to contracts due for execution only after the end of work are not eligible.

The information in the termination report must also be included in the periodic report for the next reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs and contributions which are included in an approved periodic report will be taken into account (no costs/contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is **amended** to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see Article 32).

After termination, the concerned beneficiary's obligations (in particular Articles 13 (confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

### **32.3 EU-initiated GA or beneficiary termination**

#### **32.3.1 Conditions**

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:

- (a) one or more beneficiaries do not accede to the Agreement (see Article 40)
- (b) a change to the action or the legal, financial, technical, organisational or ownership situation of a beneficiary is likely to substantially affect the implementation of the action or calls into question the decision to award the grant (including changes linked to one of the exclusion grounds listed in the declaration of honour)
- (c) following termination of one or more beneficiaries, the necessary changes to the Agreement (and their impact on the action) would call into question the decision awarding the grant or breach the principle of equal treatment of applicants
- (d) implementation of the action has become impossible or the changes necessary for its continuation would call into question the decision awarding the grant or breach the principle of equal treatment of applicants
- (e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy proceedings or similar (including insolvency, winding-up, administration by a liquidator or court, arrangement with creditors, suspension of business activities, etc.)
- (f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security or tax obligations
- (g) a beneficiary (or person having powers of representation, decision-making or control, or person

essential for the award/implementation of the grant) has been found guilty of grave professional misconduct

- (h) a beneficiary (or person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed fraud, corruption, or is involved in a criminal organisation, money laundering, terrorism-related crimes (including terrorism financing), child labour or human trafficking
- (i) a beneficiary (or person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) was created under a different jurisdiction with the intent to circumvent fiscal, social or other legal obligations in the country of origin (or created another entity with this purpose)
- (j) a beneficiary (or person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed:
  - (i) substantial errors, irregularities or fraud or
  - (ii) serious breach of obligations under this Agreement or during its award (including improper implementation of the action, non-compliance with the call conditions, submission of false information, failure to provide required information, breach of ethics or security rules (if applicable), etc.)
- (k) a beneficiary (or person having powers of representation, decision-making or control, or person essential for the award/implementation of the grant) has committed — in other EU grants awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or serious breach of obligations that have a material impact on this grant (extension of findings from other grants to this grant; see Article 25)
- (l) despite a specific request by the granting authority, a beneficiary does not request — through the coordinator — an amendment to the Agreement to end the participation of one of its affiliated entities or associated partners that is in one of the situations under points (d), (f), (e), (g), (h), (i) or (j) and to reallocate its tasks, or
- (m) other:
  - (i) linked action issues: not applicable
  - (ii) additional GA termination grounds: not applicable.

### 32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will send a **pre-information letter** to the coordinator or beneficiary concerned:

- formally notifying the intention to terminate and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the observations it has received, it will confirm the termination and the date it will take effect (**confirmation letter**). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform the coordinator.

The termination will **take effect** the day after the confirmation notification is sent (or on a later date specified in the notification; ‘termination date’).

### 32.3.3 Effects

#### (a) for **GA termination**:

The coordinator must — within 60 days from when termination takes effect — submit a **periodic report** (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the report submitted and taking into account the costs incurred and contributions for activities implemented before termination takes effect (see Article 22). Costs relating to contracts due for execution only after termination are not eligible.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may not submit any report after termination.

If the granting authority does not receive the report within the deadline, only costs and contributions which are included in an approved periodic report will be taken into account (no costs/contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28) or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

#### (b) for **beneficiary termination**:

The coordinator must — within 60 days from when termination takes effect — submit:

- (i) a **report on the distribution of payments** to the beneficiary concerned
- (ii) a **termination report** from the beneficiary concerned, for the open reporting period until termination, containing an overview of the progress of the work, the financial statement, the explanation on the use of resources, and, if applicable, the certificate on the financial statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)
- (iii) a **request for amendment** (see Article 39) with any amendments needed (e.g. reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the



report submitted and taking into account the costs incurred and contributions for activities implemented before termination takes effect (see Article 22). Costs relating to contracts due for execution only after termination are not eligible.

The information in the termination report must also be included in the periodic report for the next reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs and contributions included in an approved periodic report will be taken into account (no costs/contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is **amended** to introduce the necessary changes (see Article 39).

If the request for amendment is rejected by the granting authority (because it calls into question the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant may be terminated (see Article 32).

After termination, the concerned beneficiary's obligations (in particular Articles 13 (confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

### **SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE SANCTIONS**

#### **ARTICLE 33 — DAMAGES**

##### **33.1 Liability of the granting authority**

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or other participants involved in the action, as a consequence of the implementation of the Agreement.

##### **33.2 Liability of the beneficiaries**

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the implementation of the action or because the action was not implemented in full compliance with the Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of

profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or by a breach of confidentiality.

## **ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES**

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions (i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures, in addition or as an alternative to the contractual measures provided under this Agreement (see, for instance, Articles 135 to 145 EU Financial Regulation 2018/1046 and Articles 4 and 7 of Regulation 2988/95<sup>22</sup>).

## **SECTION 4 FORCE MAJEURE**

### **ARTICLE 35 — FORCE MAJEURE**

A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be considered in breach of them.

‘Force majeure’ means any situation or event that:

- prevents either party from fulfilling their obligations under the Agreement,
- was unforeseeable, exceptional situation and beyond the parties’ control,
- was not due to error or negligence on their part (or on the part of other participants involved in the action), and
- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay, stating the nature, likely duration and foreseeable effects.

The parties must immediately take all the necessary steps to limit any damage due to force majeure and do their best to resume implementation of the action as soon as possible.

## **CHAPTER 6 FINAL PROVISIONS**

### **ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES**

#### **36.1 Forms and means of communication — Electronic management**

EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal, in accordance with the Portal Terms and Conditions and using the forms and templates provided there (except if explicitly instructed otherwise by the granting authority).

---

<sup>22</sup> Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities financial interests (OJ L 312, 23.12.1995, p. 1).

Communications must be made in writing and clearly identify the grant agreement (project number and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions. For naming the authorised persons, each beneficiary must have designated — before the signature of this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

### **36.2 Date of communication**

The sending date for communications made through the Portal will be the date and time of sending, as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the communication is accessed, as indicated by the time logs. Formal notifications that have not been accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms and Conditions).

If a communication is exceptionally made on paper (by e-mail or postal service), general principles apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will be considered to have been received either on the delivery date registered by the postal service or the deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered in breach of its obligation to send a communication within a specified deadline.

### **36.3 Addresses for communication**

The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.

## **ARTICLE 37 — INTERPRETATION OF THE AGREEMENT**

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the Agreement.

Annex 5 takes precedence over the Terms and Conditions; the Terms and Conditions take precedence over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

## **ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES**

In accordance with Regulation No 1182/71<sup>23</sup>, periods expressed in days, months or years are calculated from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

## ARTICLE 39 — AMENDMENTS

### 39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which would call into question the decision awarding the grant or breach the principle of equal treatment of applicants.

Amendments may be requested by any of the parties.

### 39.2 Procedure

The party requesting an amendment must submit a request for amendment signed directly in the Portal Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see Annex 3). If a change of coordinator is requested without its agreement, the submission must be done by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:

- the reasons why
- the appropriate supporting documents and
- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that this opinion has been requested in writing).

The granting authority may request additional information.

If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of receiving notification (or any additional information the granting authority has requested). If it does not agree, it must formally notify its disagreement within the same deadline. The deadline may be extended, if necessary for the assessment of the request. If no notification is received within the deadline, the request is considered to have been rejected.

An amendment **enters into force** on the day of the signature of the receiving party.

An amendment **takes effect** on the date of entry into force or other date specified in the amendment.

## ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

---

<sup>23</sup> Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates and time-limits (OJ L 124, 8/6/1971, p. 1).

#### **40.1 Accession of the beneficiaries mentioned in the Preamble**

The beneficiaries which are not coordinator must accede to the grant by signing the accession form (see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within 30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes necessary to ensure proper implementation of the action. This does not affect the granting authority's right to terminate the grant (see Article 32).

#### **40.2 Addition of new beneficiaries**

In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39. It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal Amendment tool.

New beneficiaries will assume the rights and obligations under the Agreement with effect from the date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

### **ARTICLE 41 — TRANSFER OF THE AGREEMENT**

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to a new beneficiary, provided that this would not call into question the decision awarding the grant or breach the principle of equal treatment of applicants.

The beneficiary must submit a request for **amendment** (see Article 39), with

- the reasons why
- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal Amendment tool and
- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the date of accession specified in the accession form (see Annex 3).

### **ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE GRANTING AUTHORITY**

The beneficiaries may not assign any of their claims for payment against the granting authority to any third party, except if expressly approved in writing by the granting authority on the basis of a reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the granting authority.

## **ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES**

### **43.1 Applicable law**

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet, Point 5).

### **43.2 Dispute settlement**

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272 of the Treaty on the Functioning of the EU (TFEU).

For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels, Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5), the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299 TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against offsetting and enforceable decisions must be brought against the European Commission (not against the granting authority; see also Article 22).

## **ARTICLE 44 — ENTRY INTO FORCE**

The Agreement will enter into force on the day of signature by the granting authority or the coordinator, depending on which is later.

## SIGNATURES

### For the coordinator

Ivan Svetlík with ECAS id n00aeds7 signed in the Participant Portal on 21/11/2022 at 17:09:16 (transaction id SigId-33374-3zwVjfvxgTH6rSqhAI7IANiVTSoUUoqBzzSzeYYHve7dtZdq6YwSXAAhV8nzbCciFKGTIm21uywIDCHpTnbYBS5-jpJZscgsw0KzOcDzY5LHew0-MMLkqCtzPvOI0HCI7QeDd5AULMiAhmq152MCL0BtezqvwVPI7WATODVW8zniWbwWhb9PILImdzP44Pqk3zHWnyd). Timestamp by third party at 2022.11.21 17:09:23 CET

### For the granting authority

Signed by Marc VAN ACHTER with ECAS id achtemc as an authorised representative on 22-11-2022 10:28:44 (transaction id SigId-40337-8FyqfAA5FE8keAdzQroloAE2VutO5Y8rDfefxxkuN5hOKG1zaFMp9NyD58vfl0gBEMAIe2XI2C9eLtQvxITRnzm-jpJZscgsw0KzOcDzY5LHew0-VjUYZ5cuhKDEUEEqp7vuJrF1cWuH0qwhcArwsLvOo1Cx4RnzH3tWPzyDaSOU2NZnzvPuFvzQ1xv08RrqCEZNO5O) 2022.11.22 10:28:52 CET



## **ANNEX 1**



# **Digital Europe Programme (DIGITAL)**

## **Description of the action (DoA)**

**Part A**

**Part B**



## DESCRIPTION OF THE ACTION (PART A)

### COVER PAGE

Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.

<b>PROJECT</b>	
<i>Grant Preparation (General Information screen) — Enter the info.</i>	
<b>Project number:</b>	101100725
<b>Project name:</b>	Qualitative Cybersecurity Leap for NOU
<b>Project acronym:</b>	QCLN
<b>Call:</b>	DIGITAL-2022-CYBER-02
<b>Topic:</b>	DIGITAL-2022-CYBER-02-SUPPORTHEALTH
<b>Type of action:</b>	DIGITAL-SME
<b>Service:</b>	CNECT/H/01
<b>Project starting date:</b>	first day of the month following the entry into force date
<b>Project duration:</b>	36 months

### TABLE OF CONTENTS

Project summary .....	3
List of participants .....	3
List of work packages .....	4
Staff effort .....	7
List of deliverables .....	8
List of milestones (outputs/outcomes) .....	14
List of critical risks .....	15

## PROJECT SUMMARY

### Project summary

*Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures, capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.*

*Use the project summary from your proposal.*

The main goal of the project is to provide state of the art solution for cybersecurity and to fulfil all the requirements governed by the very nature of stored data needed by the specialized hospital focused on cancer patients and their well-being and protection from incidents related to securing datasets this institution stores. Primarily, we must consider these data untouchable and therefore, make the security measures related to the data our top priority. The datasets are - since we are working within the field of delivering healthcare services & research results that are being provided by the National Cancer Institute – our top priority. Any kind of failures in the process continuity, availability and equipment are failures considered to be literally unthinkable. We deem it necessary to emphasize that the protection of the sensitive data from the ground up is crucial from several aspects: whether it comes to the security, procedural or even reputational aspects.

The project target is to ensure:

- Assuring resistance to HW failures, thereby increasing the availability of critical infrastructure
- Ability of fast recovery RPO/RTO in case of cybersecurity incident and backup plans
- Creating a high-availability storage that meets the security requirements
- Securing the data that is stored in a high-availability repository (data rest encryption)
- Creating audit logs, datapoints from endpoints and IS
- Centralizing the collection of forensic/audit records

Our project seeks to support the operational objectives of an implementation of advanced cybersecurity equipment, tools and mainly - whole data infrastructure, especially deployment of effective, modern, and top of the line cybersecurity solutions.

Increased cybersecurity compliance through governance tools customized for healthcare will also allow hospital to plan the alignment with the European regulatory framework, maximizing it's available investment capability.

## LIST OF PARTICIPANTS

### PARTICIPANTS

*Grant Preparation (Beneficiaries screen) — Enter the info.*

Number	Role	Short name	Legal name	Country	PIC
1	COO	NOU	NARODNY ONKOLOGICKY USTAV	SK	889061940

## LIST OF WORK PACKAGES

<b>Work packages</b>						
<i>Grant Preparation (Work Packages screen) — Enter the info.</i>						
<b>Work Package No</b>	<b>Work Package name</b>	<b>Lead Beneficiary</b>	<b>Effort (Person-Months)</b>	<b>Start Month</b>	<b>End Month</b>	<b>Deliverables</b>
WP1	Project management and coordination	1 - NOU	6.00	1	36	D1.1 – Solution design D1.2 – Dissemination materials 1 D1.3 – Interim report D1.4 – Dissemination materials 2 D1.5 – IT Delivery D1.6 – Final report
WP2	Implementation of high-availability storage	1 - NOU	12.00	4	36	D2.1 – Installation protocols D2.2 – Testing protocols D2.3 – screenshots from the repository demonstrating the activation of data at the rest encryption with the use of external KMS
WP3	Procurement and deployment of a key management server	1 - NOU	12.00	8	14	D3.1 – protocol from kms server installation and assignment of individual roles necessary for kms server management, employees D3.2 – Training materials and operation manuals
WP4	Implementation of the system for continuous penetration testing and security assessment	1 - NOU	6.00	2	36	D4.1 – accompanying documentation related to procurement

## Work package WP1 – Project management and coordination

<b>Work Package Number</b>	WP1	<b>Lead Beneficiary</b>	1. NOU
<b>Work Package Name</b>	Project management and coordination		
<b>Start Month</b>	1	<b>End Month</b>	36

<b>Objectives</b>
<p>The aim of the project management is to ensure the smooth implementation of the proposed solution, to organize regular meetings of the project team and to info sharing within the team and organization, to check the implementation milestones and the achieved objectives of the project.</p> <p>Set up the following management structure, to cover the needs of the project plan execution and risk management:</p> <ul style="list-style-type: none"> <li>▪ The management structure consists of:</li> </ul> <p>Steering committee – decision-making power bodies  Project coordinator - a person with competence to manage the project  Experts (senior/junior) – members of project team</p> <ul style="list-style-type: none"> <li>▪ Implementation plan</li> <li>▪ Coordination of development</li> <li>▪ Final report</li> </ul>

<b>Description</b>
Setting up and running project management processes

## Work package WP2 – Implementation of high-availability storage

<b>Work Package Number</b>	WP2	<b>Lead Beneficiary</b>	1. NOU
<b>Work Package Name</b>	Implementation of high-availability storage		
<b>Start Month</b>	4	<b>End Month</b>	36

<b>Objectives</b>
<p>Creating secure storage, using data at the rest encryption, at a level of at least fips140-2 level 1 or similar, with advanced backup, enabling to compensate for the impacts of cyberattacks, zero-day exploits, ransomware as well as application errors i.e., modification, damage to integrity or in worst case complete loss of data. Finally, the creation of a supporting hybrid virtualization architecture with a strong security Zero Trust approach. Procurement and installation HW and SW solutions, configuration and necessary customization and consolidation of existing IS, data activation and encryption</p>

<b>Description</b>
The work package will cover process of acquisition and installation of the high availability storage solution. It will start from the detailed specification and inception of the public procurement process and run through all stages leading to the solution up and running, ready for its intended use.

## Work package WP3 – Procurement and deployment of a key management server

<b>Work Package Number</b>	WP3	<b>Lead Beneficiary</b>	1. NOU
<b>Work Package Name</b>	Procurement and deployment of a key management server		
<b>Start Month</b>	8	<b>End Month</b>	14

<b>Objectives</b>
The KMS server implementation will allow us to separate the protected data from the cryptographic material on the new secure data storage. Manages all encryption keys, anywhere, for any encryption workflow and unifies encryption key management.

<b>Description</b>
This work package entails all activities related to the implementation of the Key Management Solution. That includes preparation and execution of the public procurement process, as well as the technical specification, implementation, testing and production initiation.

### **Work package WP4 – Implementation of the system for continuous penetration testing and security assessment**

<b>Work Package Number</b>	WP4	<b>Lead Beneficiary</b>	1. NOU
<b>Work Package Name</b>	Implementation of the system for continuous penetration testing and security assessment		
<b>Start Month</b>	2	<b>End Month</b>	36

<b>Objectives</b>
Creating an architecture for continuous penetration testing and infrastructure security assessment. Centralizing the collection of forensic/audit records on the new secure storage.

<b>Description</b>
The activities in this work package will ensure implementation of the system for continuous monitoring of cybersecurity threats. It will extend the activities of the WP2 and WP3. The process will start with definition of the parameters of the solution to be implemented and continue with subsequent activities of purchase and implementation. It will start ongoing processes that will ensure evolution of the cybersecurity defence mechanism of the organisation.

## STAFF EFFORT

<b>Staff effort per participant</b>					
<i>Grant Preparation (Work packages - Effort screen) — Enter the info.</i>					
<b>Participant</b>	<b>WP1</b>	<b>WP2</b>	<b>WP3</b>	<b>WP4</b>	<b>Total Person-Months</b>
1 - NOU	6.00	12.00	12.00	6.00	36.00
<b>Total Person-Months</b>	6.00	12.00	12.00	6.00	36.00

## LIST OF DELIVERABLES

<b>Deliverables</b>						
<i>Grant Preparation (Deliverables screen) — Enter the info.</i>						
<i>The labels used mean:</i>						
<i>Public — fully open (⚠ automatically posted online)</i>						
<i>Sensitive — limited under the conditions of the Grant Agreement</i>						
<i>EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision <a href="#">2015/444</a></i>						
<b>Deliverable No</b>	<b>Deliverable Name</b>	<b>Work Package No</b>	<b>Lead Beneficiary</b>	<b>Type</b>	<b>Dissemination Level</b>	<b>Due Date (month)</b>
D1.1	Solution design	WP1	1 - NOU	R — Document, report	SEN - Sensitive	2
D1.2	Dissemination materials 1	WP1	1 - NOU	R — Document, report	PU - Public	2
D1.3	Interim report	WP1	1 - NOU	R — Document, report	SEN - Sensitive	18
D1.4	Dissemination materials 2	WP1	1 - NOU	R — Document, report	PU - Public	36
D1.5	IT Delivery	WP1	1 - NOU	OTHER	SEN - Sensitive	36
D1.6	Final report	WP1	1 - NOU	R — Document, report	SEN - Sensitive	36
D2.1	Installation protocols	WP2	1 - NOU	R — Document, report	SEN - Sensitive	12
D2.2	Testing protocols	WP2	1 - NOU	R — Document, report	SEN - Sensitive	14
D2.3	screenshots from the repository demonstrating the activation of data at the rest encryption with the use of external KMS	WP2	1 - NOU	R — Document, report	SEN - Sensitive	36
D3.1	protocol from kms server installation and assignment of individual roles necessary for kms server management, employees	WP3	1 - NOU	R — Document, report	SEN - Sensitive	8
D3.2	Training materials and operation manuals	WP3	1 - NOU	R — Document, report	SEN - Sensitive	14

**Deliverables**

*Grant Preparation (Deliverables screen) — Enter the info.*

*The labels used mean:*

*Public — fully open (⚠ automatically posted online)*

*Sensitive — limited under the conditions of the Grant Agreement*

*EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision [2015/444](#)*

<b>Deliverable No</b>	<b>Deliverable Name</b>	<b>Work Package No</b>	<b>Lead Beneficiary</b>	<b>Type</b>	<b>Dissemination Level</b>	<b>Due Date (month)</b>
D4.1	accompanying documentation related to procurement	WP4	1 - NOU	R — Document, report	SEN - Sensitive	7



**Deliverable D1.1 – Solution design**

<b>Deliverable Number</b>	D1.1	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Solution design		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	2	<b>Work Package No</b>	WP1

<b>Description</b>
Detailed technical specification

**Deliverable D1.2 – Dissemination materials 1**

<b>Deliverable Number</b>	D1.2	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Dissemination materials 1		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	PU - Public
<b>Due Date (month)</b>	2	<b>Work Package No</b>	WP1

<b>Description</b>
Press release and description of the project published on the website

**Deliverable D1.3 – Interim report**

<b>Deliverable Number</b>	D1.3	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Interim report		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	18	<b>Work Package No</b>	WP1

<b>Description</b>
Report on progress on the project as per requirements of the Grant Agreement

**Deliverable D1.4 – Dissemination materials 2**

<b>Deliverable Number</b>	D1.4	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Dissemination materials 2		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	PU - Public
<b>Due Date (month)</b>	36	<b>Work Package No</b>	WP1

<b>Description</b>
Press release and description of the project published on the website and sent out and posted on social networks

**Deliverable D1.5 – IT Delivery**

<b>Deliverable Number</b>	D1.5	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	IT Delivery		
<b>Type</b>	OTHER	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	36	<b>Work Package No</b>	WP1

<b>Description</b>
Delivery

**Deliverable D1.6 – Final report**

<b>Deliverable Number</b>	D1.6	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Final report		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	36	<b>Work Package No</b>	WP1

<b>Description</b>
Closing project report/summary

**Deliverable D2.1 – Installation protocols**

<b>Deliverable Number</b>	D2.1	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Installation protocols		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	12	<b>Work Package No</b>	WP2

<b>Description</b>
Summary and detailed description of installed components

**Deliverable D2.2 – Testing protocols**

<b>Deliverable Number</b>	D2.2	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Testing protocols		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	14	<b>Work Package No</b>	WP2

<b>Description</b>
Summary of performed tests and their results

**Deliverable D2.3 – screenshots from the repository demonstrating the activation of data at the rest encryption with the use of external KMS**

<b>Deliverable Number</b>	D2.3	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	screenshots from the repository demonstrating the activation of data at the rest encryption with the use of external KMS		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	36	<b>Work Package No</b>	WP2

<b>Description</b>
Screenshots demonstrating encryption

**Deliverable D3.1 – protocol from kms server installation and assignment of individual roles necessary for kms server management, employees**

<b>Deliverable Number</b>	D3.1	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	protocol from kms server installation and assignment of individual roles necessary for kms server management, employees		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	8	<b>Work Package No</b>	WP3

<b>Description</b>
Protocols

**Deliverable D3.2 – Training materials and operation manuals**

<b>Deliverable Number</b>	D3.2	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	Training materials and operation manuals		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	14	<b>Work Package No</b>	WP3

<b>Description</b>
Training materials and operation manuals

**Deliverable D4.1 – accompanying documentation related to procurement**

<b>Deliverable Number</b>	D4.1	<b>Lead Beneficiary</b>	1. NOU
<b>Deliverable Name</b>	accompanying documentation related to procurement		
<b>Type</b>	R — Document, report	<b>Dissemination Level</b>	SEN - Sensitive
<b>Due Date (month)</b>	7	<b>Work Package No</b>	WP4

<b>Description</b>
--------------------

Documentations

## LIST OF MILESTONES

<b>Milestones</b>					
<i>Grant Preparation (Milestones screen) — Enter the info.</i>					
<b>Milestone No</b>	<b>Milestone Name</b>	<b>Work Package No</b>	<b>Lead Beneficiary</b>	<b>Means of Verification</b>	<b>Due Date (month)</b>
1	Project implementation plan	WP1	1-NOU	Detailed IT implementation plan	1
2	Solution design	WP1	1-NOU	Detailed technical specification	1
3	Implementation	WP1	1-NOU	Deliveries	24
4	Testing	WP1	1-NOU	No	24
5	Closing	WP1	1-NOU	No	24
6	sending procurement information	WP2	1-NOU	Invoices	8
7	sending a storage installation	WP2	1-NOU	Protocols	36
8	KMS server procurement information	WP3	1-NOU	Invoices	8
9	Security policy setting	WP3	1-NOU	Screenshots and test reports	11
10	screenshots from the implemented system showing its integration	WP4	1-NOU	Screenshots and generated PDF Reports from the continuous penetration testing and infrastructure security assessment tool.	19
11	Solution ready for testing	WP2	1-NOU	Installation protocols	12
12	Solution ready for integration	WP2	1-NOU	Testing protocols	14

## LIST OF CRITICAL RISKS

<b>Critical risks &amp; risk management strategy</b>			
<i>Grant Preparation (Critical Risks screen) — Enter the info.</i>			
<b>Risk number</b>	<b>Description</b>	<b>Work Package No(s)</b>	<b>Proposed Mitigation Measures</b>
1	Lack of resources • Medium impact • Medium likelihood - in the case of the next wave of pandemics - in the case of leaving a key specialist or project leader during the implementation		In case of risk, the institute counts with the possibility of external cooperation with the required experts (body leasing) Also is necessary secure info sharing within project team and strong communication
2	Supply delays • medium impact • medium likelihood due to the ongoing crisis and the conflict of war		Technology alternatives, vendors alternatives
3	Public procurement • medium impact • medium likelihood as a result of the long-term process of the entrusted procurement, there may be a delay in the procurement of IT supplies, which may ultimately delay the overall delivery of the project and thus cause a time lag in the expected completion of the project		Experience in the field of public procurement is necessary (from previous projects), economic, time and legislative requirements of public procurement must be met, the risk will be minimized on the basis of experienced management in the field
4	Price of technology • medium impact • medium likelihood due to the pandemic impacts and the UA conflict, suppliers have already notified us of rapid price changes	WP2	Smart procurement of technology immediately after EC approval of the project
5	Integration issues • medium impact • medium likelihood Introduction of new technological solution can be connected with incompatibilities with existing infrastructure or processes, resulting in disruptions of operations	WP2, WP3	Thorough analysis and specification with inventory of concerned elements of infrastructure and the relationships Iterative implementation with regress testing Planned trainings and preparation of guidance materials for all concerned users



ANNEX 1



# Digital Europe Programme (DIGITAL)

## Description of the action (DoA)

Part A

Part B

Version 1.3  
November 2022





## IMPORTANT NOTICE

### What is the Application Form?

The Application Form is the template for EU grants applications; it must be submitted via the EU Funding & Tenders Portal before the call deadline.

The Form consists of 2 parts:

- Part A contains structured administrative information
- Part B is a narrative technical description of the project.

Part A is generated by the IT system. It is based on the information that you enter into the Portal Submission System screens.

Part B needs to be uploaded as PDF (+ annexes) in the Submission System. The templates to use are available there.


### How to prepare and submit it?


The Application Form must be prepared by the consortium and submitted by a representative. Once submitted, you will receive a confirmation.

### Character and page limits:

- page limit normally **70** pages (unless otherwise provided in the Call document)
- supporting documents can be provided as an annex and do not count towards the page limit
- minimum font size — Arial **10** points
- page size: A4
- margins (top, bottom, left and right): at least 15 mm (not including headers & footers).

Please abide by the formatting rules. They are NOT a target! Keep your text as concise as possible. Do not use hyperlinks to show information that is an essential part of your application.

 If you attempt to upload an application that exceeds the specified limit, you will receive an automatic warning asking you to shorten and re-upload your application. For applications that are not shortened, the excess pages will be made invisible and thus disregarded by the evaluators.

 **Please do NOT delete any instructions in the document. The overall page limit has been raised to ensure equal treatment of all applicants.**



## TECHNICAL DESCRIPTION (PART B)

### COVER PAGE

*Part B of the Application Form must be downloaded from the Portal Submission System, completed and then assembled and re-uploaded as PDF in the system.*

**Note:** *Please read carefully the conditions set out in the Call document (for open calls: published on the Portal). Pay particular attention to the award criteria; they explain how the application will be evaluated.*

PROJECT	
Project name:	Quantum Cybersecurity Leap for NOU
Project acronym:	QCLN
Coordinator contact:	Ivan Svetlík, National Cancer Institute - NOU

### TABLE OF CONTENTS

<b>TECHNICAL DESCRIPTION (PART B)</b> .....	<b>3</b>
<b>COVER PAGE</b> .....	<b>3</b>
<b>1. RELEVANCE</b> .....	<b>5</b>
1.1 Objectives and activities .....	5
1.2 Contribution to long-term policy objectives, policies and strategies — Synergies .....	6
1.3 Digital technology supply chain .....	7
1.4 Financial obstacles .....	8
<b>2. IMPLEMENTATION</b> .....	<b>8</b>
2.1 Maturity .....	8
2.2 Implementation plan and efficient use of resources .....	9
2.3 Capacity to carry out the proposed work .....	12
<b>3. IMPACT</b> .....	<b>14</b>
3.1 Expected outcomes and deliverables — Dissemination and communication .....	14
3.2 Competitiveness and benefits for society .....	15
3.3 Environmental sustainability and contribution to European Green Deal goals .....	16
<b>4. WORK PLAN, WORK PACKAGES, TIMING AND SUBCONTRACTING</b> .....	<b>17</b>
4.1 Work plan .....	17
4.3 Timetable .....	35
4.4 Subcontracting (n/a for prefixed Lump Sum Grants).....	36
<b>5. OTHER</b> .....	<b>39</b>
5.1 Ethics.....	39
5.2 Security .....	39
<b>6. DECLARATIONS</b> .....	<b>39</b>
<b>ANNEXES</b> .....	<b>40</b>



## HISTORY OF CHANGES

Date	Ver. no.	Author	Changes summary
17.5.2022	1.0	Jozef Macko	Version submitted with the application
10.10.2022	1.1	Ivan Svetlík	Complemented chapters 1.2, 1.3, 2.2 (risks), added tasks, milestones and deliverables in WP1 – WP3
21.10.2022	1.2	Ivan Svetlík	Updated timetable (4.3)
11.11.2022	1.3	Ivan Svetlík	Corrected budget table  Added table of indicative equipment costs in the chapter 2.2  Added explanatory text on personnel capacity in 2.3  GA Annex I formatting applied

## 1. RELEVANCE

### 1.1 Objectives and activities

#### Objectives and activities

*Describe how the project is aligned with the objectives and activities as described in the Call document.*

*How does the project address the general objectives and themes and priorities of the call? What is the project's contribution to the overall Digital Europe Programme objectives?*

The National Cancer Institute (NOU) is a specialized health care institution focused on providing complex oncology care with specialized treatment, institutional health care, joint treatment development, medical studies, special treatment units and intensive care in the relevant medical fields.

Reason for the protection of the institute's data is more than clear. Patient care services and carefully chosen procedures are particularly vulnerable due to their high dependence on technology combined with the critical nature of their day-to-day operations. This combination effectively results in situation where the cyberattacks might and will put human lives at risk.

Based on the previously conducted audit, our project brings must-have and sophisticated solutions with clinical attention towards weaknesses in cybersecurity, that might be an be jeopardized by potential cyberattacks. The implementation of the proposed solution is only rational and could be considered critically important as an answer to address security issues and problems related to:

1. Unprecedented paradigm change brought into light by **pandemic and other socio-economic factors**: Changes in the day-to-day operations are carried out, remote office work, the need for implementation and allowing of this kind of work to be carried out outside the traditional environment (endpoint security challenge).

Data are among the most valuable and yet vulnerable resource on the planet. Combine that with never seen before movement of workforce into their homes and other uncontrolled environments. Unlike the phenomena of "BYOD" of recent years, current the situation is here to stay, and it further complicates the actual work data treatment or work equipment handling - not only in the controlled environment at the workplace, but mainly outside the actual predefined place of work.

In most cases, the work equipment travels with the employee and does not connect to the to the secure corporate infrastructure. The reality is the very next extreme - uncontrolled conditions of home Wi-Fi and home office environments. Detailed monitoring of the condition and auditing of the equipment, living outside the corporate-controlled space is necessary due to the absence of physical security of the device. Hand in hand with mobility comes an increased risk of loss/theft of equipment, due to the very nature of the data processed within the organization.

2. **Security situation in the region caused by military conflict in Ukraine** is a major factor that has resulted in increased activity of cybercriminals in the region, who are purposefully analyzing selected networks and focusing their criminal activities towards critical infrastructure.

This change in the security situation in Europe, among other things, causes a further intensification of activities targeting critical infrastructure (including healthcare), combined with still frequent re-occurrence of zero-day exploits, brings up the need for continuous improvements and maintenance of disaster recovery procedures and set objectives of RTO & RPO. It is therefore necessary to swiftly implement effective measures in order to mitigate the negative impacts of threats.

**Based on the facts, the NOU has taken the following set of measures, in order to minimize the impact of the event that might occur, due to, but not exclusive to current situation:**

**1. Consolidating critical IS storage:** Creating secure storage, using data at the rest encryption, at a level of at least fips140-2 level 1 or similar, with advanced backup, enabling to compensate for the impacts of cyberattacks, zero-day exploits, ransomware as well as application errors i.e., modification, damage to integrity or in worst case complete loss of data. The KMS server implementation will allow us to separate the protected data from the cryptographic material on the new secure data storage. Finally, the creation of a supporting hybrid virtualization architecture with a strong security Zero Trust approach.

**2. Implementing a solution for assessing the network perimeter and for evaluating the security posture of the institute.** Creating an architecture for continuous penetration testing and infrastructure security assessment. Centralizing the collection of forensic/audit records on the new secure storage.

**3. Realtime incident monitoring and reduction of reaction timespan**

The project addresses the requirements of availability, process continuity and data protection with possible (although currently not in scope) further development into fields such as: behavioural analytics, using AI algorithms to find different kind of correlations, business intelligence and so forth.

## 1.2 Contribution to long-term policy objectives, policies and strategies — Synergies

### Contribution to long-term policy objectives, policies and strategies — Synergies

*Describe how the project contributes to long-term policy objectives of the call's domain/area and to the relevant policies and strategies, and how it is based on a sound needs analysis in line with the activities at European and national level.*

*What challenge does the project aim to address?*

*The objectives should be specific, measurable, achievable, relevant and time-bound within the duration of the project.*

Given the high risks of cyber threats and the critical position of the institute, strengthening the cybersecurity is an absolute necessity. The project has been designed to fit synergically into other development projects and objectives and therefore has a prioritized support and highest-level attention of the management of the institute.

Cybersecurity is an integral part of the strategic management of the hospital/institute; hence hospital regularly consults the conditions and requirements for the level of cybersecurity with the entity responsible - The Ministry of Health of the Slovak Republic. Hospital management is aware of the massive possible impact of cyber threats and related risks, bearing in mind social, economic and reputational consequences. For this very reason, the implementation of the proposed activities is a priority and has a strong management support and incentive.

The National Cancer Institute (NOU) is registered as one of essential services providers. Given the legislative requirements in the field of cybersecurity and the rising number of cyberattacks in the health sector, an in-depth analysis has been carried out to find potential gaps, map the state of the infrastructure and bring forth design that would provide not only the required level of protection, but also future-proofing and legislative coverage.

The institute must fulfil its obligations under Act No. 69/2018 coll. on Cybersecurity and Act No. 95/2019 Coll. on Information Technology of Public Administration. Based on the results of the cybersecurity audit carried out in September of this year and the achieved compliance with Section 29(1) of Act No. 69/2018 Coll. on Cybersecurity resulted in an acute need to improve the compliance situation.

Submitted project allows the NOU to remedy these identified deficiencies and take the necessary measures to increase cybersecurity. Internal electronic services and information systems in question are being used and provide functionality to about 1000+ employees.

The NOU performs approximately 250 surgical procedures, 900 hospitalizations and 3800 treatment procedures every given month. This very reason and its sheer importance in regards cybersecurity is incredibly high, as the systems contain a large amount of sensitive data. The impact of a possible cyber incident in the NOU would have a shattering impact on many patients, doctors and other health-care workers.

All the key systems operated by the NOU and their theoretical failure would have a significant impact on the provisioning of the basic services and will endanger lives of the patients. Let us provide some examples: expert medical system to support active surveillance of nosocomial diseases and deployment of rational antibiotic therapy, Onkosys, camera system, Sony Realshot, PACS, Hospital information system ORDINIS, URO, PHARMACY etc. The project also takes into consideration the level of legislative requirements at the national and European level. By implementing the project, the hospital will continue to remain in line with the ever-important legislative requirements in the field of cybersecurity - in particular, the project considers the following legislation:

- Act on Cybersecurity
  - Act on personal data protection
  - Decree of the National Security Office of the Slovak Republic
  - ISO related Health Informatics – Security management in health using ISO/IEC 17799)
- Directive (EU) 2016/1148 of the European Parliament and of the Council concerning measures for a high common level of security of network and information systems across the Union.


Successful realization of the project will bring positive effects reaching beyond the institution boundaries:

- Trust in healthcare system, especially handling sensitive patients' data – aspect, which will be emphasized in communication informing broad public about the project
- Support of future research activities involving work with larger amounts of data, which would be currently impossible to undertake.

### 1.3 Digital technology supply chain

#### Digital technology supply chain

*Explain to what extent the project would reinforce and secure the digital technology supply chain in the EU.*

 *This criterion might not be applicable to all topics — for details refer to the Call document.*

The project guarantees usage of systems that are approved within the EU. It also considers operational ability and sharing of knowledge extracted from data analytics done by National Oncological Institute (NOU) in international projects and clinical studies within European Union. Subcontracting will comply with EU law. The suppliers of the solution will be known at the end of the vendor selection procedure.


The project will acquire and implement several types of up-to-date cybersecurity solutions and support the EU digital supply chain in several ways:

- The purchases of the equipment and solution will contribute to the demand side of the market
- Implementation of the solutions will develop know-how of the suppliers and beneficiary's staff know-how, which will be potentially reusable in similar projects
- Project will serve as a success story, motivating similar institutions to carry out similar projects

## 1.4 Financial obstacles

### Financial obstacles

*Describe to what extent the project can overcome financial obstacles such as the lack of market finance.*

 *This criterion might not be applicable to all topics — for details refer to the Call document.*

Not applicable.

## 2. IMPLEMENTATION

### 2.1 Maturity

#### Maturity

*Explain the maturity of the project, i.e. the state of preparation and the readiness to start the implementation of the proposed activities.*

After an analytical phase that led to clear identification of need for a solution in the areas of end-user protection, infrastructure changes and cybersecurity measures, the project could have been moved to the design phase.

During the design process of the solution, consultations were held on the prospects of a project with IT companies that are available and experienced in the field. The aim of these talks is to establish the feasibility of the project and to obtain financial estimates.

Based on the audit, analytical work and consultation carried out, the implementation plan will be prepared with focus towards resolving cybersecurity deficiencies that are present and might be exploited by potential cyberattacks.

As a central paradigm, we must consider data held by NOU untouchable and therefore, make the security measures related to the data our top priority. Project brings forth the possibility of solving the necessary needs of cybersecurity, complying with legislative requirements, securing data storage and its protection against misuse, manipulation, or theft. Sophisticated solution that is being proposed is conceptually built as scalable and replicable layer of protection that might also serve to satisfy the needs of the other health facilities operating within the EU.

Another matter that we need to take into consideration is an operational ability and sharing of knowledge extracted from data analytics done by National Oncological Institute (NOU) in international projects and clinical studies, where the reputation of an institution itself and country it operates from could be damaged by security incidents.

The NOU will implement support – both technical and administrative - regarding the implementation of the submitted project through internal and external capacities. Project manager will be responsible for the implementation of the entire project. At the beginning of the implementation phase, project team will be created, which will not only participate in the actual implementation of the project but will also ensure the operational aspects of the project way above its initial the period and assure its sustainability. The expertise required to support the main activities of the project will be secured and implemented by the NOU with internal professional capacities (IT senior/IT junior staff).

All participants in the project have experience within the field of implementation of IT projects, extensive experience with the subject matter in the field of cyber security (regarding its needs in the institution). Internal resources/staff are in a long-term employment relationship. The planned external capacities will have experience in managing projects financed from EU funds

and at the same time a demonstrably high degree of expertise in the field of cyber security as expected.

The project already has the support of the NOU management, which means that after the updating of directives and internal management documents, the cybersecurity governance processes will be re-approved and put into real world practice as an internal NOU procedures.

The operational sustainability of the project outputs during the entire sustainability period will be ensured by the NOU in accordance with the applicable Slovak legislation, including compliance with EU regulations. The NOU will respond flexibly to the dynamic evolution of cyber security threats in the future. Staff will continue to carry out regular risk analysis, cyber security training for employees (once every 2 years, or when entering into employee status), operational evaluation of significant changes in the environment of the NOU in the risk analysis and thus in the measures taken. In the event of changes, these will be considered in the measures taken so as to minimize possible impacts on the operation of the basic service.

## 2.2 Implementation plan and efficient use of resources

### Implementation plan

*Show that the implementation work plan is sound by explaining the rationale behind the proposed work packages and how they contribute to achieve the objectives of the project.*

*Explain the coherence between the objectives, activities, planned resources and project management processes.*

*Show how the project integrates, builds on and follows up on any pre-existing work or EU funded projects. Provide details (including architecture and deliverables) about pre-existing technical solutions.*

As a result of preliminary analysis and the outcome of security audit, management of National Oncological Institute (NOU) has come to conclusion that immediate action is indeed required, mainly in relation to storing and securitization of data that are being used by internal IS, with the ability of fast recovery in case of cybersecurity incident. Making sure that NOU can continuously operate without downtime is literally question of life and death.

Paradigm change in working habits, increased mobility of workforce further accelerated by global pandemic caused by COVID-19 on one hand and military conflict in neighboring Ukraine on the other, effectively results in increased number and risk of security incidents. This climate only underlines importance of this project in its entirety.

Main goal of implementation plan is the creation of central secure storage that will consolidate IS used by NOU. Furthermore, we have identified the need for creation of audit logs, datapoints and such from servers, workstations and IS itself, since these data are under legislative regulation of Personal Data Protection Act and Cybersecurity Act, where auditing of performed activities is required by law.

In direct correlation in between consolidation of IS storage, safe storage for audit information, this project brings unification via processing the actual backups into safe storage, which will result in easier management, better sustainability and shortening of timespan needed for backup recovery RTO/RPO. This level of all along improvements significantly improves mitigation of security incidents (data breach/manipulation, ransomware) as well as technological failures.

The goal of the project is to implement:

1.) **Highly available secure repository** for the needs of:

- Consolidation of critical information systems, that are currently deployed at multiple locations, while not having a background settlement of security and availability
- Creating secure storage, using data at the rest encryption, at a level of at least fips140-2 level 1 or similar, with advanced backup, enabling to compensate for the impacts of cyberattacks, zero-day exploits, ransomware as well as application errors

- Creation of a supporting hybrid virtualization architecture with a strong security Zero Trust approach

- Maintaining auditing of logs and forensic recordings from monitored and secure workstations and servers exceeding 700 endpoints

#### 2.) **Acquisition and deployment of key management server (KMS):**

- Acquisition of key management server with OASIS KMIP standard support
- Determination of processes and assignment of roles in the organization necessary for KMS defect
- Managing all encryption keys, anywhere, for any encryption workflow

#### 3.) **Implementing a solution for assessing the network perimeter and for evaluating the security posture of the institute:**

- Creating an architecture for continuous penetration testing and infrastructure security assessment
- Centralizing the collection of forensic/audit records on the new secure storage
- Implementing solutions and checks based on digital evidence of incidents

#### 4.) **Implementation plan of foundation and tools enabling fast data recovery with the following capabilities:**

- Validation integrity running in the background
- Data recovery with granularity up to the level of actual files
- Data retention, capacity and execution of the base systems in correspondence to the specified RTO & RPO, as defined in disaster recovery plans
- Possibility of starting the VM from the backup together with the consolidation of IS repository, a secure audit repository. Project also delivers a standardized approach to backup, which will simplify its management, guarantee sustainability, and shorten the time it takes to restore a backup, while mitigating the impacts of cyber incidents (data breach/manipulation, ransomware) as well as technological failures.

In the field of cybersecurity - bringing initiatives together will result in patient safety will not only help the institute to protect patient privacy but will also ensure the continuity of the effective high-quality care by mitigating intrusions that may have a negative impact on clinical outcomes. Any outage triggered by a cyberattack could have a fatal impact in hospital conditions. Due to the irreplaceable position of the NOU as an essential provider of complex healthcare for cancer patients in the conditions of the Slovak Republic, international cooperation and exchange of information is necessary to ensure the required level of protection.

#### **Project management, quality assurance and monitoring and evaluation strategy**

*Describe the measures planned to ensure that the project implementation is of high quality and completed in time.*

*Describe the methods to ensure good quality of monitoring, planning and control activities.*

*Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and coverage of the activities and results. The indicators proposed to measure progress should be specific, measurable, achievable, relevant and time-bound.*



The project manager is an important part of the project. At the beginning of the project, the hospital will put together a project structure composed of the project coordinator (as project manager) responsible for the implementation of the block project, the project management committee and the project team (project experts and users). Project management also manages cooperation with external sources and partners for successful delivery. The role of project management lies in the coordination, management and executive functioning. The Steering Committee (Management Representation) controls, monitors and has decisive authority in the project.

The project coordinator is responsible for information sharing in the project, communication within the team and hospital, regularly organizes team project meetings and management committee meetings for the purpose of informing, evaluating individual actions and activities (in line with project milestones) and performing executive functions in the project.

The project coordinator is responsible for the preparation of project documentation and reports. Within the scope of project responsibility, it actively communicates with the EC (as a first contact point).

Project structure:

Project coordinator (performing project management)

Project steering committee (performing executive management and control)

Project team (internal and external project members/experts)

The institute sees Quality Assurance (QA) as a way to prevent errors and avoid problems in delivering products or customer service, that's why Quality Assurance procedures will be applied to all activities and will be the joint responsibility within project partners. A Quality Assurance Plan will define the criteria and processes that will ensure and verify that data meet specific data-quality objectives throughout lifecycle.

Process of quality assurance:

Step1: Plan

Step2: Do

Step3: Check

Step4: Act or Adjust

Quality Assurance procedures:

- Process checklists
- Process standards
- Process documentations

#### **Cost effectiveness and financial management** *(n/a for prefixed Lump Sum Grants)*

*Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-effective way.*

*Indicate the arrangements adopted for the financial management of the project and, in particular, how the financial resources will be allocated and managed within the consortium.*

**⚠** *Do NOT compare and justify the costs of each work package, but summarize briefly why your budget is cost effective.*

Openness, transparency, economy, efficiency, and effectiveness of spending should be ensured, inter alia, by public procurement. Procurement by or on behalf of EU Member States must be carried out in accordance with the principles of the TFEU, in particular the principles of free movement of goods, freedom of establishment and freedom to provide services, as well as the principles that flow from them, such as equal treatment, non-discrimination, recognition, proportionality and transparency.

The hospital's management considers financial management to be an integral part of management, which is why it adequately approaches management, all ongoing activism and project matters. Financial management considers it part of project management, reporting and supervision of finances is therefore constantly communicated and controlled.

A re-examination of the audit results and a follow-up analysis will be carried out in the preparatory phase of the project, demonstrating the project budget. Financial estimates will be obtained through market research. Budgeting will reflect the incentives for economy and efficiency.

The financial budget consists of the cost of procuring IT equipment, the cost of human resources on the project and the services. For the purposes of preliminary budget estimation, market research was carried out. Its results indicate the following necessary costs:

Budget item	Indicative cost
Configuration, installation and consultancy	28 200 €
HA storage	155 000 €
Infrastructure nodes/servers	92 400 €
Backup infrastructure node	31 600 €
Creation and integration of new secure architecture	30 000 €
Hybrid virtualization software/service	15 500 €
Backup software/service	4 500 €
KMS software/service	10 000 €

The project plans gradual financing depending on the implementation plan and individual deliveries of the planned solutions, at the same time, it counts on the implementation of public procurement in accordance with the applicable legislation. Financial management will be fully accountable to the management of the institute and will be part of the annual reports

### 2.3 Capacity to carry out the proposed work

#### Consortium cooperation and division of roles (if applicable)

*Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will work together to implement the project. How will they bring together the necessary expertise? How will they complement each other?*

*In what way does each of the participants contribute to the project? Show that each has a valid role and adequate resources to fulfil that role.*

**Note:** *When building your consortium you should think of organisations that can help you reach objectives and solve problems.*

The National Cancer Institute (NOU) is a specialized hospital focused on the provision of comprehensive health oncology care within the scope of specialized outpatient healthcare,

specialized institutional health care, joint investigation and treatment units and intensive care in the relevant medical fields.

- **providing comprehensive oncological care** at the **highest** professional level and perform consensual activities in oncology for oncology workplaces in the territory of the Slovak Republic, (including preventive care)
- methodically lead, coordinate, monitor and evaluate the professional level of oncology care provision
- **complex diagnostic and treatment procedures**, we provide professional services to other oncology workplaces in Slovakia, as well as to other professional clinics and departments that care for cancer patients.
- **collect and process information and statistical documents** for the needs of the management, organizational and methodological activities of the company, as the main coordinator of oncology care in the Slovak Republic.
- **participating in scientific and research activities**, training of scientists, clinical trials and cooperation in this field with other health, academic and scientific institutions **in Slovakia and abroad**.

The NOU also organizes annually national gastroenterological days through which it conducts lectures, exchanges of information, streaming of acts among specialists in the field.

As you can see and assess for yourself in the light of the above, the **specialized position of the hospital and its related activities are key in the conditions of the Slovak Republic**.

The NOU has a **specialized position and irreplaceable position in the field of cancer patient treatment, oncology science and research, and in the field of international cooperation and information exchange**, so providing adequate protection to the facility is **more than necessary**.

NOU has a dedicated IT operations and development team responsible for management of the IT infrastructure. Its capacity sufficiently covers the needs of operations and management of the development projects. However, for the specialized tasks necessary for successful completion of the project – such as HW/SW infrastructure installation, initial configuration of the solutions, it is foreseen to use outside resources.

### Project teams and staff

*Describe the project teams and how they will work together to implement the project.*

*List the staff included in the project budget (budget category A) by function/profile (e.g. project manager, senior expert/advisor/researcher, junior expert/advisor/researcher, trainers/teachers, technical personnel, administrative personnel etc. and describe briefly their tasks.*

Name and function	Organisation	Role/tasks/professional profile and expertise
Jozef Macko IT senior specialist (manager of IT department)	NOU	Senior expert
Ivan Svetlík (senior system administrator)	NOU	Senior expert

### Outside resources (subcontracting, seconded staff, etc)



*If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members, partner organisations, subcontracting, etc.) and for which role/tasks/professional profile/expertise  
If there is subcontracting, please also complete the table in section 4.*

Within the hospital, a dedicated cybersecurity manager will participate in cybersecurity projects.

#### **Consortium management and decision-making risk(if applicable)**

*Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions will be taken and how regular and effective communication will be ensured. Describe methods to ensure planning and control.*

**Note:** *The concept (including organisational structure and decision-making mechanisms) must be adapted to the complexity and scale of the project.*

In view of the single participant further described in the section project management and communication

### **3. IMPACT**

#### **3.1 Expected outcomes and deliverables — Dissemination and communication**

##### **Expected outcomes and deliverables**

*Define and explain the extent to which the project will achieve the expected impacts listed in Call document.*

That action plan will make it possible to consolidate, standardize and increase the resilience of critical IS, servers and workstations to external factors such as cyberattacks, as well as to ensure the collection and preservation of evidence for forensic analysis in the event of any security or pre-existing incidents occurring from an external or internal environment.

The deployment of the above tools and measures will limit the space for conducting an attack (surface attack) while mitigating the effect of the attacks carried out. The proposed measures in the project will enable:

- **ensure swift reaction to HW failure**, thereby increasing the availability of critical IS (uptime, SLA)
- **implement the backup plan**, which will allow successful implementation of DR scenarios, while observing the established RTO/RPO
- **create a high-availability repository** meeting the security requirements according to fips 140-2 level1 or similar, which can limit not only the attacks from the outside but also from the inside
- **secure data stored in a high-access repository** using the concept of separating secure data from cryptographic material.
- **secure data stored in a high-access repository covered by the Personal Data Protection Act** in an appropriate manner
- create of a **supporting hybrid virtualization architecture** with a strong **security Zero Trust approach**
- **discover outdated network services, missing security patches, badly configured servers and many more vulnerabilities**
- **centralize the collection of forensic/audit records** on the new secure storage

**reduce the operational claims** necessary to achieve the established objectives

### Dissemination and communication of the project and its results

*If relevant, describe the communication and dissemination activities, activities (target groups, main messages, tools, and channels ) which are planned in order to promote the activities/results and maximise the impact. The aim is to inform and reach out to society and show the activities performed, and the use and the benefits the project will have for citizens*

*Clarify how you will reach the target groups, relevant stakeholders, policymakers and the general public and explain the choice of the dissemination channels.*

*Describe how the visibility of EU funding will be ensured.*

**⚠** *In case your proposal is selected for funding, you will have to provide a more detailed plan for these activities (dissemination and communication plan), within 6 months after grant signature. This plan will have to be periodically updated; in line with the project progress.*

The NOU communication policy is very strong and effective and covers several communication channels. Information about the institute, its mission, treatment options, contacts, news, practical information and workplaces are available on the website <https://www.nou.sk/>. Through the social network informs about news, achievements, success stories, important activities and benefits for patients. The NOU also publishes an newsletter to bring the Institute closer to the most interesting and important innovations, changes and innovations that have taken place in the past year. Press releases, as well as intensive communication with the media, are an integral part of the communication strategy.

The dissemination and communication of the project and its results can be divided into the **following directions**:

- to the society (public in general),
- to the professional public (as doctors, scientists, researchers etc.),
- to patients.

**Communication policy** as mentioned above is the appearance on the field of activity broad-spectrum:

- communication networks,
- campaigns,
- media,
- intranet,
- newsletters
- international cooperation (meetings, congresses, etc.)

The main message to be **heard is adequate and thus highly desirable protection** for the most vulnerable. Given the mission of the institute, its high audience is unquestionable. Protecting, feeling safe and ensuring the operation of medical care to patients is what EU funding through this call can contribute to.

## 3.2 Competitiveness and benefits for society

### Competitiveness and benefits for the society

*Describe the extent to which the project will strengthen competitiveness and bring important benefits for society*

The **NOU** provides **comprehensive oncology care** at the **highest professional level in the territory of the Slovak Republic**. In **complex diagnostic and treatment procedures**, it provides professional services to other oncology workplaces in the Slovak Republic, as well as to other **professional clinics and departments that care for cancer patients**. It also participates in scientific and **research activities and cooperates** in this field with other health, academic and scientific institutions **in Slovakia and abroad**.

The NOU **strengthens international cooperation** in order to share experiences in the provision of healthcare; sharing practical experience and new knowledge; post-graduate exchanges for doctors, nurses and other health professionals; staff communication training; scientific research and the use of their results in practice **The National Cancer Institute** in Bratislava (NOÚ) and the **Masaryk Oncology Institute in Brno** (Czech Republic) have agreed on mutual cooperation. The memorandum of cooperation managed to bring together two highly specialized institutes that participate in scientific research activities and provide training for health professionals.

In connection with the above-mentioned activities, the undoubted benefit of the project is the protection of the institute in several areas

- ensuring data protection,
- preventing their misuse or manipulation,
- protecting the exchange of information and communication channels,
- strengthening process continuity and connectivity,
- identifying vulnerabilities and ensuring security functionality,
- preventing manipulation of systems and equipment necessary for healthcare provision risk group of patients.

Since the NOU is active in the field of oncology research, data protection against destruction, theft, damage or manipulation is essential due to their use in oncology studies.

### 3.3 Environmental sustainability and contribution to European Green Deal goals

#### Environmental sustainability and contribution to European Green Deal goals

*Describe the extent to which the project will contribute to environmental sustainability and in particular to European Green Deal goals*

 *This might not be applicable to all topics — for details refer to the Call document.*

Insert text

## 4. WORK PLAN, WORK PACKAGES, TIMING AND SUBCONTRACTING

### 4.1 Work plan

#### Work plan

*Provide a brief description of the overall structure of the work plan (list of work packages or graphical presentation (Pert chart or similar)).*

The work plan is designed very systematically, taking into account technological assumptions, needs, preparation and follow-up of actions in order to successfully implement the proposed sophisticated solution.

Work plan is divided into three main packages:

- **Implementation of high-availability storage**
  - **Procurement and deployment of a key management server**
  - **Implementation of the system for continuous penetration testing and security assessment**
- Over which the control umbrella is held by professional **project management and coordination**

### 4.2 Work packages and activities

#### WORK PACKAGES

*This section concerns a detailed description of the project activities.*

*Group your activities into work packages. **A work package means a major sub-division of the project.** For each work package, enter an objective (expected outcome) and list the activities, milestones and deliverables that belong to it. The grouping should be logical and guided by identifiable outputs.*

*Projects should normally have a minimum of 2 work packages. WP1 should cover the management and coordination activities (meetings, coordination, project monitoring and evaluation, financial management, progress reports, etc) and all the activities which are cross-cutting and therefore difficult to assign to another specific work package (do not try splitting these activities across different work packages). WP2 and further WPs should be used for the other project activities. You can create as many work packages as needed by copying WP1.*

*For very simple projects, it is possible to use a single work package for the entire project (WP1 with the project acronym as WP name).*

*Work packages covering financial support to third parties (⚠ only allowed if authorised in the Call document) must describe the conditions for implementing the support (for grants: max amounts per third party; criteria for calculating the exact amounts, types of activity that qualify for financial support (closed list), persons/categories of persons to be supported and criteria and procedures for giving support; for prizes: eligibility and award criteria, amount of the prize and payment arrangements).*

*⚠ Enter each activity/milestone/output/outcome/deliverable only once (under one work package).*

*Work Package 1*

<b>Work Package 1: Project management and coordination</b>			
<b>Duration:</b>	M1– M36	<b>Lead Beneficiary: NOU</b>	<b>1-PMC</b>
<b>Objectives</b>			
<i>List the specific objectives which this work package aims to achieve</i>			
<p>The aim of the project management is to ensure the smooth implementation of the proposed solution, to organize regular meetings of the project team and to info sharing within the team and organization, to check the implementation milestones and the achieved objectives of the project.</p> <p>Set up the following management structure, to cover the needs of the project plan execution and risk management:</p> <ul style="list-style-type: none"> <li>▪ The management structure consists of :                     <ul style="list-style-type: none"> <li>Steering committee – decision-making power bodies</li> <li>Project coordinator - a person with competence to manage the project</li> <li>Experts (senior/junior) – members of project team</li> </ul> </li> <li>▪ Implementation plan</li> <li>▪ Coordination of development</li> <li>▪ Final report</li> </ul>			
<b>Activities (what, how, where) and division of work</b>			
<i>Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task.</i>			
<i>Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating <b>in bold</b> the task leader.</i>			
<i>Add information on other participants' involvement in the project e.g. subcontractors, in-kind contributions.</i>			
<b>Note:</b>			



<p><i>In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package.</i></p> <p><i>The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted.</i></p> <p><i>If there is subcontracting, please also complete the table below.</i></p>					
Task No (continuous numbering linked to WP)	Task Name	Description	Participants		In-kind Contributions and Subcontracting (Yes/No and which)
			Name	Role (COO, BEN, AE, AP, OTHER)	
T1.1	Preparatory phase	During the preparatory phase of the project, re-examine the identified gaps. When creating a solution, emphasize that the project is based on the needs and requirements for their coverage. Inventory of relevant information systems and hardware.	NOU	COO, BEN, AP, Other	No
T1.2	Market research	Market research, communication with potential suppliers to determine the feasibility of the study, the solution involved and the estimation of project costs	NOU	COO, BEN, AP, Other	No
T1.3	Solution design – proposals	Based on the results of the preparatory phase, the project has outlined an idea covering not only the deficiencies and needs highlighted by the audit, but also the idea of delivering a unique solution, data protection and other proposals further described in the implementation plan section	NOU	COO, BEN, AP, Other	No

T1.4	Project application preparation phase	Collection of results from the preparatory phase, the design of the solution, the estimated costs	NOU	COO, BEN	No
T1.5	Coordination of the implementation phase	Preparation of a detailed IT implementation plan. Coordination in the implementation of solution, regular meetings with the team, project control, communication between the applicant and the solution supplier, communication within organisation and management, financial management	NOU	COO, BEN, AP, Other	No
T1.6	Dissemination, Communication and Exploitation	Preparation of several different formats of concise information on the project aims, planning and financing frameworks. Distribution of the information via press releases, website(s), social media channels. Carried out in two waves – after beginning and before closure of the project (presenting results).	NOU	BEN	No
T1.7	Project closing	Final report, collecting, evaluation, project summary	NOU	COO	No

#### Milestones and deliverables (outputs/outcomes)

**Milestones** are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators.

**Deliverables** are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation.

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, feedback questionnaire.

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the 'Description' field: format (electronic or printed), language(s), approximate number of pages and estimated number of copies of publications (if any).

For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date.

The labels used mean:

Public — fully open  automatically posted online on the Project Results platforms)

Sensitive — limited under the conditions of the Grant Agreement

EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision [2015/444](#).

Milestone No (continuous numbering not linked to WP)	Milestone Name	Work Package No	Lead Beneficiary	Description		Due Date (month number)	Means of Verification
MS1	Project implementation plan	1	NOU - COO	Baseline plan for the implementation of the whole project		M1	Detailed IT implementation plan
MS2	Solution design	1	NOU - COO	Feasibility study, solution design as a baseline for implementation phase		M1	Detailed technical specification
MS3	Implementation	1	NOU - COO	Implementation of solution		M35	Deliveries
MS4	Testing	1	NOU - COO	Users testing, SIT, UAT		M35	No
MS4	Closing	1	NOU - COO	Final report after project closing		M36	No
Deliverable No (continuous numbering linked to WP)	Deliverable Name	Work Package No	Lead Beneficiary	Type	Dissemination Level	Due Date (month number)	Description (including format and language)
D1.1	Solution design	1	NOU	R — Document,	SEN	M2	Detailed technical specification
D1.2	Dissemination materials 1	1	NOU	R - Document	Public	M2	Press release and description of the project published on the website

							and sent out and posted on social networks
D1.3	Interim report	1	NOU	R – Document	SEN	M18	Report on progress on the project as per requirements of the Grant Agreement
D1.4	Dissemination materials 2	1	NOU	R - Document	Public	M36	Press release and description of the project published on the website and sent out and posted on social networks
D1.5	IT Delivery	1	NOU	Delivery	[SEN]	M36	Delivery
D1.6	Final report	1	NOU	R - Document	Public	M36	Closing project report/summary

*Work Package 2*

<b>Work Package 2: Implementation of high-availability storage</b>			
<b>Duration:</b>	M5 – M36	<b>Lead Beneficiary:</b> NOU	<b>2-HAS</b>
<b>Objectives</b>			
<i>List the specific objectives which this work package aims to achieve</i>			

Creating secure storage, using data at the rest encryption, at a level of at least fips140-2 level 1 or similar, with advanced backup, enabling to compensate for the impacts of cyberattacks, zero-day exploits, ransomware as well as application errors i.e., modification, damage to integrity or in worst case complete loss of data. Finally, the creation of a supporting hybrid virtualization architecture with a strong security Zero Trust approach.

Procurement and installation HW and SW solutions, configuration and necessary customization and consolidation of existing IS, data activation and encryption

**Activities (what, how, where) and division of work**

*Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task.*

*Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating **in bold** the task leader.*

*Add information on other participants' involvement in the project e.g. subcontractors, in-kind contributions.*

**Note:**

*In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package.*

*The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted.*

*If there is subcontracting, please also complete the table below.*

Task No (continuous numbering linked to WP)	Task Name	Description	Participants		In-kind Contributions and Subcontracting (Yes/No and which)
			Name	Role (COO, BEN, AE, AP, OTHER)	
T2.1	Public procurement	procurement HW and SW solutions with the required properties and capacity	NOU	COO, BEN	No
T2.2	Building a repository with the required qualities	Installation and customization, consolidation of existing IS into new secure storage	NOU	COO, BEN, AP, OTHER	YES
T2.3	Data activation	activation data at the rest encryption as well as securing the whole repository to a level of min fips 140-2 level 1 or similar	NOU	COO, BEN, AP, OTHER	YES

**Milestones and deliverables (outputs/outcomes)**

**Milestones** are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators.


**Deliverables** are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation.

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, feedback questionnaire.

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the 'Description' field: format (electronic or printed), language(s), approximate number of pages and estimated number of copies of publications (if any).

For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date.

The labels used mean:

Public — fully open  automatically posted online on the Project Results platforms)

Sensitive — limited under the conditions of the Grant Agreement


EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision [2015/444](#).

Milestone No (continuous numbering not linked to WP)	Milestone Name	Work Package No	Lead Beneficiary	Description	Due Date (month number)	Means of Verification
MS1	sending procurement information	2	NOU	sending procurement information	M8	Invoices
MS2	Solution ready for testing	2	NOU	Solution is delivered and installed	M12	Installation protocols
MS3	Solution ready for integration	2	NOU	Solution is tested and ready for use in application environment	M14	Testing protocols
MS3	sending a storage installation	2	NOU	sending a storage installation protocol containing capacity	M36	Protocols

	protocol containing capacity information and performance test results			information and performance test results			
Deliverable No (continuous numbering linked to WP)	Deliverable Name	Work Package No	Lead Beneficiary	Type	Dissemination Level	Due Date (month number)	Description (including format and language)
D2.1	Installation protocols	2	NOU	R — Document	SEN	M12	Summary and detailed description of installed components
D2.2	Testing protocols	2	NOU	R — Document	SEN	M14	Summary of performed tests and their results
D2.3	screenshots from the repository demonstrating the activation of data at the rest encryption with the use of external KMS	2	NOU	R — Document, report	[SEN]	M36	Screenshots demonstrating encryption
<b>Work Package 3: Procurement and deployment of a key management server</b>							
<b>Duration:</b>	M8 – M11	<b>Lead Beneficiary:</b> NOU			<b>3-KMS</b>		


Objectives					
<i>List the specific objectives which this work package aims to achieve</i>					
The KMS server implementation will allow us to separate the protected data from the cryptographic material on the new secure data storage. Manages all encryption keys, anywhere, for any encryption workflow and unifies encryption key management.					
Activities (what, how, where) and division of work					
<i>Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task.</i>					
<i>Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating <b>in bold</b> the task leader.</i>					
<i>Add information on other participants' involvement in the project e.g. subcontractors, in-kind contributions.</i>					
<b>Note:</b>					
<i>In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package.</i>					
<i>The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted.</i>					
<i>If there is subcontracting, please also complete the table below.</i>					
Task No (continuous numbering linked to WP)	Task Name	Description	Participants		In-kind Contributions and Subcontracting (Yes/No and which)
			Name	Role (COO, BEN, AE, AP, OTHER)	
T3.1	Procurement of KMS server	Public SW procurement inline with legal conditions and technical requirements.  HW procurement is part of the second Work Package - supporting hybrid virtualization architecture	NOU	COO, BEN, AP, OTHER	YES
T3.2	KMS server implementation	KMS server implementation for data security at the rest encryption as well as the entire storage on the fips140-2 settlement	NOU	COO, BEN, AP	YES



T3.3	KMS solution trainings	Trainings for different levels of internal staff related to the operation of the new KMS solution	NOU	BEN	YES	
<p><b>Milestones and deliverables (outputs/outcomes)</b></p> <p><i><b>Milestones</b> are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.</i></p> <p><i>Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators.</i></p> <p><i><b>Deliverables</b> are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation.</i></p> <p><i>For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, feedback questionnaire.</i></p> <p><i>For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the 'Description' field: format (electronic or printed), language(s), approximate number of pages and estimated number of copies of publications (if any).</i></p> <p><i>For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date.</i></p> <p><i>The labels used mean:</i></p> <p><i>Public — fully open ( automatically posted online on the Project Results platforms)</i></p> <p><i>Sensitive — limited under the conditions of the Grant Agreement</i></p> <p><i>EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision <a href="#">2015/444</a>.</i></p>						
Milestone No (continuous numbering not linked to WP)	Milestone Name	Work Package No	Lead Beneficiary	Description	Due Date (month number)	Means of Verification
MS1	KMS server procurement information	3	NOU	Procurement of KMS server SW	M8	Invoices
MS2	Security policy setting	3	NOU	setting up security rules on the repository	M11	Screenshots and test reports

Deliverable No (continuous numbering linked to WP)	Deliverable Name	Work Package No	Lead Beneficiary	Type	Dissemination Level	Due Date (month number)	Description (including format and language)
D1.1	protocol from kms server installation and assignment of individual roles necessary for kms server management, employees	3	NOU	R — report	SEN	M11	Protocols
D1.2	Training materials and operation manuals	3	NOU	R — documents	SEN	M14	Training materials and operation manuals
<b>Work Package 4: Implementation of the system for continuous penetration testing and security assessment</b>							
<b>Duration:</b>	M2– M36	<b>Lead Beneficiary: NOU</b>			<b>4-SCPTASA</b>		
<b>Objectives</b>							
<i>List the specific objectives which this work package aims to achieve</i>							
Creating an architecture for continuous penetration testing and infrastructure security assessment. Centralizing the collection of forensic/audit records on the new secure storage.							

<b>Activities (what, how, where) and division of work</b> Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task. Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating <b>in bold</b> the task leader. Add information on other participants' involvement in the project e.g. subcontractors, in-kind contributions. <b>Note:</b> In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package. The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. If there is subcontracting, please also complete the table below.					
Task No (continuous numbering linked to WP)	Task Name	Description	Participants		In-kind Contributions and Subcontracting (Yes/No and which)
			Name	Role (COO, BEN, AE, AP, OTHER)	
T4.1	System for collection and analysis of records - procurement	Public procurement inline with legal conditions and technical requirements  HW procurement is part of the second Work Package - supporting hybrid virtualization architecture	NOU	COO, BEN, AP	No
T4.2	System for collection and analysis of records - implementation	System for collection and analysis of records implementation	NOU	COO, BEN, AP	YES
T4.3	System for collection and analysis of records - configuration	System configuration for continuous penetration testing and NOU IS and endpoints security assessment. Storage of test results on a secure repository is necessarily due to whitebox scanning – names, passwords and other IS sensitive data	NOU	COO, BEN, AP	YES

T.4.4	System for collection and analysis of records – interpretation and consultancy	interpretation of test results and consultation for the elimination of attack vectors - based on identified security vulnerabilities	NOU	COO, BEN, AP, OTHER	YES
<p><b>Milestones and deliverables (outputs/outcomes)</b></p> <p><i><b>Milestones</b> are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.</i></p> <p><i>Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators.</i></p> <p><i><b>Deliverables</b> are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation.</i></p> <p><i>For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, feedback questionnaire.</i></p> <p><i>For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the 'Description' field: format (electronic or printed), language(s), approximate number of pages and estimated number of copies of publications (if any).</i></p> <p><i>For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date.</i></p> <p><i>The labels used mean:</i></p> <ul style="list-style-type: none"> <li><i>Public — fully open  automatically posted online on the Project Results platforms)</i></li> <li><i>Sensitive — limited under the conditions of the Grant Agreement</i></li> <li><i>EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision <a href="#">2015/444</a>.</i></li> </ul>					

Milestone No (continuous numbering not linked to WP)	Milestone Name	Work Package No	Lead Beneficiary	Description		Due Date (month number)	Means of Verification
MS1	screenshots from the implemented system showing its integration	4	NOU	System for collection and analysis of records implementation		M19	Screenshots and generated PDF Reports from the continuous penetration testing and infrastructure security assessment tool.
Deliverable No (continuous numbering linked to WP)	Deliverable Name	Work Package No	Lead Beneficiary	Type	Dissemination Level	Due Date (month number)	Description (including format and language)
D4.1	accompanying documentation related to procurement	4	NOU	R — report	SEN	M7	Documentations

Estimated budget — Resources <i>(n/a for prefixed Lump Sum Grants)</i>												
Participant	Costs											
	A. Personnel		B. Subcontracting	C.1 Travel and subsistence	C.2 Equipment	C.3 Other goods, works and services	D.1 Financial support to third parties		D.2 Internally invoiced goods and services	D.3 PAC procurement costs <i>(for PAC Grants for Procurement)</i>	E. Indirect costs	Total costs
Hospital	16 person months	32 000 EUR	28 200 EUR	0 EUR	279 000 EUR	60 000 EUR	0 grants	0 EUR	0 EUR	0 EUR	0 EUR	399 200 EUR
<b>Total</b>	16 person months	32 000 EUR	28 200 EUR	0 EUR	279 000 EUR	60 000 EUR	0 grants 0 prizes	0 EUR	0 EUR	0 EUR	0 EUR	<b>399 200 EUR</b>

*Overview of Work Packages (n/a for Lump Sum Grants)*

Staff effort per work package  
Fill in the summary on work package information and effort per work package.

Work Package No	Work Package Title	Lead Participant No	Lead Participant Short Name	Start Month	End Month	Person-Months
1	Project management and coordination	1	NOU	M1	M36	6
2	Implementation of high-availability storage	1	NOU	M5	M36	12
3	KMS server implementation	1	NOU	M8	M36	12
4	Implementation of the system for continuous penetration testing and security assessment	1	NOU	M2	M36	6
					Total Person-Months	36

<p>Staff effort per participant</p> <p>Fill in the effort per work package and Beneficiary/Affiliated Entity.</p> <p>Please indicate the number of person/months over the whole duration of the planned work.</p> <p>Identify the work-package leader for each work package by showing the relevant person/month figure in bold.</p>					
Participant	WP 1	WP 2	WP 3	WP4	Total Person-Months

NOU	6	12	0	0	0
Total Person-Months	6	12	12	6	36

Estimated budget — Resources <i>(n/a for prefixed Lump Sum Grants)</i>												
Participant	Costs											Total costs
	A. Personnel		B. Subcontracting	C.1 Travel and subsistence	C.2 Equipment	C.3 Other goods, works and services	D.1 Financial support to third parties		D.2 Internally invoiced goods and services	D.3 PAC procurement costs <i>(for PAC Grants for Procurement)</i>	E. Indirect costs	
Hospital	36 person months	100 000 EUR	28 200 EUR	0 EUR	279 000 EUR	60 000 EUR	0 grants	0 EUR	0 EUR	0 EUR	32 704 EUR	499 904 EUR
<b>Total</b>	36 person months	100 000 EUR	28 200 EUR	0 EUR	279 000 EUR	60 000 EUR	0 grants 0 prizes	0 EUR	0 EUR	0 EUR	32 704 EUR	<b>499 904 EUR</b>



### 4.3 Timetable

Timetable (projects of more than 2 years)																								
<i>Fill in cells in beige to show the duration of activities. Repeat lines/columns as necessary.</i>																								
<i>Note: Use actual, calendar years and quarters. In the timeline you should indicate the timing of each activity per WP. You may add additional columns if your project is longer than 6 years.</i>																								
ACTIVITY	YEAR 1 2022				YEAR 2 2023				YEAR 3 2024				YEAR 4 2025				YEAR 5				YEAR 6			
	Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
Task 1.1 - Preparatory phase																								
Task 1.2 - Market research																								
Task 1.3 - Solution design proposals																								
Task 1.4 - Project application preparation phase																								
Task 1.5 - Coordination of the implementation phase																								
Task 1.6 - Project closing																								
Task 2.1 - Public procurement																								
Task 2.2 - Building a repository with the required qualities																								

Task 2.3 - Data activation																				
Task 3.1 - Procurement of KMS server																				
Task 3.2 - KMS server implementation																				
Task 4.1 - System for collection and analysis of records - procurement																				
Task 4.2 - System for collection and analysis of records - implementation																				
Task 4.3 - System for collection and analysis of records - configuration																				
Task 4.4 - System for collection and analysis of records – interpretation and consultancy																				

**4.4 Subcontracting (n/a for prefixed Lump Sum Grants)**

<p><b>Subcontracting</b></p> <p><i>Give details on subcontracted project tasks (if any) and explain the reasons why (as opposed to direct implementation by the Beneficiaries/Affiliated Entities).</i></p> <p><i>Subcontracting — Subcontracting means the implementation of ‘action tasks’, i.e. specific tasks which are part of the EU grant and are described in Annex 1 of the Grant Agreement.</i></p> <p><b>Note:</b> <i>Subcontracting concerns the outsourcing of a part of the project to a party outside the consortium. It is not simply about purchasing goods or services. We normally expect that the participants have sufficient operational capacity to implement the project activities themselves. Subcontracting should therefore be exceptional.</i></p> <p><i>Include only subcontracts that comply with the rules (i.e. best value for money and no conflict of interest; no subcontracting of coordinator tasks).</i></p>						
Work Package No	Subcontract No	Subcontract Name	Description	Estimated Costs (EUR)	Justification (Why is subcontracting necessary?)	Best-Value-for-Money

	(continuous numbering linked to WP)	(subcontracted action tasks)	(including task number and BEN to which it is linked)			(How do you intend to ensure it?)
2	S2.1	Hardware installation and configuration	Creating secure storage, using data at the rest encryption, at a level of at least fips140-2 level 1 or similar, with advanced backup, enabling to compensate for the impacts of cyberattacks, zero-day exploits, ransomware as well as application errors i.e., modification, damage to integrity or in worst case complete loss of data. supporting hybrid virtualization architecture	8.400	Necessary technical prerequisites for proposed sophisticated solution. This task requires specialized knowledge that the institution does not have internally covered.	Will be part of the procurement procedure
3	S3.2	KMS server implementation	KMS server implementation for data security at the rest encryption as well as the entire storage on the fips140-2 settlement	7.800	The KMS server implementation will allows us to separate the protected data from the cryptographic material on the new secure data storage. Manages all encryption keys, anywhere, for any encryption workflow and unifies encryption key management.  This task requires specialized knowledge that the institution does not have internally covered.	Will be part of the procurement procedure

4	S4.2	System for collection and analysis of records – implementation, interpretation and consultancy	Creating an architecture for continuous penetration testing and infrastructure security assessment. Centralizing the collection of forensic/audit records on the new secure storage	12.000	Implementation of the system for continuous penetration testing and security assessment  This task requires specialized knowledge that the institution does not have internally covered.	Will be part of the procurement procedure
<p>Other issues:</p> <p><i>If subcontracting <u>for the entire project</u> goes beyond 30% of the total eligible costs, give specific reasons.</i></p>			<p>Insert text</p>			



## 5. OTHER

### 5.1 Ethics

<p><b>Ethics</b></p> <p><i>If the Call document contains a section on ethics, the ethics issues and measures you intend to take to solve/avoid them must be described in the annexed Ethics issues table .</i></p>
See annex

### 5.2 Security

<p><b>Security</b></p> <p><i>Describe security issues that may arise during the project implementation in the annexed Security issues table. Indicate if there is need for EU classification of information (Decision <a href="#">2015/444</a>) or any other specific security measures. <b>Note:</b> Beneficiaries must ensure that their projects are not subject to national/third country security requirements that could affect the implementation or put into question the award of the grant (e.g. technology restrictions, national security classification, etc).</i></p>
See annex

## 6. DECLARATIONS

<b>Double funding</b>	
<p><b>Information concerning other EU grants for this project</b></p> <p> <i>Please note that there is a strict prohibition of double funding from the EU budget (except under EU Synergies actions).</i></p>	<b>YES/NO</b>
We confirm that to our best knowledge neither the project as a whole nor any parts of it have benefitted from any other EU grant (including EU funding managed by authorities in EU Member States or other funding bodies, e.g. Erasmus, EU Regional Funds, EU Agricultural Funds, European Investment Bank, etc). If NO, explain and provide details.	YES
We confirm that to our best knowledge neither the project as a whole nor any parts of it are (nor will be) submitted for any other EU grant (including EU funding managed by authorities in EU Member States or other funding bodies, e.g. Erasmus, EU Regional Funds, EU Agricultural Funds, European Investment Bank, etc). If NO, explain and provide details.	YES

<p><b>Financial support to third parties (if applicable)</b></p> <p><i>If in your project the maximum amount per third party will be more than the threshold amount set in the Call document, justify and explain why the higher amount is necessary in order to fulfil your project's objectives.</i></p>
Insert text



## **ANNEXES**

### **LIST OF ANNEXES**

Ethics issues table  
Security issues table

## ETHICS ISSUES TABLE

<b>Ethics issues</b>			
<p><i>This table should be completed as part of your proposal. Please go through the table and indicate which elements concern your proposal by answering YES or NO.</i></p> <p><i>If you answer YES to any of the questions:</i></p> <ul style="list-style-type: none"> <li>- <i>indicate in the adjacent box at which page in your full proposal further information relating to that ethics issue can be found, and</i></li> <li>- <i>provide additional information on this ethics issue in the Ethics self-assessment section below.</i></li> </ul> <p><i>For more information on each of the ethics issues and how to address them, including detailed legal references, see the guidelines <a href="#">How to Complete your Ethics Self-Assessment</a>.</i></p>			
<b>1. Human embryonic stem cells and human embryos</b>		Yes/No	Page
<b>Does this activity involve human embryonic stem cells (hESCs)?</b>		No	-
If YES:	- Will they be directly derived from embryos within this project?	-	-
	- Are they previously established cells lines?	-	-
	- Are the cell lines registered in the European registry for human embryonic stem cell lines?	-	-
<b>Does this activity involve the use of human embryos?</b>		No	-
If YES:	- Will the activity lead to their destruction?	-	-
<b>2. Humans</b>		Yes/No	Page
<b>Does this activity involve human participants?</b>		No	-
If YES:	- Are they volunteers?	-	-
	- Are they healthy volunteers for medical studies?	-	-
	- Are they patients for medical studies?	-	-
	- Are they potentially vulnerable individuals or groups?	-	-
	- Are they children/minors?	-	-
	- Are they other persons unable to give informed consent?	-	-
<b>Does this activity involve interventions (physical also including imaging technology, behavioural treatments, tracking and tracing, etc) on the study participants?</b>		NO	-
If YES:	- Does it involve invasive techniques?	-	-
	- Does it involve collection of biological samples?	-	-
<b>3. Human cells / tissues</b>		Yes/No	Page

<b>Does this activity involve the use of human cells or tissues</b> (not covered by section 1)?		No	-
If <b>YES</b> :	- Are they human embryonic or foetal cells or tissues?	-	-
	- Are they available commercially?	-	-
	- Are they obtained within this project?	-	-
	- Are they obtained from another project, laboratory or institution?	-	-
	- Are they obtained from a biobank?	-	-
<b>4. Personal data</b>		Yes/No	Page
<b>Does this activity involve processing of personal data?</b>		No	-
If <b>YES</b> :	- Does it involve the processing of special categories of personal data ( <i>e.g. sexual lifestyle, ethnicity, genetic, biometric and health data, political opinion, religious or philosophical beliefs</i> )?	-	-
	If <b>YES</b> :	- Does it involve processing of genetic, biometric or health data?	-
	- Does it involve profiling, systematic monitoring of individuals, or processing of large-scale of special categories of data or intrusive methods of data processing (such as, surveillance, geolocation, tracking etc.)?	-	-
<b>Does this activity involve further processing of previously collected personal data</b> (including use of preexisting data sets or sources, merging existing data sets)?		No	-
<b>Is it planned to export personal data from the EU to non-EU countries?</b>		No	-
If <b>YES</b> :	Specify the type of personal data and countries involved	-	-
<b>Is it planned to import personal data from non-EU countries into the EU or from a non-EU country to another non-EU country?</b>		No	-
If <b>YES</b> :	Specify the type of personal data and countries involved	-	-
<b>Does this activity involve the processing of personal data related to criminal convictions or offences?</b>		NO	-
<b>5. Animals</b>		Yes/No	Page
<b>Does this activity involve animals?</b>		No	-
<b>6. Non-EU countries</b>		Yes/No	Page
<b>Will some of the activities be carried out in non-EU countries?</b>		No	-
If <b>YES</b> :	Specify the countries:	-	-
<b>In case non-EU countries are involved, do the activities undertaken in these countries raise potential ethics issues?</b>		No	-



If <b>YES</b> :	Specify the countries:	-	-
<b>Is it planned to use local resources (e.g. animal and/or human tissue samples, genetic material, live animals, human remains, materials of historical value, endangered fauna or flora samples, etc.)?</b>		<b>No</b>	-
<b>Is it planned to import any material (other than data) from non-EU countries into the EU or from a non-EU country to another non-EU country?</b> <i>For data imports, see section 4</i>		<b>No</b>	-
If <b>Yes</b> :	Specify material and countries involved:	-	-
<b>Is it planned to export any material (other than data) from the EU to non-EU countries?</b> <i>For data imports, see section 4</i>		-	-
If <b>Yes</b> :	Specify material and countries involved:	-	-
<b>7. Environment, health and safety</b>		Yes/No	Page
<b>Does this activity involve the use of substances or processes that may cause harm to the environment, to animals or plants (during the implementation of the activity or further to the use of the results, as a possible impact)?</b>		<b>No</b>	-
<b>Does this activity involve the use of substances or processes that may cause harm to humans, including those performing the activity (during the implementation of the activity or further to the use of the results, as a possible impact)?</b>		<b>No</b>	-
<b>8. Artificial intelligence</b>		Yes/No	Page
<b>Does this activity involve the development, deployment and/or use of Artificial Intelligence-based systems?</b> <i>If yes, detail in the self-assessment whether that could raise ethical concerns related to human rights and values and detail how this will be addressed.</i>		No	
<b>9. Other ethics issues</b>		Yes/No	Page
<b>Are there any other ethics issues that should be taken into consideration?</b>		No	-
<i>Please specify:</i>			

## SECURITY ISSUES TABLE

<b>Security issues</b>		
<p><i>This table should be completed as part of your proposal. Please go through the table and indicate which elements concern your proposal by answering YES or NO.</i></p> <p><i>If you answer YES to any of the questions:</i></p> <ul style="list-style-type: none"> <li>- <i>indicate in the adjacent box at which page in your full proposal further information relating to that security issue can be found, and</i></li> <li>- <i>provide additional information on this security issue in the Security self-assessment section below.</i></li> </ul> <p><i>For more information on potential security issues and how to address them, see the guidance <a href="#">How to handle security-sensitive projects</a> and the programme-specific guidelines <a href="#">Classification of information in Digital Europe projects</a>.</i></p>		
1. EU classified information (EUCI)	Yes/No	Page
<b>Does the activity involve information and/or materials requiring protection against unauthorised disclosure (EUCI)?</b>	No	-
<b>If YES:</b> <ul style="list-style-type: none"> <li>- Is the activity going to use classified information as background information?</li> </ul>	-	-
	<ul style="list-style-type: none"> <li>- Is the activity going to generate EU classified foreground information as results?</li> </ul>	-
<b>Does the activity involve non-EU countries?</b>	No	-
<b>If YES:</b> <ul style="list-style-type: none"> <li>- Do participants from non-EU countries need to have access to EUCI?</li> </ul>	-	-
	<ul style="list-style-type: none"> <li>- Do the non-EU countries concerned have a security of information agreement with the EU</li> </ul>	-
2. Misuse	Yes/No	Page
<b>Does the activity have the potential for misuse of results?</b>	No	-
<b>If YES:</b> <ul style="list-style-type: none"> <li>- Does the activity provide knowledge, materials and technologies that could be channelled into crime and/or terrorism?</li> </ul>	-	-
	<ul style="list-style-type: none"> <li>- Could the activity result in the development of chemical, biological, radiological or nuclear (CBRN) weapons and the means for their delivery?</li> </ul>	-
3. Other security issues	Yes/No	Page
<b>Does the activity involve information and/or materials subject to national security restrictions?</b>	No	-
<i>If Yes, please specify (max 1000 characters):</i>		
<b>Are there any other security issues that should be taken into consideration?</b>	No	-
<i>If Yes, please specify (max 1000 characters):</i>		

**ANNEX 2****ESTIMATED BUDGET FOR THE ACTION**

Estimated eligible <sup>1</sup> costs (per budget category)											Estimated EU contribution <sup>2</sup>				
Direct costs										Indirect costs	Total costs	EU contribution to eligible costs			Maximum grant amount <sup>6</sup>
A. Personnel costs			B. Subcontracting costs	C. Purchase costs			D. Other cost categories		E. Indirect costs <sup>3</sup>	Funding rate % <sup>4</sup>		Maximum EU contribution <sup>5</sup>	Requested EU contribution		
Forms of funding	A.1 Employees (or equivalent)		A.4 SME owners and natural person beneficiaries	B. Subcontracting	C.1 Travel and subsistence	C.2 Equipment	C.3 Other goods, works and services	D.1 Financial support to third parties	D.2 Internally invoiced goods and services	E. Indirect costs	Total costs	Funding rate % <sup>4</sup>	Maximum EU contribution <sup>5</sup>	Requested EU contribution	Maximum grant amount <sup>6</sup>
	A.2 Natural persons under direct contract		Unit costs <sup>7</sup>	Actual costs	Actual costs	Actual costs	Actual costs	Actual costs	Unit costs (usual accounting practices)	Flat-rate costs <sup>8</sup>					
	A.3 Seconded persons														
	a1	a2	a3	b	c1	c2	c3	d1	d2	e = flat-rate * (a1 + a2 + a3 + b + c1 + c2 + c3 + d1 + d2)	f = a + b + c + d + e	U	g = f * U%	h	m
<b>1 - NOU</b>	100 000.00	0.00	0.00	28 200.00	0.00	279 000.00	60 000.00	0.00	0.00	32 704.00	499 904.00	50	249 952.00	249 952.00	249 952.00

<sup>1</sup> See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).

<sup>2</sup> The consortium remains free to decide on a different internal distribution of the EU funding (via the consortium agreement; see Article 7).

<sup>3</sup> Indirect costs already covered by an operating grant (received under any EU funding programme) are ineligible (see Article 6.3). Therefore, a beneficiary/affiliated entity that receives an operating grant during the action duration cannot declare indirect costs for the year(s)/reporting period(s) covered by the operating grant, unless they can demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please immediately contact us via the EU Funding & Tenders Portal for details.

<sup>4</sup> See Data Sheet for the funding rate(s).

<sup>5</sup> This is the theoretical amount of the EU contribution to costs, if the reimbursement rate is applied to all the budgeted costs. This theoretical amount is then capped by the 'maximum grant amount'.

<sup>6</sup> The 'maximum grant amount' is the maximum grant amount decided by the EU. It normally corresponds to the requested grant, but may be lower.

<sup>7</sup> See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).

<sup>8</sup> See Data Sheet for the flat-rate.

## **ANNEX 2a**

### **ADDITIONAL INFORMATION ON UNIT COSTS AND CONTRIBUTIONS**

#### **SME owners/natural person beneficiaries without salary** (Decision C(2020) 7115<sup>1</sup>)

Type: unit costs

Units: days spent working on the action (rounded up or down to the nearest half-day)

Amount per unit (daily rate): calculated according to the following formula:

{EUR 5 080 / 18 days = **282,22**}  
multiplied by  
{country-specific correction coefficient of the country where the beneficiary is established}

The country-specific correction coefficients used are those set out in the Horizon Europe Work Programme (section Marie Skłodowska-Curie actions) in force at the time of the call (see [Portal Reference Documents](#)).

---

<sup>1</sup> Commission [Decision](#) of 20 October 2020 authorising the use of unit costs for the personnel costs of the owners of small and medium-sized enterprises and beneficiaries that are natural persons not receiving a salary for the work carried out by themselves under an action or work programme (C(2020)7715).

ANNEX 4 DIGITAL EUROPE MGA — MULTI + MONO

FINANCIAL STATEMENT FOR [PARTICIPANT NAME] FOR REPORTING PERIOD [NUMBER]

Eligible <sup>1</sup> costs (per budget category)											EU contribution <sup>2</sup>				Revenues			
Direct costs										Indirect costs	Total costs	EU contribution to eligible costs			Total requested EU contribution	Income generated by the action		
A. Personnel costs		B. Subcontracting costs	C. Purchase costs			D. Other cost categories			E. Indirect costs <sup>2</sup>	Funding rate % <sup>3</sup>		Maximum EU contribution <sup>4</sup>	Requested EU contribution					
Forms of funding	A.1 Employees (or equivalent)	A.4 SME owners and natural person beneficiaries	B. Subcontracting	C.1 Travel and subsistence	C.2 Equipment	C.3 Other goods, works and services	D.X Financial support to third parties	D.2 Internally invoiced goods and services	[OPTION for PAC Grants for Procurement: D.3 PAC procurement costs]	E. Indirect costs	Total costs	Funding rate % <sup>3</sup>	Maximum EU contribution <sup>4</sup>	Requested EU contribution	Total requested EU contribution	Income generated by the action		
	A.2 Natural persons under direct contract	A.3 Seconded persons	Actual costs	Unit costs (usual accounting practices)	Unit costs <sup>5</sup>	Actual costs	Actual costs	Actual costs	Actual costs	Actual costs							Unit costs (usual accounting practices)	[ Actual costs ]
	a1	a2	a3	b	c1	c2	c3	d1a	d2	[ d3 ]	e = flat-rate * (a1 + a2 + a3 + b + c1 + c2 + c3 + d1a + d2 (+ d3))	f = a+b+c+d+e	U	g = f*U%	h	m	n	
XX – [short name beneficiary/affiliated entity]																		

**The beneficiary/affiliated entity hereby confirms that:**  
 The information provided is complete, reliable and true.  
 The costs and contributions declared are eligible (see Article 6).  
 The costs and contributions can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 20 and 25).  
 For the last reporting period: that all the revenues have been declared (see Article 22).

<sup>1</sup> Please declare all eligible costs and contributions, even if they exceed the amounts indicated in the estimated budget (see Annex 2). Only amounts that were declared in your individual financial statements can be taken into account later on, in order to replace costs/contributions that are found to be ineligible.

<sup>2</sup> See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).

<sup>3</sup> If you have also received an EU operating grant during this reporting period, you cannot claim indirect costs - unless you can demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please contact us immediately via the Funding & Tenders Portal for details.

<sup>4</sup> See Data Sheet for the reimbursement rate(s).

<sup>5</sup> This is the *theoretical* amount of EU contribution to costs that the system calculates automatically (by multiplying the reimbursement rates by the costs declared). The amount you request (in the column 'requested EU contribution') may be less.

<sup>6</sup> See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).

<sup>7</sup> See Data Sheet for the flat-rate.

## **ANNEX 5**

### **SPECIFIC RULES**

#### **CONFIDENTIALITY AND SECURITY (— ARTICLE 13)**

##### **Sensitive information with security recommendation**

Sensitive information with a security recommendation must comply with the additional requirements imposed by the granting authority.

Before starting the action tasks concerned, the beneficiaries must have obtained all approvals or other mandatory documents needed for implementing the task. The documents must be kept on file and be submitted upon request by the coordinator to the granting authority. If they are not in English, they must be submitted together with an English summary.

For requirements restricting disclosure or dissemination, the information must be handled in accordance with the recommendation and may be disclosed or disseminated only after written approval from the granting authority.

##### **EU classified information**

If EU classified information is used or generated by the action, it must be treated in accordance with the security classification guide (SCG) and security aspect letter (SAL) set out in Annex 1 and Decision 2015/444<sup>1</sup> and its implementing rules — until it is declassified.

Deliverables which contain EU classified information must be submitted according to special procedures agreed with the granting authority.

Action tasks involving EU classified information may be subcontracted only with prior explicit written approval from the granting authority and only to entities established in an EU Member State or in a non-EU country with a security of information agreement with the EU (or an administrative arrangement with the Commission).

EU classified information may not be disclosed to any third party (including participants involved in the action implementation) without prior explicit written approval from the granting authority.

#### **ETHICS (— ARTICLE 14)**

##### **Ethics**

Actions involving activities raising ethics issues must be carried out in compliance with:

- ethical principles

---

<sup>1</sup> Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified information (OJ L 72, 17.3.2015, p. 53).

and

- applicable EU, international and national law, including the EU Charter of Fundamental Rights and the European Convention for the Protection of Human Rights and Fundamental Freedoms and its Supplementary Protocols.

The beneficiaries must pay particular attention to the principle of proportionality, the right to privacy, the right to the protection of personal data, the right to the physical and mental integrity of persons, the right to non-discrimination, the need to ensure protection of the environment and high levels of human health protection.

Before the beginning of an action task raising an ethical issue, the beneficiaries must have obtained all approvals or other mandatory documents needed for implementing the task, notably from any (national or local) ethics committee or other bodies such as data protection authorities.

The documents must be kept on file and be submitted upon request by the coordinator to the granting authority. If they are not in English, they must be submitted together with an English summary, which shows that the documents cover the action tasks in question and includes the conclusions of the committee or authority concerned (if any).

## **INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16)**

### **Definitions**

Access rights — Rights to use results or background.

Dissemination — The public disclosure of the results by appropriate means, other than resulting from protecting or exploiting the results, including by scientific or professional publications in any medium.

Exploit(ation) — The use of results in further innovation and deployment activities other than those covered by the action concerned, including among other things, commercial exploitation such as developing, creating, manufacturing and marketing a product or process, creating and providing a service, or in standardisation activities.

Fair and reasonable conditions — Appropriate conditions, including possible financial terms or royalty-free conditions, taking into account the specific circumstances of the request for access, for example the actual or potential value of the results or background to which access is requested and/or the scope, duration or other characteristics of the exploitation envisaged.

### **List of background — Background free from restrictions**

The beneficiaries must, where industrial and intellectual property rights (including rights of third parties) exist prior to the Agreement, establish a list of these pre-existing industrial and intellectual property rights, specifying the rights owners.

The coordinator must — before starting the action — submit this list to the granting authority.

Where the call conditions restrict participation or control due to security or EU strategic autonomy reasons, background that is subject to control or other restrictions by a country (or entity from a country) which is not one of the eligible countries or target countries set out in the call conditions and that impact the results (i.e. would make the results subject to control or restrictions) must not be used and must be explicitly excluded in the list of background — unless otherwise agreed with the granting authority.

### **Results free from restrictions**

Where the call conditions restrict participation or control due to security or EU strategic autonomy reasons, the beneficiaries must ensure that the results of the action are not subject to control or other restrictions by a country (or entity from a country) which is not one of the eligible countries or target countries set out in the call conditions — unless otherwise agreed with the granting authority.

### **Ownership of results**

Results are owned by the beneficiaries that generate them (unless the consortium agreement specifies another ownership regime).

### **Protection of results**

The beneficiaries must adequately protect their results — for an appropriate period and with appropriate territorial coverage — if protection is possible and justified, taking into account all relevant considerations, including the prospects for commercial exploitation, legitimate interests of the other beneficiaries and any other legitimate interests.

### **Exploitation of results**

Beneficiaries must — up to four years after the end of the action (see Data Sheet, Point 1) — use their best efforts to exploit their results directly or to have them exploited indirectly by another entity, in particular through transfer or licensing.

Where the call conditions restrict participation or control due to security or EU strategic autonomy reasons (and unless otherwise agreed with the granting authority), the beneficiaries must produce a significant amount of products, services or processes that incorporate results of the action or that are produced through the use of results of the action in the eligible countries or target countries set out in the call conditions.

Where the call conditions impose moreover a first exploitation obligation, the first exploitation must also take place in the eligible countries or target countries set out in the call conditions.

The beneficiaries must ensure that these obligations also apply to their affiliated entities, associated partners, subcontractors and recipients of financial support to third parties.

### **Transfers and licensing of results**

Where the call conditions restrict participation or control due to security or EU strategic autonomy reasons, the beneficiaries may not transfer ownership of their results or grant licences to third parties which are established in countries which are not eligible countries or target countries set out in the call conditions (or are controlled by such countries or entities



from such countries) — unless they have requested and received prior approval by the granting authority.

The request must:

- identify the specific results concerned
- describe in detail the new owner and the planned or potential exploitation of the results and
- include a reasoned assessment of the likely impact of the transfer or license on the security interests or EU strategic autonomy .

The granting authority may request additional information.

The beneficiaries must ensure that their obligations under the Agreement are passed on to the new owner and that this new owner has the obligation to pass them on in any subsequent transfer.

### **Access rights — Additional rights of use**

#### *Rights of use of the granting authority on results for information, communication, publicity and dissemination purposes*

The granting authority also has the right to exploit non-sensitive results of the action for information, communication, dissemination and publicity purposes, using any of the following modes:

- **use for its own purposes** (in particular, making them available to persons working for the granting authority or any other EU service (including institutions, bodies, offices, agencies, etc.) or EU Member State institution or body; copying or reproducing them in whole or in part, in unlimited numbers; and communication through press information services)
- **distribution to the public** in hard copies, in electronic or digital format, on the internet including social networks, as a downloadable or non-downloadable file
- **editing** or **redrafting** (including shortening, summarising, changing, correcting, cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or text elements) extracting parts (e.g. audio or video files), dividing into parts or use in a compilation
- **translation**(including inserting subtitles/dubbing)in all official languages of EU
- **storage** in paper, electronic or other form
- **archiving** in line with applicable document-management rules
- the right to authorise **third parties** to act on its behalf or sub-license to third parties, including if there is licensed background, any of the rights or modes of exploitation set out in this provision
- **processing**, analysing, aggregating the results and **producing derivative works**

- **disseminating** the results in widely accessible databases or indexes (such as through ‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or not).

The beneficiaries must ensure these rights of use for the whole duration they are protected by industrial or intellectual property rights.

If results are subject to moral rights or third party rights (including intellectual property rights or rights of natural persons on their image and voice), the beneficiaries must ensure that they comply with their obligations under this Agreement (in particular, by obtaining the necessary licences and authorisations from the rights holders concerned).

*Access rights for the granting authority and EU institutions, bodies, offices or agencies to results for policy purposes*

The beneficiaries must grant access to their results — on a royalty-free basis — to the granting authority, other EU institutions, bodies, offices or agencies, for developing, implementing and monitoring EU policies or programmes.

Such access rights are limited to non-commercial and non-competitive use.

*Access rights for the granting authority to results in case of a public emergency*

If requested by the granting authority in case of a public emergency, the beneficiaries must grant non-exclusive, world-wide licences to third parties — under fair and reasonable conditions — to use the results to address the public emergency.

*Access rights for third parties to ensure continuity and interoperability*

Where the call conditions impose continuity or interoperability obligations, the beneficiaries must make the results produced in the framework of the action available to the public (freely accessible on the Internet under open source licences).

**COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17)**

**Communication and dissemination plan**

The beneficiaries must provide a detailed communication and dissemination plan, setting out the objectives, key messaging, target audiences, communication channels, social media plan, planned budget and relevant indicators for monitoring and evaluation.

**Dissemination of results**

The beneficiaries must disseminate their results as soon as feasible, in a publicly available format, subject to any restrictions due to the protection of intellectual property, security rules or legitimate interests.

They must upload the public **project results** to the Digital Europe Project Results platform, available through the Funding & Tenders Portal.

In addition, where the call conditions impose additional dissemination obligations, they must also comply with those.

**Additional communication activities**

The beneficiaries must engage in the following additional communication activities:

- **present the project** (including project summary, coordinator contact details, list of participants, European flag and funding statement and special logo and project results) on the beneficiaries' **websites** or **social media accounts**.

## **SPECIFIC RULES FOR CARRYING OUT THE ACTION (— ARTICLE 18)**

### **Implementation in case of restrictions due to security or EU strategic autonomy**

Where the call conditions restrict participation or control due to security or EU strategic autonomy reasons, the beneficiaries must ensure that none of the entities that participate as affiliated entities, associated partners, subcontractors or recipients of financial support to third parties are established in countries which are not eligible countries or target countries set out in the call conditions (or are controlled by such countries or entities from such countries) — unless otherwise agreed with the granting authority.

The beneficiaries must moreover ensure that any cooperation with entities established in countries which are not eligible countries or target countries set out in the call conditions (or are controlled by such countries or entities from such countries) does not affect the security interests or EU strategic autonomy and avoids potential negative effects over security of supply of inputs critical to the action.

### **Specific rules for PAC Grants for Procurement**

When implementing innovative procurements in PAC Grants for Procurement, the beneficiaries must respect the following conditions:

- avoid any conflict of interest and comply with the principles of transparency, non-discrimination, equal treatment, sound financial management, proportionality and competition rules
- assign the ownership of the intellectual property rights under the contracts to the contractors (unless there are exceptional overriding public interests which are duly justified in Annex 1), with the right of the buyers to access results — on a royalty-free basis — for their own use and to grant (or to require the contractors to grant) non-exclusive licences to third parties to exploit the results for them — under fair and reasonable conditions — without any right to sub-license
- allow for all communications to be made in English (and any additional languages chosen by the beneficiaries)
- ensure that prior information notices, contract notices and contract award notices contain information on the EU funding and a disclaimer that the EU is not participating as contracting authority in the procurement
- allow for the award of multiple procurement contracts within the same procedure (multiple sourcing)
- for procurements involving classified information: apply the security rules set out in Annex 5 *mutatis mutandis* to the contractors and the background and results of the contracts

- where the call conditions restrict participation or control due to security or EU strategic autonomy reasons: apply the restrictions set out in Annex 5 mutatis mutandis to the contractors and the results under the contracts
- where the call conditions impose a place of performance obligation: ensure that the part of the activities that is subject to the place of performance obligation is performed in the eligible countries or target countries set out in the call conditions
- to ensure reciprocal level of market access: where the WTO Government Procurement Agreement (GPA) does not apply, ensure that the participation in tendering procedures is open on equal terms to bidders from EU Member States and all countries with which the EU has an agreement in the field of public procurement under the conditions laid down in that agreement, including all Horizon Europe associated countries. Where the WTO GPA applies, ensure that tendering procedures are also open to bidders from states that have ratified this agreement, under the conditions laid down therein.

### **Specific rules for Grants for Financial Support**

When implementing financial support to third parties in Grants for Financial Support, the beneficiaries must respect the following conditions:

- avoid any conflict of interest and comply with the principles of transparency, non-discrimination and sound financial management
- for the selection procedure and criteria:
  - publish open calls widely (including on the Funding & Tenders Portal and the beneficiaries' websites)
  - keep open calls open for at least two months
  - inform recipients of call updates (if any) and the outcome of the call (list of selected projects, amounts and names of selected recipients)

### **Specific rules for JU actions**

JU actions must contribute to the long-term implementation of the JU partnership, including the JU Strategic Research and Innovation Agenda, the JU objectives and the exploitation of research and innovation results.

Moreover, when implementing JU actions, the members and contributing partners of the Joint Undertaking must fulfil their obligations regarding contributions to the Joint Undertaking:

- the description of the action in Annex 1 must include, for beneficiaries, affiliated entities, associated partners or other participants or third parties which are members or contributing partners, the estimated contributions to the action, i.e.:
  - in-kind contributions to operational activities ('IKOP'; if applicable)
  - in-kind contributions to additional activities linked to the action ('IKAA'; if applicable)
  - financial contributions ('FC'; if applicable)

- the contributions must be reported during the implementation of the action in the Portal Continuous Reporting tool
- at the end of the action, the members and contributing partners that have not received funding under the grant must ensure that financial and in-kind contributions of EUR 430 000 or more (see Article 21) are supported by statements of contributions (CS) and certificates on the statements of contributions (CCS) which fulfil the following conditions:
  - be provided by a qualified approved external auditor which is independent and complies with Directive 2006/43/EC (or for public bodies: by a competent independent public officer)
  - the verification must be carried out according to the highest professional standards to ensure that the statements of contributions comply with the provisions under the Agreement and the applicable JU Regulation, that the contributions cover activities that are part of the action and that they have not been reimbursed by the grant
- contributions must comply with the following conditions:
  - costs covered by financial contributions cannot be claimed for reimbursement under the JU grant.

The beneficiaries must comply with the additional IPR, dissemination and exploitation obligations set out in the call conditions (Article 16 and Annex 5), in particular:

- for all JU grants: the granting authority right to object to transfers or licensing also applies to results generated by beneficiaries not having received funding under the grant.

In addition to the obligations set out in Article 17, communication and dissemination activities as well as infrastructure, equipment or major results funded under JU actions must moreover display the Joint Undertaking's special logo:



and the following text:

“The project is supported by the [insert JU name] and its members [*OPTION for actions with national contribution top-ups*: (including top-up funding by [name of the national funding authority])].”

For EuroHPC JU grants, the beneficiaries must respect the following conditions when implementing actions with national contribution top-ups from Participating States:

- the beneficiaries must ensure visibility of the national contributions (see below)

- the payment deadlines for prefinancing, interim or final payments are automatically suspended if a national funding authority is late with its payments to the Joint Undertaking for the national contribution top-up
- the European Anti-Fraud Office (OLAF), European Public Prosecutor's Office (EPPO), European Court of Auditors (ECA), the National Court of Auditors and other national authorities can exercise their control rights on the project implementation and costs declared, including for the national contribution top-up.

### **Specific rules for blending operations**

When implementing blending operations, the beneficiaries acknowledge and accept that:

- the grant depends on the approved financing from the Implementing Partner and/or public or private investors for the project
- they must inform the granting authority both about the approval for financing and the financial close — within 15 days
- the payment deadline for the first prefinancing is automatically suspended until the granting authority is informed about the approval for financing
- both actions will be managed and monitored in parallel and in close coordination with the Implementing Partner, in particular:
  - all information, data and documents (including the due diligence by the Implementing Partner and the signed agreement) may be exchanged and may be relied on for the management of the other action (if needed)
  - issues in one action may impact the other (e.g. suspension or termination in one action may lead to suspension also of the other action; termination of the grant will normally suspend and exit from further financing and vice versa, etc.)
- the granting authority may disclose confidential information also to the Implementing Partner.



Digitally sealed by the European Commission  
Date: 2022.11.21 10:40:55 CET

This electronic receipt is a digitally signed version of the document submitted by your organisation. Both the content of the document and a set of metadata have been digitally sealed.

This digital signature mechanism, using a public-private key pair mechanism, uniquely binds this eReceipt to the modules of the Funding & Tenders Portal of the European Commission, to the transaction for which it was generated and ensures its full integrity. Therefore a complete digitally signed trail of the transaction is available both for your organisation and for the issuer of the eReceipt.

Any attempt to modify the content will lead to a break of the integrity of the electronic signature, which can be verified at any time by clicking on the eReceipt validation symbol.

More info about eReceipts can be found in the FAQ page of the Funding & Tenders Portal.

<https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq>